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PART | - SECTION B

Cuntract DTFA-02-02-D-028595

SUPPLIES OR SERVICES AND PRICES/COST

The Contractor shall furnish labor, transportation, and tools to accomplish
maintenance, repair, operation, and modification to Government-leased

facilities in accordance with all terms and provision contained and/or. referenced
herein. The contractor shall be paid for services performed in accordance with the

following price schedule.

Quantity
TRANSITION: All Contractor efforts 1
associated with transition.
(Reference clauses F.l and H.I)
(NOTE: ltem 1 is a one-time, fixed price
effort. Itis not subject to the award
fee provisions and does notinclude
efforts attributable to the phase-in
period.)

Estimated

Cost

(@) Basic Contract (First Year)

(Includes phase-in period -
(Reference clause F.I)

(b) First Option Year (Second Year)
(c) Second Option Year (Third Year)
(d) Third Option Year (Fourth Year)
(e) Fourth Option Year (Fifth Year)

Miscellaneous Tasks accomplished
by issuance of task ordersin
accordance with Clause H.3

Unit
Unit Price
Job $0
Base Award
Fee Fee o

Amount

$0

Estimated
Price

$5,361,554.15

" $5,668,565.81
% 5,832,930.02
‘% 6,002,857.37

TBD
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PART I - SECTION C - DESCRIPTION/SPECS/WORK STATEMENT

C-1 SCOPE OF WORK

The Contractor shall provide the services identified in SECTION B,
SUPPLIES OR SERVICES AND prICES/COST, 1n accordance with the Statement of
Work for Maintenance, Repair, Operation and Modification of Buildings,
Structures, Utility Systems, and Grounds at the Mike Monroney Aeronautical
Center, Oklahoma City, Oklahoma, Attachment 1, and with all other terms,
conditions, and provisions set forth herein.

PART 1 - SECTION © - PACKAGING AND MARKING

NOT APPLICABLE

PART 1 - SECTION E - INSPECTION AND ACCEPTANCE

E.1 INSPECTION AND ACCEPTANCE AT DESTINATION

A Contracting Officer”s Technical Representative (CoTR} will be designated
for the specific purpose of exercising general surveillance over the contract
operation including contractor performance.

3.1-1 CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE (Juwe 1999)

This screening information request (SIR) or contract, as applicable, incorporates
by reference one or more provisions or clauses listed below with the same force
and effect as if they were given in full text. Upon request, the Contracting
Officer will make.the full text available, or offerors and contractors may obtain
the full text via Internet at: http://fast.faa.gov (on this web page, select
“toolsets", then "procurement toolbox'™).

3.10.4-2 Inspection of Supplies—Fixed Price (November 1997)
3.10.4-3 Inspection of supplies--Cost Reimbursement (April 139s)
3.10.4-4 Inspection of services--Both Fixed-Price & Cost Reimbursement (April 1996)
3.10.4-16 Responsibility for Supplies (April 1996)
3.10.4-10 Inspection of Construction (April 1996)
(Applicable to Construction projects)

PART I - SECTION F - DELIVERIES OR PERFORMANCE

F.1 TRANSITION AND PERIOD OF PERFORMANCE

This contract includes a 30-day transition period tentatively scheduled to
begin December 1, 2001, followed by the base year performance starting January 1,
2002, and ending one-year later. The base year is followed by four 1-year option
periods to be exercised at the sole discretion of the Government. In the event
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award is not made sufficiently in advance to provide the stated transition time
prior to December 1, 2001, the beginning and ending dates for the base year
performance will be adjusted accordingly.

F.2 CONTRACT PERIOD (JAN 1997) CLA.1604

The effective period of this contract is 1 year from date of award.

F.3 PLACE OF PERFORMANCE

All services shall be accomplished at the Mike Monroney Aeronautical Center ad

off-site facilities leased to support the Aeronautical Center, as specified in the
Statement of Work.

3.2.2.3-41 Performance of Work by the Contractor (April 1996) (Applicable to
Construction projects)

The Contractor shall perform on the site, and with its own organization,
work equivalent to at least 15 percent of the total amount of work to be
performed under the contract. This percentage may be reduced by a supplemental
agreement to this contract i1f, during performing the work, the Contractor
requests a reduction and the Contracting Officer determines that the reduction
would be to the advantage of the Government.

3.2.2.3-71 Commencement, Prosecution, and Completion of Work (November 1997)
(Applicable to Construction projects)

The Contractor shall (a) commence work under this contract within
TBD [Number of days to be inserted at time construction jobk] calendar days
after the date the Contractor receives the notice to proceed, {b) prosecute the
work diligently, and (¢} complete the entire work ready for use not later than

TBD .* The time stated for completion shall include final cleanup of the
premises.

3.1-1 CLAUSES zrD PROVISIONS INCORPORATED BY REFERENCE {(JUNE 18983}

This screening information request (SIR) or contract, as applicable, incorporates
by reference one or more provisions or clauses listed below with the same force
and effect as if they were given in full text. Upon request, the Contracting
Officer will make the full text available, or offerors and contractors may obtain
the full text via Internet at: http://fast.faa.gov (on this web page, select
"toolsets", then "procurement toolbox™).

3.10.1-9 Stop-Work Order (October 1996)
3.10.1-%/altl Stop-Work Order Alternate 1 (October 129s)
3.10.1-11 Government Delay of Work (April 1396)

>
©
©
Q
Q
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le to Construction projects)

Differing Site Conditions (April 1996)

Site Investigation and Conditions Affecting the Work (April 1398)
Material and Workmanship (April 1396}

Superintendence by the Contractor (April 1996)

Permits and Responsibilities (April 1395}

Other Contracts (April 1996)

Protection of Existing Vegetation, Structures, Equipment, Utilities, and
ents (April 1996)

.3-50 Property Protection (April 1996)

.3-51 Operations and Storage Areas (April 1236)
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.2.3-52 Use and Possession Prior to Completion (April 1996)
.2.3-53 Cleaning Up and Roadway Maintenance (April 1996)
.2.3-54 Accident prevention (April 1996)

.2.3-56 Schedules for Construction Contracts (April 1996)
.2.3-68 Safety and Health (June 1999)

.2.3-69 Subcontracts - Construction (April 1936}

0.1-8 Suspension of Work (October 1936}

PART 1 - SECTION G - CONTRACT ADMINISTRATION DATA

G-1 POST-AWARD CONFERENCE

As soon as practicable after the award of a contract, a date will be
established for a post-award conference between representatives of the Government
and the contractor. The conference will be held at the Mike Monroney
Aeronautical Center located in Oklahoma City, Oklahoma.

G.2  GOVERNMENT-FURNISHED PROPERTY

As specified in section 3, Government-Furnished Property and Services, of
the Statement of Work, Government-furnished property will be provided to the
contractor for use in the performance of this contract. An inventory of the
Government-furnished property is provided and listed as an Attachment to the
Statement of Work. The Contractor®s Guide for Control of Government Property is
available on the internet at http://fast.faa.gov.

G.3 GOVERNMENT PROPERTY REPORTS (JAN 1.397) CLA.4528

(@) The Contractor shall prepare semi-annual reports of Government property in
its possession and the possession of its subcontractors.

{b) The report shall be submitted to the Contracting Officer not later than
March 15 and September 15 of each calendar year on Form DOT F 4220.43, Contractor
Report OoF Government Property.

G.4 COST-PLUS-AWARD-FEE {CPaAF) GUIDE

The Mike Monroney Aeronautical Center Cost-Plus-&ward-Fee (CPAF) Guide is
attached to this contract as Attachment 2. This guide indicates the cost-plus-
award-fee process, and will be used in the administration of the contract.

G.5 CEILING ON FINAL INDIRECT COST RATES

Notwithstanding the provisions of AMS clause 3.2.4-5 entitled, ""Allowable
Cost and Payment'*, the FAA will reimburse the contractor, limited to the
indirect cost rates and ceilings identified and agreed to below, for final
indirect cost rates as determined in accordance with Acquisition Management
System. All rates shall be computed and applied on a basis consistent with
the Indirect cost rates at the time of contract award. Ildentify rates in
accordance as structured hy your accounting system {e.g., labor overhead,
material handling, G & A. etc.). These rates apply to cost reimbursement
line items as well as fixed price task orders issued under this contract.
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Labor Overhead
Material Handling
G&A

Other (Describe)

G.6 DISTRIBUTION OF AWARD FEE

{a) The total amount of available fee (award and base} under this
coritract shall be determined based upon the corders issued under the
contract.

(b} Payment of the base fee and award fee shall be made, provided that
after payment of 85 percent of the base fee and potential award fee, the
Government may withhold further payment of the base fee and award fee until
a reserve is set aside in an amount that the Government considers necessary
to protect its interest. This reserve shall not exceed 15 percent of the
total base fee and potential award fee or $100,000, whichever is less.

{¢) In the event of contract termination, either in whole or in part,
the amount of award fee available shall represent a prorata distribution
associated with evaluation pericd activities or events as determined by the
Government.

{d) The Government will promptly make payment of any award fes upon
the submission by the comtractor to the contracting officer's authorized
representative, of a public voucher or invoice in the amount of the total
fee earned for the period evaluated.

G.7 DETERMINATION OF AWARD FEE EARNED

{a) The Government shall, at the conclusion of each specified
evaluation period{s), evaluate the contractor's performance for a
determination of award fee earmed. The FARAR anticipates semi-annual
evaluation periods. The contractor agrees that the determination as to the
amount of the award fee sarned will be made by the Government Fee
Determination Official {FDO) and such determination is binding on both
parties and shall not be subject to appeal under the "Contract Disputes®
clause or to any board or court.

(b} It is agreed that the evaluation of contractor performance shall
be in accordance with a Performance Evaluation Plan and that the contractor
shall be promptly advised in writing of the determination and reasons why
the award fee was or was mot earned. It is further agreed that the
contractor may submit a self-evaluation of performance of each period under
consideration. While it is recognized that the basis for the determination
of the fee shall be the evaluation by the Government, any self-evaluation
which is received within 15 days after the end of the period being
evaluated may be given such consideration, if any, as the FDO shall find
appropriate.

{c) Any fee not earned during the period evaluated will not be
accumulated and allocated to subseguent perieds.

Page 6
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G.8 PAYMENT OF BASE awnD AWARD FEE

(&) The Government will make payment of the base fee in monthly
increments. The amount payable shall be based on the progress as
determined by the Contracting OfFficer and shall be subject to any
withholdings as may be provided for elsewhere in this contract.

{(b) Eighty percent of the Potential Award Fee shall be provisionally
paid to the contractor in periodic installments based upon the percentage
of work completed as determined by the Contracting Officer. In the event
that the actual award, as determined by the Fee Determination Official, is
less than the provisional payment, the contractor will either reimburse the
difference or credit the next payment voucher for the amount of such
overpayment, and the Contracting Officer may unilaterally establish a
reduced percentage, or provisional payment for future periods.

(e) The Government will promptly make payment of any Award Fee upon the
submission by the contractor to the Contracting Officer, or his authorized
representative, of a public voucher or invoice in the amount of the total
fee earned for the period evaluated as specified in the clause entitled
""Determination of Award Fee.' Payment shall be made without the need for a
contract modification.

G.9 PERFORMANCE EVALUATION PLAN

(a) A Performance Evaluation Plan shall be unilaterally established by
the Government based on the criteria stated in the contract and used for
the determination of award fee. This plan shall include the criteria used
to evaluate each area and the percentage of award fee (if any) available
for each area. A copy of the plan shall be provided to the contractor five
calendar days prior to the start of the first evaluation period.

{b) The criteria contained within the Performance Evaluation Plan may
relate to: (1) Technical (including schedule) requirements it appropriate;
{2) Management; and (3) Cost.

(e} The Performance Evaluation Plan may, consistent with the contract,
be revised unilaterally by the Government at any time during the period of
performance. Notification of such changes shall be provided to the
contractor five calendar days prior to the start of the evaluation period
to which the change will apply.

G.10 INVOICING PROCEDURES - GENERAL (JUL 1957) CLA.0135

(@) In addition to the requirements set forth at zvs Clause 3.3.1-17, Prompt
Payment, for the submission of a proper invoice, the contractor shall submit a
separate invoice for (1) each month of performance of services, or (2) those items
of supplies furnished, as follows:

{1) The original to: FAA, Mike Monroney Aeronautical Center
Financial Operations Division {aMZ-100)
P.0. Box 25710
Oklahoma City, OK 73125-4913

(2) Two copies to: FAA, Mike Monroney Aeronautical Center
NAS Contract Management Team (AMQ-240)
P.0. Box 25082
Oklahoma City, OK 73125
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(1) One copy to: FAA, Mike Monroney Aeronautical Center
Operations and Maintenance Division (AMP-300)
P.0O. Box 25082
Oklahoma City, OK 73125

(b} Each invoice shall highlight the following information:
(1) Contract number and applicable Delivery Order number.
(2) Noun description of services and/or supplies, including applicable
line item number(s) and gquantity(s) that were provided.
{3) Extended totals for invoiced quantities.
{4) Support documentation for cost items.

G-11 INCREMENTAL FUNDING (JAN 1997} CLR.2604

(a) The FAA reserves the right to incrementally fund this contract on a
periodic basis to promote efficiency in the utilization of fiscal allotments through
the routine budget process or the use of interim funding measures such as under
congressional "continuing resolution” procedures.

(by Delivery orders will be periodically issued to provide a not-to-exceed
amount of funds. Such amount will be sufficient to cover contract performance for
the period specified in the order, plus an estimated cost for terminating the

contract should additional funds not be available to continue performance under the
contract.

{e) This clause becomes inoperative when the contract period is fully funded.

G.12 OPERATING/ORDERING PROCEDURES

Delivery order(s) will be issued hereunder for the funding of contract only.
Each delivery order will specify the time period for which it will cover. It
will authorize contractor to proceed with contract performance, as ordered by the
Contracting Officer, to the extent the total price does not exceed the dollar
amount authorized by the delivery order. In no event will the cost of
contractor”"s performance under the contract exceed the dollar amount authorized
by the delivery order.

G.13  Release Form (January 1997) CLA.1227
(Applicable to Construction projects)

The contractor will be required to execute Contractor®s Release Form
DOT F 4220.4 (2-71) prior to final payment under the contract. (Note: A copy of
Form DOT F a4220.4 (2-71) is attached hereto for information purposes.)

G.14 Availability and Use of Utility Services (January 1337} CLA.1495
(Applicable to Construction projects)

The contractor may use existing utilities without charge, If available;
however, the contractor at his own expense and in a workmanlike manner
satisfactory to the Contracting OffFicer, shall furnish, install, and maintain all

necessary temporary connections and distribution lines, and shall remove same
prior to final acceptance of the construction.

3.2.2.3-62 preconstruction Conference (April 19%6)
(Applicable to Construction projects)

The successful offeroxr will be required to attend a pre-construction

conference at a site designated by the Contracting Officer prior to commencement
of the work.
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3.6.3-12 Asbestos-Free Construction (August 1998)
(Applicable to Construction projects)

(@) In performing this contract, the Contractor shall not use asbestos or
asbestos-containing building materials during construction, renovation, and/or
modernization of this facility and shall provide to the Contracting Officer (co)
a signed statement, prior to final acceptance, indicating that to the best of its
knowledge, NO asbestos or asbestos-containing building materials were used during
construction, renovation, and/or modernization of this facility. The Contractor®s
certification under this clause iIs considered to be a material requirement of the
contract and the FAA may withhold payment pending submittal and receipt of an
acceptable certification.

(b} The FAA CO mav authorize sample testing of contractor building materials
used during construction, renovation, and/or modernization of this facility to
verify that they are asbestos-free. The FAA will bear the expense of this testing
unless the testing reveals that the Contractor used asbestos-containing building
material in performing this contract. ITf asbestos-containing material is found,
the Contractor shall remove and replace the asbestos-containing material and
decontaminate the site of asbestos contamination caused by the Contractor at no
additional cost to the Government. In addition, the Contractor shall bear the
expense of the original testing and retesting to determine that the asbestos
removal and site decontamination are satisfactorily completed.

PART I - SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 TRANSITION AND PHASE-IN REQUIREMENTS

(a) Transition:

(1) Immediately prior to commencement of performance for the contract
base year, a 30-day period will be allowed for the transition from one contractor
to another to be accomplished in a well-planned, orderly, and efficient manner,
which is critical. This transition period will be the time for initial
orientation for contract administration and will provide a time for detailed
operational orientation for contract supervisory personnel. 1t will generally be
a time of preparation for the phase-in operations.

(2) The government will provide a transition team, which will be used to
provide technical and administrative orientation to contractor personnel,
familiarize the contractor with required services, and provide other guidance and
assistance as mutuallv determined necessary by the Government and the contractor.

{b) Phase-In:

{1) The phase-in period is the 30 days immediately following transition;
the time between commencement of services and total performance of all
requirements. The contractor is responsible for the phase-in of their personnel
and the assumption of ongoing tasks during the phase-in period.

(2) The Government®"s transition team will remain available to answer
technical and administrative questions through the phase-in period. After this
period, the contractor shall report and/or coordinate efforts in accordance with
the contract.

H.2 CONTRACTOR CHANGEOVER (FOLLOW-ON CONTRACT)

The Government reserves the right to conduct site visits in all contractor-
operated facilities in conjunction with any future SIR for a follow-on contract. In
the event the follow-on contract is awarded to other than the incumbent, the
incumbent contractor shall cooperate to the extent required to permit an orderly
changeover to the successor contractor. With regard to the successor contractor-®s
access to incumbent employees, a recruitment notice may be placed in each facility.
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H. 3 TASK/DELIVERY ORDER PROCESSING (Applicable to CLIN 3)

(a) Fixed-price delivery orders will be issued in order of priority, which
may be periodically updated, during the performance period of the contract.
Concurrent accomplishment of more than one task at a time may be required. The
contractor shall perform the tasks in the priority order unless written
apgroval is received from the Contracting Officer to deviate from the priority
order.

{b} Fixed-price delivery orders will be issued upon completion of the
following sequence of actions:

{1) The Contracting Officer"s Representative will issue a request for
task proposal, with a copy of the Task Work Statement attached.
(2) Contractor will submit a task proposal to the Contracting
Officer™s Representative including:
{i) A proposed management plan.
{ii) A milestone schedule.
(iii) Proposed completion or delivery date.
{(iv) Proposed travel costs.
{v) A breakdown of the proposed labor hours and costs
by category of discipline/skill.
(3) The Contracting Officer will negotiate each task and, when mutual
agreement is reached, a fixed-price delivery order will be issued.
{¢) The Fixed-price delivery order will be signed, dated and issued by
the Contracting Officer. Each fixed-price delivery order will contain the
following information:

{i) An appropriate delivery order number and a reference to
this contract number .

(ii) A description of the services to be performed presented
in a Task Performance Work Statement format.

{iii) Any special requirements relating to the specific task to
be performed.

{iv) Period of performance.

{v) Fixed Price.

{c) The Contracting Officer may issue fixed-price delivery orders under this
contract at any time within the term of this contract or any extension under the
option clause. The contractor will be given a minimum of 10 calendar days to
commence work under any task order, which may be issued.

{d) Whenever, in the opinion of the Contracting Officer, the need for
services is an emergency, the Contracting Officer may issue a fixed-price
delivery order, with a copy of the Task Performance Work Statement attached,
directing the Contractor to proceed with performance of the work specified. The
contractor will proceed with performance of the work required by the Fixed-price
delivery order. The contractor will submit a task proposal within 20 calendar
days from the date of receipt of the fixed-price delivery order. Following
receipt of the contractor”s task proposal, negotiations, if required, will be
conducted to establish a new Fixed price.

(e} Any completion-type fixed-price delivery order (performance work
statement must state a definite goal of target and specify an end product) issued
during the term of this contract and not completed within that term shall be
completed by the contractor within the term specified in the fixed-price delivery
order. The rights and obligations of the contractor and the FAA respecting that
Fixed-price delivery order shall be completed during the effective term of this
contract.

H.4 STAFFING/RESOURCE UTILIZATION

The contractor shall assure that persons employed on this contract possess
the required skills and are assigned duties consistent with the job
classifications for which they were employed. Any Department of Labor imposed
fine, penalty, or upward salary adjustment resulting from the contractor-"s
failure to properly utilize classified employees, shall be the contractor®s
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responsibility and shall not be allowed for purposes of reimbursement under this
contract.

H.5 TRAINING FOR DRIVERS IN AIRPORT ORPERATIONS AREA

(a) The contractor shall ensure that all of their personnel who will have
unescorted driving privileges on the Aeronautical Center Air Operations Area
{aoa) have read, and certified that they have read, DoT/F2a Order 5200.7,
Training for Drivers In An Airport Operations Area, Appendix 1, A Guide to Ground
Vehicle Operations on an Airport {DOT/Faa/as-90-3). This order established
requirements for driver training for personnel who, as a part of their job, are
required to drive on any airport AOA. Pursuant to the Order, no personnel will
be permitted to drive on the airside portion of the airport unless he/she has
read, and certified to his/her supervisor that he/she has read the above
referenced order.

(b) To ensure that any contractor employee who will be driving on the
airport has complied with this directive and has read the Guide, the contractor
shall certify compliance with the requirement by completing and returning to the
co or COR, Order 5200.7, Appendix 2, FAA Driver Training Certification, for each
contract employee having need to drive on the airsides portion of the airport.

All contractor personnel must have the required certification on file in order to
have unescorted driving privileges on the AOCA.

H.6  ADJUSTMENT OF COMPENSATION (SERVICE CONTRACT AND DAVIS BACON EMPLOYEES)

I the term of this contract is more than one {1} year, the minimum monetary
wages and fringe benefits required to be paid or furnished thereunder to
employees under this contract shall be subject to adjustment after one (1) year
and not less often than once every two {(2) years, whichever is applicable:

(a) under wage determinations issued by the Wage and Hour Division of
the Department of Labor (Service Contract and/or Davis Bacon) and will be
incorporated into the contract at the beginning of the option year that is
affected by the most current wage determination.

(b} under contractor furnished salary schedules incorporated as part of
the contract.

H.7  STRIKES OR PICKETING AFFECTING TIMELY COMPLETION OF THE CONTRACT WORK

Notwithstanding any other provision hereof, the Contractor is responsible
for delays arising out of labor disputes, including but not limited to strikes,
iT such strikes are reasonably avoidable. A delay caused by a strilce or by
picketing which constitutes an unfair labor practice is not excusable unless the
Contractor takes all reasonable and appropriate action to end such a strike or
picketing, such as the Filing of a charge with the National Labor Relations
Board, the use of other available Government procedures, and the use of private
boards or organizations for the settlement of disputes.

H.8 STRIKES OR PICKETING AFFECTING ACCESS TO A DOT FACILITY

IT the Contracting Officer notifies the Contractor in writing that a strike
or picketing: (a) is directed at the Contractor or subcontractor or any employee
of either; and (b) impedes or threatens to impeded access by any person to a DOT
facility where the site of the work is located, the Contractor shall take all
appropriate action to end such strike or picketing, including, if necessary, the
filing of a charge of unfair labor practice with"the National Labor Relations
Board or the use of other available judicial or administrative remedies.
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H.9 ACCIDENT awp FIRE REPORTING

(a) The Contractor shall report to the Contracting Officer any accident or
fire occurring at the site of the work which causes:
(1) A fatality or as much as one lost workday on the part of any
employee of the Contractor or subcontractor at any tier;

(2) Damage of $1,000 or more to Federal property, either real or
personal ;

(3) Damage of $1,000 or more to Contractor or subcontractor owned or
leased motor vehicles or mobile equipment; or

(4) Damage for which a contract time extension may be requested.

(b} Accident and Fire reports required by paragraph (a) ahove shall be
accomplished by the following means:

{1} Accidents or fires resulting in a death, hospitalization of five or
more persons, or destruction of Federal property (either real or personal), the
total value of which is estimated at $100,000 or more, shall be reported
immediately by telephone to the Contracting Officer or his/her authorized
representative and shall be confirmed by telegram or facsimile transmission
within 24 hours to the Contracting OfFficer. Such telegram or facsimile

transmission shall state all known facts as to extent of injury and damage and as
to cause of the accident or fire.

(2) Other accident and fire reports required by paragraph (a) above may
be reported by the Contractor using a state, private Insurance carrier, or
Contractor accident report form which provides for the statement of:

{i) The extent of injury; and
{ii) The damage and cause of the accident or Ffire.
Such report shall be mailed or otherwise delivered to the Contracting Officer
within 48 hours of the occurrence of the accident or fire.
{c) The Contractor shall assure compliance by subcontractors at all tiers
with the requirements of this clause.

H.10 CONTRACTOR TESTIMONY

All requests for the testimony of the Contractor or its employees, and any
intention to testify as an expert witness relating to: (a) any work required by,
and/ox performed under, this contract; or (b} any information provided by any
party to assist the Contractor in the performance of this contract, shall be
immediately reported to the Contracting Officer. Neither the Contractor nor its
employees shall testify on a matter related to work performed or information
provided under this contract, either voluntarily or pursuant to a request, in any
jJjudicial or administrative proceeding unless approved by the Contracting Officer
or required by a judge in a final court order.

H-11 DISSEMINATION OF CONTRACT INFORMATION

The Contractor shall not publish, permit to be published, or distribute for
public consumption, any information, oral or written, concerning the results or
conclusions made pursuant to the performance of this contract, without the prior
written consent of the Contracting OfFficer. Two copies of any material proposed
to be published or distributed shall be submitted to the Contracting Officer.

H.12 NOTIFICATION OF CRIMINAL ACTIVITY BY CLA. 0069
CONTRACT EMPLOYEE (June 2001)

Upon learning that contractor perscnnel with authorized access to FAA
facilities/resources has been charged by a law enforcement agency for any criminal
offense other than minor traffic offense, the contractor shall provide written
notification within one workday to the Contracting Officer. The Contracting Officer
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(co} shall then notify the FAA Servicing Security Element (s58) AMC-700 at the
Aeronautical Center in writing. A traffic offense will be considered minor when the
maximum Fine that could be imposed is $300 or less. The contractor will be notified
of the impact that the charge or results of the charge have on the contractor"s
affected personnel as soon as a determination is provided to the CO by the ssE.

H.13 SAFETY aND HEALTH (JAN 19957) CLA.0090

(a} The Contractor shall assure that no person employed on this contract works
in surroundings or under conditions that are unsanitary, hazardous, or dangerous to
their health or safety. The contractor shall also ensure that all employees
received appropriate and required safety, health, environmental, and equipment
operational training. In fulfilling these requirements, the Contractor shall comply
with:

{1} Department of Labor Safety and Health Standards for Construction under
Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 327 et
seq. and CFR 1960).

{2} Occupational Safety and Health Act of 1970, (Public Law s1-598 and 29 CFR
1960) and applicable rules and regulations as may have been delegated to the States.

{3) Supplemental FAA safety and health requirements contained in FAA Order
3900.19a and Order nc3isoo.21E, Chg. 1, or elsewhere in the contract. Other
standards used by FAA include the National Fire Codes, American National Standards
Institute, American Society of Testing and Materials (zsTM), AC 3940.1c (Procedures
for handling injury, illness, or fire at the Mike Monroney Aeronautical Center),
etc. This list of standards or laws is not inclusive. Other safety and health FAA
regulations can be found in the 3900 classification series entitled, "Employee
Health and Safety.' Other environmental FAA regulations can be found in the 100¢C
classification series entitled, ""Administration, Management, and Policies -General.""

(b} IT there are conflicts between any of the requirements referenced in this
contract, the more stringent requirement will prevail.

(z) 1T the Contractor fails or refuses to promptly comply with any safety or
health requirement, the Contracting Officer®s Technical Representative (COTR) will
notify the Contractor of any such noncompliance and the Contractor shall take
immediate corrective action. such notice, whether oral or written, when served on
the Contractor or any of its employees at the site of the work shall be deemed
sufficient. IT the Contractor fails or refuses to promptly correct the condition,
the COTR may stop all or any portion of the worlc. When satisfactory corrective
action has been taken, the contractor shall request permission to resume work from
the COTR. No time extension or additional costs, resulting from the directive to
stop worlc shall be allowed. Failure of the COTR to provide notice of noncompliance
or to stop worlc shall not relieve the Contractor of its responsibility for the safe
performance of the work.

{d) The Contractor shall require contract personnel to wear personal protective
equipment when it is necessary because of the hazards on the job and in most
instances will provide the equipment, except that which has been specified to be
furnished by FAA. All personal protective equipment worn by contractors shall be
equal to or exceed the level of protection provided to Government employees.

{e) Contractors shall include a clause in all subcontracts to require
subcontractors to comply with this clause.

H.14 CONTRACT SHUTDOWN PROCEDURES PENDING CLA.1051
APPROPRIATIONS FOR NEW FISCAL YEAR (JAN 1997)

{a} In the event no continuing resolution or permanent appropriation is in
place at the outset of the new Fiscal year (FyY}, contractor employees are expected
to report for their assigned duties the first workday of that new FY. Absent an
appropriation, contract services that are determined by the Government to be non-
essential will be shutdown as soon as practical. To implement the shutdown, the
Contracting Officer may require the contractor to stop all, or any part, of the work
called for under the contract pursuant to ams clause 3.10.1-9, Stop-Work Order.

(b} This clause does not limit the Government®s rights provided by AMS 3.10.6-
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4, Default, or ams 3.10.6-1, Termination for Convenience of the Government, clause
of the contract.

H.15 NOTIFICATION REQUIREMENTS WHEN FRIABLE ASBESTOS CLA.1231
MATERIAL IS REMOVED/DISTURBED (JAN 1997)

(a) Prior to any planned and/or scheduled disturbance of friable asbestos
material, mainly carco ceilings, the contractor shall present a written plan to the
Contracting Officer. The plan shall include, but not be limited to, location, type
facility, size of area to be disturbed or removed, method of containment to be used,
disposal. procedures, clean-up procedures, number of employees involved, protective
clothing/equipment to be used, the date and time removal/disturbance IS planned and
any other information requested by the Contracting OFficer. The contractor shall
not proceed with any removal or disturbance of friable asbestos material without
written approval from the Contracting Officer.

{by IFf during the performance of the contract the contractor inadvertently
disturbs friable asbestos material, mainly CAFCO ceilings, the contractor shall
immediately cease operations and notify the Contracting Officer. The contractor
shall remain at the site of disturbance for the Contracting Officer"s instructions.

H.16 REQUIREMENT FOR SCREENING, OF CONTRACTOR PERSONNEL (June 2001) CLA.1262

(a) Contractor Screening of Personnel. The operation of this contract is
intended to promote the continued safe and secure operation of Federal Aviation
Administration (FAA) facilities, systems and resources that comprise or support
the National Aerospace System. Access to most FAA locations, systems and
equipment is restricted and controlled by the responsible FAA Servicing Security
Element. No rights of access to FAA facilities or resources are conferred to the
contractor or contractor personnel by this contract. The contractor is
responsible for identifying and providing qualified and acceptable personnel in
performance of the contract. To meet this requirement, the contractor shall
perform routine personnel screening prior to personnel having access to any FAA
Ffacility, resources, or sensitive information.

{1) The contractor shall obtain a criminal history report of the
prospective employee from the appropriate state authority, i.e., the state where
the individual was last employed. If the criminal history report reveals an

¢ T e { activity liscted in paragraphs I 1 7 6 of the contract

t h t entitled "Sc _ Standards~Contractor® within tl preceding 9
years, the prospective empleoyee shall not be allowed access to any FAA faecility,
resources, or sensitive information. Payment of any fees charged for such
criminal history reports shall be the responsibility of the contractor. If the
cost is included in the price of the contract, it shall be subject to the usual
tests of alloeability and reasonableness.

{(2) The Government expects that the contractor will normally contact
prospective employees® previous employer (s} for employment history, and apply the
contractor"s customary standards for employment suitability. If this employment
history check reveals a documented occurrence of activity listed in paragraph 7
of the contract attachment entitled "Sereening Standards - CONTRACTOR" within the
preceding 9 years, the prospective employee shall not be allowed access to any
FAA facility, resources, or sensitive information.

(3) When specific experience or educational requirements apply to
personnel performing on the contract, the contractor shall verify prospective
employees” claimed experience or educational qualifications.

(b} Government Screening Standards for Contractor Personnel.

(13 The Contractor shall inform prospective employees that the FAA will
perform background investigations on contractor personnel prior to their gaining
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access to any Federal Aviation Administration (FAA) facility, resource or
sensitive information/system In performance of the contract.

(2) Prior to placing any employee in a position having access to FAA
facilities, resources or sensitive information, the contractor shall provide that
employee a copy of the contract attachment entitled "Adjudicative Standards:
Issues". (Appendix 6, FAA Order iso0c.1n). In addition, the contractor must
advise the prospective employee of FAA"s intent to employ such adjudicative
standards in determining employee access as described above.

(3) Any personnel the contractor employs to work on FAA facilities and
resources found to have a conviction history within nine (9) years prior to
beginning performance under this contract shall be denied access to any FaaA-
controlled facility/resource. No access will be granted until the Government®s
background investigation is complete and a favorable determination made as a
result of the adjudication process.

(e} Upon written request to the CO or his/her designated representative, the
FAA may waive the screening requirements with respect to:

{1} a contractor employee that has had a FAA background investigation
within the previous five years, with uninterrupted employment and performance on
a FAA facility, and a record of acceptable behavior; or

(2) a contractor employee that has had a FAA background investigation
within the previous 12 months, with interrupted employment and performance on a
FAA facility, and a record of acceptable behavior.

{d) If in unusual circumstances the contractor finds it necessary to utilize
a person that does not meet the requirements of paragraph (a), the FAA may at its
sole discretion, grant a waiver to this clause. Contractor®s request for waiver
shall be in writing to the contracting officer, providing information about
mitigating circumstances to the negative screening results, and explain why the
person should have access to FAA facilities, resources or sensitive information.
The FAA will grant or deny the waiver request in writing within 15 days following
receipt. The decision to grant or deny the waiver is solely the FAA"s, and is
not subject to appeal or to the "Disputes" clause of this contract. The
contractor understands that access suitability determinations by the responsible
Security Servicing Element, although conclusive under this contract, derive legal
standing independent of the contract.

{e} 1T the contractor fails to perform the required screening, or disregards
the results of the screening, and subject personnel are found to be unacceptable
as a result of FAA background investigation(s), the contractor shall be
responsible for FAA"s cost of subsequent FAA background investigation{s) of the
replacement personnel. The cost of additional FAA background investigation (s)
may be deducted from requests for payment under the contract.

(£} The Contractor shall retain all reports and related documentation
pertaining to (&) (1) through {3) for the duration of this contract, and shall
make them available for review by the contracting officer, or his/her designated
representative, within 10 days of written request.

{g) Neither the time required to perform the screening, nor the impact of
any personnel action(s} required as a consequence of the screening shall be
considered an nexcusable delay" as described in the "Default" clause of this
contract.

(h} Notwithstanding the diligent effort of the contractor to provide
qualified and acceptable personnel for performance of the contract, the CO may by
written notice deny access to FAA facilities, resources, or sensitive information
to those personnel who have been deemed incompetent, careless, dangerous,
unsuitable or otherwise objectionable, former federal employees in violation of a
post-employment restriction, or those whose continued presence on Government
property is contrary to the public interest or inconsistent with the interest of
national security. The Contractor shall fill out, and cause each of its
personnel on the contract to fill out for submission to the Government, such
forms as may be necessary for security or other reasons relating to
qualifications and suitability for contract work. Upon request of the CO, the
Contractor s personnel shall be fingerprinted.
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H.17 SaVE HARMLESS anD INDEMNITY AGREEMENT (JAN 1.997) CLA.3211

The contractor shall save and keep harmless and indemnify the Government
against any and all liability, claims, and costs of whatsoever kind and nature of
injury to or death of any person or persons and for loss or damage to any property
(Government or otherwise) occurring in connection with or in any way incident to or
arising out of the occupancy, use, service, operations, or performance of work in
connection with this contract, resulting from the negligent acts, fault or omissions
of the contractor, any subcontractor, or any employee, agent, or representative of
the contractor or any subcontractor.

H.18 LIABILITY INSURANCE (JAN 1997) CLA.3212

(2) Pursuant to AMS 3.4.1-10, Insurance--Work on a Government Installation, the
insurance required of the contract during contract performance is:

(1) Workers"® compensation and employer®s liability as required by
applicable Federal and oklahoma State workers® compensation and occupational disease
statutes. Employer®s liability coverage shall be not less than 51i00,000.

(2) General liability coverage written on the comprehensive form of policy
providing limits of liability for bodily injury of not less than $500,000 for each
occurrence and property damage limits of liability of not less than $100,000 for
each accident.

(3) Automobile liability (applicable to vehicles used In connection with
contract performance) written on the comprehensive form of policy providing coverage
of at least $200,000 per person and $500,000 per occurrence for bodily injury and
$100,000 per occurrence for property damage.

(b} The policy shall name "The United States of America, acting by and through
the Federal Aviation Administration” as an additional insured with respect to
operations performed under this contract.

{c} The policy shall include the following provision: "It is a condition of
this policy that the insurer shall furnish written notice to the Federal Aviation
Administration (certificate holder) 30 days in advance of any reduction in or
cancellation of this policy."

(d) Certificate holder address:

Fan, NAS Contract Management Team {(aMQ-240)
P. o. Box 25082
Oklahoma City, ok 73125

{e) At any time during contract performance and upon request of the Contracting
OfFicer, the contractor shall provide a certified true copy of the liability policy
and manually countersigned endorsements of any changes thereto.

H.15 VEHICLE ACCESS TO AIRCRAFT RAMP/HANGAR AREA (JAN 1997) CLA.3401

(a) Contractor vehicles, -including vehicles of suppliers and subcontractors,
entering the Aeronautical Center aircraft ramp/hangar area (defined as that area
east of Duke Avenue where access is limited by security guard or locked
doors/gates), must display a ramp permit. The Contracting OfFficer is generally
responsible for issuing ramp permits to contractors; however, in certain situations,
the Contracting OfFficer may direct the contractor to obtain such ramp permits
directly from the Director of Airports through the Airport Police Department.
Applications for ramp permits may be obtained from the Airport Police Department or
the Civil Aviation Security Division, 2Mc-7¢0. After completion of the application,
it shall he taken to AMC-700 for approval prior to taking it to the Airport Police
Department for issuance of the ramp permit.
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{b} Ramp permits are issued subsequent to the Contracting officer's receipt of
a current certificate of insurance for vehicle liability, furnished by the
contractor, as follows:

Coverage Minimum Limits of Liability
Bodily injury $200,000 for each person

$500,000 for each occurrence
Property damage $1,000,000for each accident

{c) The policy of insurance shall contain the following statements:

{1) "The United States of America, acting by and through the Federal
Aviation Administration, The City of Oklahoma City, and Oklahoma City
Airport Trust, are additional insureds with respect to operations
performed under this contract."

(2) "It is a condition of this policy that the insurer shall furnish
written notice to the Federal Aviation Administration, in care of the
issuing office, 30 days in advance of any reduction in or
cancellation of this policy."”

{d) The address of the certificate holder shall be:

FAA, NAS Contract Management Team (AMP-240)
P.0. Box 25082
Oklahoma City, ox 73125

{e) In addition to (h) and {(c} above, the contractor shall furnish to the
Contracting Officer, at any time during the contract period, upon request by the
Contracting Officer, a certified true copy of the liability policy and manually
countersigned endorsements of any changes thereto.

H.20 FAA FACILITY REGULATIONS (JUL 2001) CLA.3402

Contractor personnel, including employees of subcontractors, suppliers, etc.,
working or visiting an FAA facility, shall abide by all appropriate traffic,
parking, security, and airport regulations in effect at that facility.

H.21 GOVERNMENT-ISSUED KEYS/IDENTIFICATION BADGES CLA&.3403
aND VEHICLE DECALS (June 2001)

(a2} It may become necessary for the Government to issue keys,
identification (ID) cards or vehicle decals to contractor personnel. Prior to or
upon completion or termination of the work required hereunder, the contractor
shall return all such government issued items to the issuing office with
notification to the Contracting Officer Technical Representative (COTR).

When contract personnel who have been issued such items, either directly by
the Government or through the contract supervisor, no longer require them to
perform the work, the Government issued items shall be returned to the Government
within three workdays. Additionally, unauthorized duplication or use of such
keys, ID cards or decals is a violation of security procedures and is prohibited.

{b) In the event such keys, ID cards, or vehicle decals are not returned, the
contractor understands and agrees that the Government may, in addition to any
other withholding provision of the contract, withhold $200 for each key, ID card,
or vehicle decal not returned. If the keys, ID cards, or vehicle decals are not
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returned within 30 days from the date the withholding action was initiated, the
contractor will forfeit any amount so withheld.

{e} Access to aircraft ramp/hangar areas iIs authorized only to those persons
displaying a flight line identification card and, for vehicles, a current ramp
permit issued pursuant to Part 107 of the Federal Aviation Regulations.

{d) The Government retains the right to inspect, inventory, or audit the ID
cards, keys and vehicle decals issued to the contractor in connection with the
contract at the convenience of the Government. Any items not accounted for to the
satisfaction of the Government shall be assumed to be lost and the provisions of
paragraph (b) shall apply.

(e) Kevs shall be obtained from the COTR who will recuire the contractor to
sign a receipt for each key obtained. Lost keys or identification media shall
immediately be reported concurrently to the Contracting Officer (co), COTR, the
Civil Aviation Security Division, AMC-700 and the OFfFice of Facility Management,
AMP-300.

(£) Each contract employee, during all times of on-site performance at the
Mike Monroney Aeronautical Center, shall prominently display his/her current and
valid identification card on the front portion of their body between the neck and
waist.

(1) Prior to any contractor personnel obtaining any pass or 1D, the
contractor shall submit complete documentation required under AMS Clause 3.13-6
Contractor Personnel suitability Reguirements.

(2) To obtain the ID contractor personnel shall submit an ldentification
card/credential Application, (DOT 1681), signed by the employee and authorized by
the CO or the COTR. The DOT 1681 shall be submitted at the same time the
personnel Security investigation paperwork reguired by AMS Clause 3.13-g,
Contractor Personnel Suitability Requirements, i submitted. The DOT 1681 shall
contain, as a minimum, under the “Credential J t heading it name i
the contractor/company, the contract number or the appropriate acquisition
identification number, the expiration date of the contract or the task (whichever
is sooner), and the required signatures. This paperwork shall be submitted to the
Civil Aviation Security Division, AMC-700 in the Airmen Records Building (ARB),
rm. 124, by the contractor, in a sealed envelope, either hand-carried by the
contractor or sent via v.s. Mail to: FAA, Civil Aviation Security Division, BMC-
700, P.0. Box 25082, Oklahoma City, OK 73125. The contractor will be notified
when the DOT 1681 has been approved and is ready for processing by the
Aeronautical Center guards in the Headquarters Building, Room 151. Arrangements
for processing the ldentification Cards, including photographs and lamination, can
be made by contacting the Aeronautical Center security guards at 405-954-4620.

{3) The contractor™s project manager shall receive and sign for each
ID card issued on the reverse of the DOT 1681. The DOT 1681 will be
retained by the Government for accountability purposes.

lg} The contractor is responsible for ensuring final clearance is
accomplished for all departing contract personnel. Final clearance will be
accomplished by close of business the final workday of the contract employee or
the next day under special conditions. Aeronautical Center Form AC 3370-2,
Contract Employee Clearance Form will be completed by the contractor and copies
will he distributed to the COTR, CO, and AMC-700 after completion.

H.22 CONTRACT PERFORMANCE WITH FORMER GOVERNMENT CLA.4527
EMPLOYEES (JAN 2000)

(a) After contract award or the effective date this clause is
incorporated into the contract by modification, the Contractor agrees not to
allow any former Government employee, who separated from Government service
with a Voluntary Separation Incentive Payment (vsir}, to perform work on this
contract before receipt of non-objection by the Contracting Officer.

{b) The contractor shall notify the Contracting Officer in advance of any
proposed work or change in work to be done under this contract by a former
government "'buyout" employee. Such written notification shall include:

1) employee®s Tull name and date of separation from Government service,
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2} name and location of former Government agency of employment, and
3] either evidence of any one of the following;
{i) repayment of the separation incentive or a court approved
settlement, or
{ii) a waiver of repayment granted under authority of the statute(s)
or
(iii) that five years have lapsed since separation from government
service; or
a) proposed job title, work location and "a detailed statement of work
to be performed by the former employee™ under the contract
(c) The contracting officer®s non-objection described in (a) above is at the
sole discretion of the Government. In no event shall the Government®s decision
under (a) above with respect to any person, or the length of time to arrive at the
decision, constitute grounds for adjustment of the contract price, or the contract
performance or delivery requirements.

H.23 AGREEMENT TO PARTICIPATE IN ALTERNATIVE CLA. 4540
DISPUTE RESOLUTION (APRIL 1298)

(a) The Federal Aviation Administration encourages direct communications
and negotiations between the contractor and the contracting officer in an attempt
to resolve contract disputes. In those situations where the parties are not able
to achieve resolution at the contracting officer level, the agency favors the use
of alternative dispute resolution {aDR) techniques to resolve disputes.

(b) The parties hereby agree that, prior to referring a contract dispute
to the Office of Disputes resclution as described in contract clause 3.9.1-1
""Contract Disputes', the parties will discuss whether they are willing to utilize
apr techniques such as mediation or nonbinding evaluation of the dispute by a
neutral party. Upon receipt of a contract dispute from the contractor, the
contracting officer will explore with the contractor whether the use of apr
techniques would be appropriate to resolve the dispute. Both parties must agree
that the use of such techniques is appropriate, and agree to fairly share the
associated expenses. If the parties do not mutually agree to utilize aDR to
resolve the dispute, the dispute will be processed In accordance with the
procedures set forth in clause 3.9.1-1.

H.24 3.13-6 CONTRACTOR PERSONNEL SUITABILITY REQUIREMENTS CLA.4543
(JULY 2001) (AS REVISED 7/24/01)

(a) Definitions.

(1) Access - In general the term "access” is defined as the ability to
physically enter or pass through an FAA area or a facility; or having the physical
ability or authority to obtain FAA sensitive information, materials or resources. In
relation to classified information, the ability, authority or opportunity to obtain
knowledge of such information or materials.

(2) Classified information - means official information or material that
requires protection in the interest of national security and is classified for such
purpose by appropriate classification authority in accordance with the provisions of
Executive Order 12958, Classified National Security Information, in accordance with
the provisions of Executive Order 12968, Access to ClassifTied.

(3) Contractor employee as used for personnel security - any person
employed as or by a contractor, subcontractor or consultant in support of the FAA.

(4) FAA Facility as it applies to personnel security - any manned or
unmanned building, structure, warehouse, appendage, storage area, utilities, and
components, which, when related by function and location form an operating entity
owned, operated, or controlled by the FAA.

(5) Operating Office - a FAA line of business, an office or service in FAA
headquarters, or a FAA division level organization in a region or center.

{6) Resources - FAA resources include a physical plant, information -
databases including hardware and software, as well as manual records pertaining to
agency mission or personnel.
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{7} Sensitive Information - any information which if subject to
unauthorized access, modification, loss, or misuse could adversely affect the
national interest, the conduct of Federal programs, or the privacy to which
individuals are entitled under Section 552a of Title 5, United States Code (the
Privacy Act), but which has not been specifically authorized under criteria
established by an Executive Order or an Act of Congress to be kept secret in the
interest of national defense or foreign policy. Sensitive data also includes
proprietary data.

{8) Servicing Security Element - the FAA headquarters, region, or center
organizational element, which is responsible for providing security services to a
particular activity.

{b) This clause applies to the extent that this contract requires contractor
employees, subcontractors, or consultants to have access to FAA: (1) facilities, (2)
sensitive information, and/or (3) resources regardless of the location where such
access occurs, and none of the exceptions listed in FAA Order 1600.72, Chapter 4,
paragraph 403g, 403i-1 and/or 409, pertain.

{c) Consistent with FAA Order isoo0.72, the FAA Servicing Security Element (ssE)
has approved designated risk levels for the following positions under the contract:

Position Risk Level
CON-063 Admin clerk/secretarial Level 5
CON-078 Base Maintenance Level 5
CON 114 Maintenance Level 6

{d) Not later than 30 days after contract award (or date of modification, if
this provision is included by modification to an existing contract), for each
employee in a listed position, provided, no previous background investigations can
be supported as described below, the contractor shall submit the following
documentation to the SSE for an employment suitability determination.

{1) Standard Form (5SF) B5P, Questiomnaire for Public Trust Positions,
revised September 1555. The SF 85p shall be completed (all questions answered) in
accordance with the instruction sheet.

(2) One single sheet fingerprint card (Fp-258). The FAA SSE will provide
information pertaining to the location of fingerprinting facilities. All
fingerprint charts shall be written in Ink or typewritten with all answerable
question blocks completed, and shall be signed and dated within the 60 day period
preceding the submission.

{3) The type of investigation conducted will be determined by the position
risk level designation for all duties, functions, and/or tasks performed and shall
serve as the basis for granting a favorable employment suitability authorization as
described in FAA Order 1600.72. If an employee has had a previous background
investigation completed by a federal Government entity, which meets the requirements
of Chapter 4 of FAA Order 1600.72, it will be accepted by the FAA, however, the FAA
reserves the right to conduct further investigations, if necessary. For each
employee for which a previous background investigation was completed the Contractor
shall provide, In writing to the SSE, the name, date of birth, place of birth, and
social security number of the employee, the name of the investigating entity and
approximate date the previous background investigation was completed.

{4¢) The Contractor shall submit the required information with a
transmittal letter referencing the contract number and this request to:

Mike Monroney Aeronautical Center Contracts:

Mgr., Investigations and Internal Security Branch, aMc-700
Federal Aviation Administration

6500 S. Macarthur Blvd.

Oklahoma City, ok 73169

{(5) The transmittal letter shall also include a list of the names of
employees and their positions for which completed forms were submitted to the ss&
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pursuant to this Clause. A copy of the transmittal letter shall also be provided to
the Contracting Officer.

{e} The contractor shall submit the information required by Section {d} of this
Clause for any new employee not listed in the Contractor”s initial thirty (30) day
submission who s hired Into any position identified in Section {¢) of this Clause.

{£) No contractor employee shall work in a high, moderate, or low risk position
unless the sse has received all forms necessary to conduct any required
investigation and has authorized the contractor employee to begin work. However, if
this provision is added by modification to an existing contract, contractor
employees performing in the positions listed ahove may continue work on the contract
pending:

(1) the submittal of all necessary forms within 30 days, and

(2) completion of a suitability investigation by the SSE, subject to the
following conditions:

NONE

(3) IT the necessary forms are not submitted by the Contractor to the SSE
within 30 days of the effective date of the modification, the contractor employee
shall be denied access to raz Facilities, sensitive information and/or resources
until such time as the forms are submitted.

{g) As applicable, the Contractor shall submit quarterly reports providing the
following information to the contracting Officer with a copy to the ssE and the
Operating OfFice on or before the fifth day following each report period: A
complete listing by full name in alphabetical order with the social security number,
of all contractor personnel who had access to an FAA facility, sensitive information
and/or resources anytime during the report period (social security number shall be
omitted from CO and Operating office copies of report(s)).

(1) In addition to the above mentioned quarterly report requirements, the
Contractor shall submit to the ssE on or before the fifth day of each month, any
employment changes made during the reporting period. Examples of such changes are
terminations (to include name, SSN, termination date), new hires (to include name,
SSN, hire date), and name changes. All lists should be in alphabetical order and
have the name of the Contractor and the contract number.

{th) The Contractor shall notify the CO within one (1) day after any employee
identified pursuant to Section (c) of this Clause is terminated from performance on
the contract.

{1) The Contracting Officer may also, after coordination with the sst and other
security specialists, require contractor employees to submit any other security
information (including additional fingerprinting) deemed reasonably necessary to
protect the interests of the FAA. In this event, the Contractor shall provide, or
cause each of its employees to provide such security information to the SSE, and the
same transmittal letter requirements of Section {a) of this Clause shall apply.

() Failure to submit information required by this clause within the time
required may be determined by the Contracting OfFficer a material breach of the
contract.

{k) IF subsequent to the effective date of this contract, the security
classification or security requirements under this contract are changed by the
Government and if the changes cause an increase or decrease in security costs or
otherwise affect any other term or condition of this contract, the contract shall be
subject to an equitable adjustment as if the changes were directed under the Changes
clause of this contract.

(1) The contractor agrees to insert terms that conform substantially to the
language of this clause, including this paragraph {1} but excluding any reference to
the Changes clause of this contract, in all subcontracts under this contract that
involve access and where the exceptions under Chapter 4, paragraph 403g, 4c¢3i-1, and
409 of FAA Order 1so00.72 do not apply.

H.25 FOREIGN NATIONALS AS CONTRACTOR EMPLOYEES (wov 2000) CLA.4544

All contractor personnel involved with the performance of this contract requiring
access as defined by AMS Clause 3.13-6 Contractor Personnel Suitability
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Requirements (July 2000) in performance of this contract shall be a citizen of
the United States of America, or an alien who has been lawfully admitted for
permanent residence as evidenced by Alien Registration Receipt Card form 1-151,
or who presents other evidence from the Immigration and Naturalization Service
that employment will not affect his/her immigration status. Copies of applicable
documentation must be available to appropriate Federal Officials upon request.

H.26 SECURITY FORMS SUBMITTAL REQUIREMENTS (Juwe 2001) CLA.4545
(Applicable to Construction projects)

a. The contractor shall submit complete (meaning every blank filled in),
accurate (to the best of their knowledge) and timely (within the time frame
specified In AMS Clause 3.13-6) security forms with the required transmittal
letter to the appropriate Servicing Security Element (ssE). A copy of the
transmittal letter shall also be provided to the Contracting Officer.

b. The applicable security forms are located on the Intermet at
http://ww.mmac. jccbi .gov/amg/security.htm except for the Fingerprint Charts

Form No. FD-258) and ID Card Applications (DOT Form 1681) which will be provided
by the COTR after contract award.

Cc. Any discrepanciss/incomplete forms shall be returned to the contractor®s
Project Manager or in lieu thereof, to the Government®"s Contracting Officer"s
Technical Representative (coTr) for return to the contractor.

d. Failure on the contractor®s part to submit complete, accurate and timely
information (in whole or in part) may be grounds for termination under the
Default clause of this contract.

H.27 Submission of Contract Performance and Payment Bonds CLA.3207
(March 1999) (Applicable to Construction projects)
(This clause is applicable when contract price exceeds 525,000¢.)

(@) Pursuant to AMS Clauses 3.4.1-4, Performance Bond Requirements, and 3.4.1-5,

Payment Bond Requirements, incorporated herein by reference, the contractor shall

within 15 calendar days after the award of the contract deliver to the Contracting

Officer -

{1) A Performance Bond on Standard Form 25 (in duplicate) in a penal sum equal to

100 percent of the contract price, and

(2) A Payment Bond on Standard Form 25-A (in duplicate) in a penal sum equal to 50

percent of the contract price if the contract price is not more than $1 million; 40

percent of the contract price if the contract price is more than $1 million but not

more than $5 million: or $2 1/2 million if the contract price is more than $5

million.

(b) Copies of Standard Form 25 and Standard Form 25-A are attached and listed at
Section 7.

{c} Each bond shall also be accompanied by a Power of Attorney (also in duplicate)

whereby the surety company authorized the execution of the bond by its agent or

employee.

() Each bond shall remain in full force and effect through the entire term of the

contract, including extensions and warranty/guarantee periods, iIf any.

H.28 Compliance with copeland Act (Anti-Kickback Act) Requirements
(Applicable to Construction projects)

The Contractor shall comply with the requirements of 29 CFR Part 3, which
are hereby incorporated by reference in this contract.

H.29 Disputes Concerning Labor Standards
(Applicable to Construction projects)

The United States Department of Labor has set forth in 29 CFR Parts 5, 6,
and 7 procedures for resolving disputes concerning labor standards requirements
Such disputes shall be resolved in accordance with those procedures and not the
Disputes clause of this contract. Disputes within the meaning of this clause
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include disputes between the Contractor (or any of its subcontractors) and the
contracting agency, the u.s. Department of Labor, or the employees or their
representatives.

H.30 Contract Termination-Debarment
{applicable to Construction projects)

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work
Hours and Safety Standards Act--Overtime compensation, Apprentices and Trainees,
Payrolls and Basic Records, Subcontracts (Labor Standards), or Certification of
Eligibility may be grounds for termination of the contract, and for debarment as
a Contractor and subcontractor as provided in 29 CFR 5.1z.

PART zz - SECTION 1

PART it - SECTION I CONTRACT CLAUSES

3.6.1-8 NOTIFICATION OF COMPETITION LIMITED TO ELIGIBLE SEDB
coNcERNS (April 2o000)

(a) Offers are solicited only from "eligible socially and economically
disadvantaged business (SEDB)" concerns. As used herein, an "eligible SEDB"
concern is a small business concern expressly certified by the Small Business
Administration (sea) for participation in the s5Ba's 8(a) program and which meets
the following criteria at the time of release of the initial SIR or public
announcement (if issued), whichever is First:

(1) The offeror s In conformance with the 8(a) support limitation set
forth in its approved business plan; and

{2) The offeror IS In conformance with the Business Activity Targets set
forth in its approved business plan or any remedial action direct by the sBx.

{b} By submission of its offer, the cfferor certifies that it meets all of
the criteria set forth in paragraph (a) of this clause.

{c} (1) Agreement. A manufacturer or regular dealer submitting an offer in
its own name agrees to furnish, in performing the contract, only end items
manufactured or produced by small business concerns inside the United States, its
territories or possessions, the Commonwealth of Puerto rica, or the Trust
Territory of the Pacific Islands. However , this requirement does not apply in
connection with construction or service contracts.

(2) The [0fferorxr insert name here] will notify the [Insert name of FAA
Contracting officer] in writing immediately upon entering an agreement (either
oral or written) to transfer all or part of its stock or other ownership interest
to any other party.

3.2.4-34 OPTION TO EXTEND SERVICES (APRIL 1996) (Rr)

The Government may require continued performance of any services within the limits
and at the rates specified in the contract. These rates may be adjusted only as a
result of revisions to prevailing labor rates provided by the Secretary of Labor.
The option provision may be exercised more than once, but the total extension of
performance hereunder shall not exceed 6 months. The Contracting Officer may
exercise the option by written notice to the Contractor not later than the
expiration date of current contract period.

3.2.4-35 OPTION TO EXTEND THE TERM OF THE CONTRACT (APRIL 1356)

(a) The Government may extend the term of this contract by written notice to
the Contractor within the present term of the contract; provided that the Government
shall give the Contractor a preliminary written notice of its intent to extend at
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least 60 days before the contract expires. The preliminary notice does not commit
the Government to an extension.

(b} 1T the Government exercises this option, the extended contract shall be
considered to include this option provision.

(e} The total duration of this contract, including the exercise of any options
under this clause, shall not exceed five {5) years.

3.3.1-11 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APRIL 1996)

Funds are not presently available for performance under this contract beyond
September 30, 2001. The FAA 's obligation for performance of this contract beyond
that date is contingent upon the availability of appropriated funds from which
payment for contract purposes can be made. No legal liability on the part of the
Faa for any payment may arise for performance under this contract beyond September
30, 2001, until funds are made available to the Contracting Officer for performance
and until the Contractor receives notice of availability, to be confirmed in writing
by the Contracting Officer.

3.6.2-17 PAYMENT FOR OVERTIME PREMIUMS (APRIL 1996)

(a) The use of overtime is authorized under this contract iIf the overtime
premium cost does not exceed $1,500 during any single 30-day period or the overtime
premium is paid for work--

(1) Necessary to cope with emergencies such as those resulting from
accidents, natural disasters, breakdowns of production equipment, or occasional
production bottlenecks of a sporadic nature;

{2) By indirect-labor employees such as those performing duties in
connection with administration, protection, transportation, maintenance, standby
plant protection, operation of utilities, or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading
or unloading of transportation conveyances, and operations in flight or afloat that
are continuous in nature and cannot reasonably be interrupted or completed
otherwise; or

{4) That will result in lower overall costs to the Government

(b) Any request for estimated overtime premiums that exceeds the amount
specified above shall include all estimated overtime for contract completion and
shall--

(1) Identify the work unit; =.g., department or section in which the
requested overtime will be used, together with present workload, staffing, and other
data of the affected unit sufficient to permit the Contracting Officer to evaluate
the necessity for the overtime;

(2) Demonstrate the effect that denial of the request will have on the
contract delivery or performance schedule;

(3) Ildentify the extent to which approval of overtime would affect the
performance or payments in connection with other Government contracts, together with
identification of each affected contract; and

{4) Provide reasons why the required work cannot be performed by using
multishift operations or by employing additional personnel.

3.6.2-29 STATEMENT OF EQUIVALENT raTES FOR FEDERAL HIRES (APRIL 1996)

In compliance with the Service Contract Act of 1965, as amended, and the
regulations of the Secretary of Labor (29 CFR Part 4), this clause identifies the
classes of service employees expected to be employed under the contract and states
the wages and fringe benefits payable to each If they were employed by the
contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332. This
Statement is for Information Only: It Is Not a Wage Determination.
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THIS STATEMENT 1S FOR INFORMATION ONLY: IT IS NOT A WAGE DETERMINATION
Employee Class Monetary Wage-Fringe Benefits
Branch Manager; rp-13/3 531.56
Supervisors; Friz2/3 526.54
Work Leaders; FL-10/3 $20.39
Quality Control Specialist; rp-11/3 522.124
Secretary; FP-6/3 $13.45
Worlk order Clerk; FP-7/3 $14.96
Plannex/Estimators; FP-11/3 522.15
Inventory Clerk; FP-7/3 513 .46
Supply Technician; FP-9/3 $18.31
CCMS operator; FP-9/3 $18.30
CCMS Surveillance Operator; Fa-10/2 517.80
Carpenter; F@-10/2 517.80
painter; FG-10/2 $17.80
Maintenance Electrician; rG-10/2 517.80
Sheet Metal Mechanic; FG-10/2 $17.89
Maintenance Plumber; Fe-10/2 $17.80
HVAC Mechanic; Fe-i0-/2 $17.80
Boiler MECH/Pipe Fitter; FG-10-2 $17.80
Elevator MECH. Journeyman; FG-10/2 $17.80
Elevator MECH. Helper; rFe-8/2 $16.03
Pest Control/Fire SUPP. TECH; FG10/2 £17.80
Water Treatment Plant OP; FG-10/2 $17.80
Water Treatment Specialist; Fe-10/2 $17.80
Fire Alarm System Mechanic; ¥G-10/2 $17.80
Maintenance Trade Helper; FG-8/2 $16.03
Maintenance Mechanic; Fg-10/2 $17.80
Automation OPS. Mechanic; FGE-10/2 $17.80
Electronic Technician; rFp-11/3 $22.14
Grounds Maint. Mechanic; FG-10/2 $17.80
Grounds Maint. Gardener, FG-5/2 $13.37
Labor, General, rFG-1/2 $10.44

3.8.2-11 CONTINUITY OF SERVICES (April 1996)

(a) The Contractor recognizes that the services under this contract are vital
to the Government and must be continued without interruption and that, upon contract
expiration, a successor, either the Government or another contractor, may continue
them. The Contractor agrees to (1) furnish phase-in training and (2) exercise its
best efforts and cooperation to effect an oxderly and efficient transition to a
SUcCCessox.

{#} The Contractor shall. upon the Contractins Officer®s written notice. (1)
furnish phase-in, phase-out services for up to 90 days after this contract expires
and (2) negotiate In good faith a plan with a successor to determine the nature and
extent of phase-in, phase-out services required. The plan shall specify a training
program and a date for transferring responsibilities for each division of work
described in the plan, and shall be subject to the Contracting OfFficer"s approval.
The Contractor shall provide sufficient experienced persomnnel during the phase- in,
phase-out period to ensure that the services called for by this contract are
maintained at the required level of proficiency.

(e) The Contractor shall allow as many personnel as practicable to remain on
the job to help the successor maintain the continuity and consistency of the
services required by this contract. The Contractor also shall disclose necessary
personnel records and allow the successor to conduct onsite interviews with these
employees. |If selected employees are agreeable to the change, the Contractor shall
release them at a mutually agreeable date and negotiate transfer of their earned
fringe benefits to the successor.

(@) The Contractor shall be reimbursed for all reasonable phase-in, phase-out
costs (i.e., costs incurred within the agreed period after contract expiration that
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result from phase-in, phase-out operations) and a fee ({profit) not to exceed a
prorata portion of the fee {(profit) under this contract.

3.8.2-17 KEY PERSONNEL AND/OR FACILITIES (JULY 1996)

(a) The personnel and/or facilities as specified below are considered essential
to the work being performed hereunder and may, with the consent of the contracting
parties, be changed from time to time during the course of the contract.

{b) Prior to removing, replacing, or diverting any of the specified persomnel
and/or facilities, the Contractor shall notify in writing, and receive consent from,
the Contracting Officer reasonably in advance of the action and shall submit
justification (including proposed substitutions) in sufficient detail to permit
evaluation of the impact on this contract.

{c) No diversion shall be made by the Contractor without the written consent of
the Contracting Officer.

(d) The key personnel and/or facilities under this contwzact are:

T TR e —— e e— e e

Proj, Mgr
roj. Mgr

‘to 8Sys Mgr.
3.9.1-2 PROTEST AFTER AWARD (RZugust 1597)

(a) Upon receipt of a notice that a protest has been filed with the FAA
Office of Dispute Resolution, or a determination that a protest is likely, the
Administrator or his designee may instruct the Contracting 0fficer) to direct the
Contractor to step performance of the work called for by this contract. The
order to the Contractor shall be in writing, and shall be specifically identified
as a stop-work order issued under this clause. TUpon receipt of the order, the
Contractor shall immediately comply with its terms and take all reasonable steps
to minimize the incurrence of costs alloecable to the work covered by the order
during the period of work stoppage. Upon receipt of the final decision or other
resolution of the protest, the Contracting Officer shall either--

(1) Cancel the stop-work order; or

{2) For other than cost-reimbursement contracts, terminate the work
covered by the order as provided in the "Default" or the "Termination for
Convenience of the Government" clause(s) of this contract; or

(3} For cost-reimbursement contracts, terminate the work covered by
the order as provided in the "Termination" clause of this contract.

(b} If a stop-work order issued under this clause is canceled either
before or after the final resolution of the protest, the Contractor shall resume
work. The Contracting Officer shall make for other than cost-reimbursement
contracts, an equitable adjustment in the delivery schedule or contract price, or
both; and for cost-reimbursement contracts, an eguitable adjustwent in the
delivery schedule, the estimated cost, the fee, or a combination thereof, and in
any other terms of the contract that may be affected; and the contract shall be
modified, in writing, accordingly, if--

(1) The stop-work order results in an increase in the time required
for, or in the Contractor's cost properly allocable to, the performance of any
part of this contract; and

{2) The Contractor asserts its right to an adjustment within 30 days
after the end of the period of work stoppage; provided, that if the Contracting
Officer decides the facts justify the action, the Contracting Officer may receive and
act upon a proposal submitted at any time before final payment under this contract.

{c) If a stop-work order is not canceled and the work covered by the order
is terminated for the convenience of the Government, the Contracting Officer
shall allow reascnable costs resulting from the stop-work order in arriving at
the termination settlement.

{(d} If a stop-work order is not canceled and the work covered by the ordexr
is terminated for default, the Contracting Officer shall allow, by equitable
adjustment or otherwise, reasonable costs resulting f£rom the stop-work order.
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{e) The Government®s rights to terminate this contract at any time are not
affected by action taken under this clause. (End of clause)

3.10.2-2 SUBCONTRACTS (COST-REIMBURSEMENT a0 CEILING PRICED CONTRACTS)
(OCTOBER 3, 1996)

(a) Subcontract, as used in this clause, includes but is not limited to
purchase orders, and changes and modifications to purchase orders. The Contractor
shall notify the Contracting Officer reasonably in advance of entering into any
subcontract if:

{1} The proposed subcontract is of the cost-reimbursement, time-and-
materials, or labor-hour type;

(2) The proposed subcontract is fixed-price and exceeds either $100,000 or
5 percent of the total estimated cost of this contract;

3 The proposed subcontract has experimental, developmental, or
research work as one of its purposes; or

(¢) This contract is not a facilities contract and the proposed
subcontract provides for the fabrication, purchase, rental, installation, or other
acquisition of special test equipment valued in excess of $25,000 or of any items of
facilities.

{h) (1) In the case of a proposed subcontract that (i) is of the cost-
reimbursement, time-and-materials, or labor-hour type and is estimated to exceed
$25,000, including any fee, (ii} is proposed to exceed $100,000, or (iii) is one of
a number of subcontracts with a single subcontractor, under this contract, for the
same or related supplies or services that, in the aggregate, are expected to exceed
$100,000, the advance notification required by paragraph (a) above shall include the
information specified in subparagraph (2) below.

@ (i) A description of the supplies or services to be subcontracted.

{ii) ldentification of the type of subcontract to be used.

{iii} Identification of the proposed subcontractor and an explanation
of why and how the proposed subcontractor was selected, including the competition
obtained.

{iv) The proposed subcontract price and the Contractor®s cost or price
analysis.

{wv) The subcontractor-"s current, complete, and accurate cost or
pricing data and Certificate of Current Cost or Pricing Data, if required by other
contract provisions.

{(vi) The subcontractor-sDisclosure Statement or Certificate relating
to Cost Accounting Standards when such data are required by other provisions of this
contract.

{vii} A negotiation memorandum reflecting-

(A) The principal elements of the subcontract price negotiations;
(8) The most significant considerations controlling establishment
of initial or revised prices;

{c) The reason cost or pricing data were or were not required;

{p} The extent, if any, to which the Contractor did not rely on
the subcontractor®s cost or pricing data in determining the price objective and in
negotiating the final price;

{E} The extent to which it was recognized in the negotiation
that the subcontractor®"s cost or pricing data was not accurate, complete, or
current; the action taken by the Contractor and the subcontractor; and the effect of
any such defective data on the total price negotiated;

{r) The reasons for any significant difference between the
Contractor”s price objective and the price negotiated; and

() A complete explanation of the incentive fee or profit plan
when incentives are used. The explanation shall identify each critical performance
element, management decisions used to quantify each incentive element, reasons for
the incentives, and a summary of all trade-off possibilities considered.

(¢} The Contractor shall obtain the Contracting OfFficer”s written consent
before placing any subcontract for which advance notification Is required under
paragraph (a) above. However, the Contracting Officer may ratify in writing any
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sggh subcontract. Ratification shall constitute the consent of the Contracting
Officer.

{d) IFf the Contractor has an approved purchasing system and the subcontract
is within the scope of such approval, the Contractor may enter into the
subcontracts described in subparagraphs {a) (1) and (a) (2) of this clause without
the consent of the Contracting Officer.

{e) Even if the Contractor®s purchasing system has been approved, the
Contractor shall obtain the Contracting Officer”s written consent before placing
subcontracts identified below:

Subcontracts calling for Facility Operations = Maintenance services

and support that mirrors those provided by the prime contractor in

accordance with the contract SOW

{(£) Unless the consent or approval specifically provides otherwise, neither
consent by the Contracting Officer to any subcontract nor approval of the
Contractor"s purchasing system shall constitute a determination (1} of the
acceptability of any subcontract terms or conditions, (2) of the allowability of any
cost under this contract, or (3) to relieve the Contractor of any responsibility for
performing this contract.

tg) No subcontract placed under this contract shall provide for payment on a
cost—ﬁius—a—percentage—of—cost basis.

{h} The Contractor shall give the Contracting Officer immediate written notice
of any action or suit filed and prompt notice of any claim made against the
Contractor by any subcontractor or vendor that, in the opinion of the Contractor,
may result in litigation related in any way to this contract, with respect to which
the Contractor may be entitled to reimbursement from the Government.

(i} Reserved.

(4) To Facilitate small business participation in subcontracting, the
Contractor agrees to provide payments on subcontracts under this contract that are
Fixed-price subcontracts with small business concerns in conformity with the
standards for customary payments, as in effect on the date of this contract. The
Contractor further agrees that the need for such financing payments will not be
considered a handicap or adverse factor in the award of subcontracts.

(k) The Government reserves the right to review the Contractor®s purchasing
system.

3.13-7 QUALIFICATIONS OF EMPLOYEES (July 2000)

The Contracting Officer will provide notice to the Contractor when any contractor
employee is found to unsuitable or otherwise objectionable, or whose conduct
appears contrary to the public interest, or inconsistent with the best interest
of national security. The Contractor shall take appropriate action, including the
removal of such employees from working on this FAA contract, at their own
expense. The contractor agrees to insert terms that conform substantially to the
language of this clause in all subcontracts under this contract.

3.6.1-7 Limitations oOn subcontracting (August 1997)

By submission of an offer and execution of a contract, the offeror/Contractor
agrees that in performance of the contract in the case of a contract for:

{a) Services (except construction). At least 50 percent of the cost of
contract performance incurred for personnel shall be expended for employees of
the prime contractor.

{b) Supplies (other than procurements from a regular dealer in such
supplies). The prime contractor shall perform work for at least 50 percent of the
cost of manufacturing the supplies, not including the cost of materials.

{cy General construction. The prime contractor shall perform at least 15
percent of the cost of the contract, not including the cost of materials, with
its own employees.

{d) Construction by special trade contractors. The prime contractor shall
perform at least 25 percent of the cost of the contract, not including the cost
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of materials, with its own employees.

3.6.2-24 Affirmative Action Compliance Requirements for Construction
(November 1997) (Applicable to Construction projects)

{a} Definitions.
{1} "Employer ideatification number," as used in this clause, means the Federal
Social Security number used on the employer®s quarterly federal tax return, 17.5.
Treasury Department Form ga41.
{(2) "Minority," as used in this clause, means
(i} Black (all persons having origins in any of the black African racial groups
not of Hispanic origin);

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South
American, or other Spanish culture or origin, regardless of race);

(iii} Asian and Pacific Islander (all persons having origins in any of the
original peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the
Pacific Islands); and

(iv) American Indian or Alaskan Native (all persons having origins in any of the
original peoples of North America and maintaining identifiable tribal
affiliations through membership and participation or community identification).
(b) IF the Contractor, or a subcontractor at any tier, subcontracts a portion of
the work involving any construction trade, each such subcontract in excess of
$10,000 shall include this clause, including the goals for minority and female
participation stated herein.

(c) The goals for minority and female participation, expressed in percentage
terms for the Contractor"s aggregate work force in each trade on all construction
work in the covered area, are as follows:
Goals for minority participation: 10.2

Goals for female participation: /-9
Compliance with the goals will be measured against the total work hours
performed.

(d) The Contractor shall provide written notification to the Office of Federal
Contract Compliance Programs (o#ccp) area office within 10 working days following
award of any construction subcontract

in excess of $10,000 at any tier for construction work under the contract
rﬁsulting from this screening information request. The notification shall list
the:

(1) Name, address, and telephone number of the subcontractor,

(2) Employer identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(a) Estimated starting and completion dates of the subcontract; and

(5) Geographical area in which the subcontract is to be performed.

(e} The Contractor shall implement the affirmative action procedures in
subparagraphs (f) (1) through (7} of this clause. The goals stated in this
contract are expressed as percentages of the total hours of employment and
training of minority and female utilization that the Contractor should reasonably
be able to achieve in each construction trade in which 1t has employees in the
covered area. IT the contractor performs construction work in a geographical
area located outside of the covered area, it shall apply the goals established
for the geographical area where that work is actually performed. The Contractor
is expected to make substantially uniform progress toward its goals In each
craft.

{£) The contractor shall take affirmative action steps at least as extensive as
the following:

{1) Ensure a working environment free of harassment, intimidation, and coercion
at all sites, and in all facilities where the Contractor®s employees are assigned
to work. The Contractor, if possible, will assign two or more women to each
construction project. The Contractor shall ensure that foremen, superintendents,
and other on-site supervision, personnel are aware of and carry out the
Contractor™s obligation to maintain such a working environment, with specific
attention to minority or female individuals working at these sites or facilities.
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{2) Immediately notify the OFCCP area office when the union or unions, with
which the Contractor has a collective bargaining agreement, has not referred back
to the Contractor a minority or woman sent by the Contractor, or when the
Contractor has other information that the union referral process has impeded the
Contractor"s efforts to meet its obligations.

(3) Develop on-the-job training opportunities and/or participate In training
programs for the area that expressly include minorities and women, including
upgrading programs and apprenticeship and trainee programs relevant to the
Contractor™s employment needs, especially those programs funded or approved by
the Department of Labor. The Contractor shall provide notice of these programs
to the sources compiled under subparagraph {f)(2) above.

(¢) Review, at least annually, the Contractor®s equal employment policy and
affirmative action obligations with all employees having responsibility for
hiring, assignment, layoff, termination, or other employment decisions. Conduct
reviews of this policy with all on-site supervision, personnel prior to
initiation of construction work at a job site. A written record shall be made
and maintained identifying the time and place of these meetings, persons
attending, subject matter discussed, and disposition of the subject matter.

{s) Disseminate the Contractor"s equal employment policy externally by including
it in any advertising in the news media, specifically including minority and
female news media. Provide written notification to, and discuss this policy
with, other Contractors and subcontractors with which the Contractor does or
anticipates doing business.

{s) Conduct, at least annually, an inventory and evaluation at least of all
minority and female personnel for promotional opportunities. Encourage these
employees to seek or to prepare for, through appropriate training, etc.,
opportunities for promotion.

(7) Maintain a record of solicitations for subcontracts for minority and female
construction contractors and suppliers, including circulation of solicitations to
minority and -female contractor associations and other business associations.

{g) The Contractor is encouraged to participate in voluntary associations that
may assist in fulfilling one or more of the affirmative action obligations
contained in subparagraphs (£) (1) through (7). The efforts of a contractor
association, joint contractor-union, contractor-community, or similar group of
which the contractor is a member and participant, may be useful in achieving one
or more of its obligations under subparagraphs (f) (1) through (™).

(hy A single goal Tor minorities and a separate single goal for women shall be
established. The Contractor is required to provide equal employment opportunity
and to take affirmative action for all minority groups, both male and female, and
all women, both minority and non-minority. Consequently, the Contractor may be
in violation of Executive Order 11246, as amended, if a particular group is
employed in a substantially disparate manner.

(i) The contractor shall not use goals or affirmative action standards to
discriminate against any person because of race, color, religion, sex, or
national origin.

{j) The Contractor shall not enter into any subcontract with any person or firm
debarred from Government contracts under Executive Order 11246, as amended.

{k) The Contractor shall carry out such sanctions and penalties for violation of
this clause and of the Nondiscrimination and AFFirmative Action clause, including
suspension, termination, and cancellation of existing subcontracts, as may be
imposed or ordered under Executive Order 11246, as amended, and its implementing
regulations, by the OFCCP. Any failure to carry out these sanctions and
penalties as ordered shall be a violation of this clause and Executive Order
11246, as amended.

{1) Nothing contained herein shall be construed as a limitation upon the
application of other laws that establish different standards of compliance.
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3.1-1 CLAUSES rnT: PROVISIONS INCORPORATED BY REFERENCE (JUNE 1999)

This screening information request (SIR) or contract, as applicable, incorporates
by reference one or more provisions or clauses listed below with the same force
and effect as if they were given in full text. Upon request, the Contracting
Officer will make the full text available, or offerors and contractors may obtain
the full text via Internet at: http://fast.faa.gov (on this web page, select
"toolsets", then "procurement toolbox™).

3.1.7-1 Exclusion from Future Agency Contracts (August 1997)
3.1.7-2 Organizational Conflicts of Interest (August 1997)

3.1.8-1 Cancellation, Recission, and Recovery of Funds for Illegal or Improper
Activity (September 2000)

3.1.8-2 Price or Fee Adjustment for rliegal or Improper activity (September 2000)
3.2.2.3-8 Audit and Records (April 1996)

3.2.2.3-24 Changes or Additions to Make-or-Buy Program (April 1996)

3.2.2.3-25 Price Reduction for Defective Cost or Pricing Data (April 1996)
3.2.2.3-26 Price Reduction for Defective Cost or Pricing Data--Modifications
(April 1996)

3.2.2.3-27 Subcontractor Cost or Pricing Data (April 139s)

3.2.2.3-28 Subcontractor Cost or Pricing Data--Modifications (April 1996)
3.2.2.3-30 Termination of Defined Benefit Pension Plans (April 1596}
3.2.2.3-32 Waiver of Facilities Capital Cost of Money (april 1996)

3.2.2.3-33 Order of Precedence (January 1999)

3.2.2.3-36 Reversion or Adjustment of Plans for Postretirement Benefits Other
Than Pensions {rre) (April 1996)

3.2.2.3-37 Notification of Ownership Changes (April 1996)

3.2_2.7-6 Protecting the Government’s Interest when Subcontracting with
Contractors Debarred, Suspended, or Proposed for Debarment (April 1996)
3.2.2.8-1 New Material (October 1996)

3.2.5-1 Officials Not to Benefit (April 1996)

2.2.5-3 Gratuities or Gifts (January 1999)

3.2.5-4 Contingent Fees (October 1996)

3.2.5-5 Anti-Kickback Procedures (October 1395)

3.2.5-8 Whistleblower Protection for Contractor Employees (April 1399g)
3.2.5-11 Drug Free Workplace (April 1996)

3.3.1-14 Limitation of Funds (April 1996)

3.3.1-15 Assigmment of Claims (April 19396}

3.3.1-17 Prompt Payment (August 1998)

3.3.1-25 Mandatory Information for Electronic Funds Transfer Payment (October 1996)
3.3.2-1 FAA Cost Principles (October 1996)

3.4.1-10 Insurance-Work on a Government Installation (July 1996)

3.4.1-12 Insurance (July 1996)

3.4.2-6 Taxes--Contracts Performed in U.S. Possessions or Puerto Rico (October
1996)

3.4.2-8 Federal, State, and Local Taxes--Fixed Price Contract (April 1996)
3.5.1 Authorization and Consent (April 1996)

3.5.2 Notice and Assistance Regarding Patent and Copyright Infringement (April 1996)
3.5-13 Rights in Data-General (October 1996)

3.6.1-3 Utilization of Small, Small Disadvantaged, Women-Owned, and service-
Disabled Veteran Owned Small Business Concerns (September 2001)

3.6.12~- Small, Small Disadvantaged, Women-Owned and Service-Disabled Veteran
Owned Small Business Subcontracting Plan (September 2001)

3.6.1-6 Liquidated Damages--Subcontracting Plan (September 2001)

3.6.2-1 Contract Work Hours and Safety standards Act-Overtime Compensation (April
1996)

3.6.2-2 Convict Labor (April 1996)

3.6.2-9 Equal Opportunity (August 1998)
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3.6.2-12 Affirmative Action for Special Disabled and Vietnam Era Veterans
(January 1998)

3.6.2-13 Affirmative Action for Workers with Disabilities (April 2000)

6.2-14 Employment Reports on Special Disabled Veterans and Veterans of Vietnam
ra (January 1998)

.2-16 Notice to the Government of Labor Disputes (April 1996)

.2-2B8 Service Contract Act of 1965, as Amended (April 1996)

.3-2 Clean Air and Clean Water (April 1996)

.4-2 Buy American Act--Supplies (July 1996)

.4-10 Restrictions on Certain Foreign Purchases (April 1996)

.4-12 European Union Sanction for End Products (April 1996)
-2-
.2-
4-
J1-1

QJ

10 Protection of Government Buildings, Equipment, and Vegetation (April 1996)
11 Continuity of Services (April 1996)
5 Government Supply Sources (April 1996)
1 Contract Disputes (August 1599)
.1-1 Notice of Intent To Disallow Costs (April 1996)
-1-3 Penalties for Tnallowable Costs (October 1996)
.1-7 Bankruptcy (April 1996)
-13 Changes--Cost Reimbursement (April 1996)
-12/alt2 Changes--Cost Reimbursement Alternate 1T (April 1536)
2 Contracting Officer"s Technical Representative (July 1996)
Competition In Subcontracting (January 1598)
Subcontracts for commercial ltems and Commercial Components (April 1996)
-1 Definitions (December 1997)
-1

Government Property-Alternative I (December 1997)

Special Tooling (December 1997)

Special Test Equipment (December 1997)
0 Management of Government Property in Contractor Possession (December 1997)
-11 Contractor”"s Maintenance Program (December 1997)

-12 ldentification of Government Property (December 1997)
-13 Segregation of Government Property (December 1997)

-14 Inventories (December 1237)

-15 Disposition of Government Property (December 1997)

-1 Product Improvement/Technology Enhancement (April 1596)
-3 Termination (Cost-Reimbursement) (October 1996)
-7
-1
-1

-2
-5
-6
-2 Government Property-Basic Clause (December 1337)
-2
-8
-9

OOOOOOOOOOOOOOOOOQOOOO
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Excusable Delays (October 133s)
Indemnification under Public Law 85-804 (October 1996)
Indemnification under public Law 85-804 Alternative | (October 1998)
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2 Payments under Pixed-Price Construction Contracts (April 1996)
1 Proposal Guarantee (April 1996)

4 Performance Bond Requirements (April 1996)

5 Payment Bond Requirements (April 1996)
6
7
P

pl

Additional Bond Security (April 1996)
Notice to Proceed (April 1996)

atent Indemnity--Construction Contracts (April 1956)

-19 Withholding--Labor Violations (April 1996)
20 Payrolls and Basic Records (June 1999)
21 Apprentices, Trainees, and Helpers (April 1996)
22 Subcontracts (Labor Standards) (April 1996)
4 Buy American Act--Construction Materials under North American Free Trade
ement (July 1996)

.1-8 Suspension of Work (August 1998)

.1-15 Changes--Construction, Dismantling, Demolition, or Removal of Improvements
y 1396)
.1-16 Changes and Changed Conditions (April 1996)
-1-19 Modification Cost Proposal - Price Breakdown (Construction) (April 1996)
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3.10.1-20 Warranty--Construction {April 1996)

3.10.1-24 Notice of Delay (November 1997)

3.10.6-1 Termination for convenience of the Government (Fixed Price) (October 1996)
3.10.6-6 Default (Fixed Price Construction) (October 15%a&}

PART 11i - SECTION J - LIST OF ATTACHMENTS

ATTACHMENT TITLE DATE NO. OF PAGES

1. Statement of Work 9/06/01 62
Revised hy Amendment ag01 paragraph 5.11i, Warehouse Automation
System, and Technical Exhibit 10, paragraph T10.4, Start and
Completion Times.

2. Mike Monroney Aeronautical Center
Cost-Plus-Award-Fee Guide Undated 10
Program Requirements

3. U.S. Dept of Labor, Employment Standards
Administration Wage and Hour Division
Wage Determination No. 1986-0773 08/24/00 1

4. U.S. Dept of Labor, Employment Standards
Administration Wage and Hour Division
Wage Determination No. 2001-0105 05/16/01 1

5. Wage Rate Decision
State of Oklahoma
General Decision No. 0OK010034 ge6/22/01 5
(Davis Bacon)

6. H.16 Requirement for Screening of
Contractor Personnel - Screening
Standards - Contractor 6/01 1

7. H.16 Requirement for Screening of
Contractor Personnel - Adjudicative
Standards 6/01 1

8. U.S. Dept of Labor, Employment Standards
Administration Wage and Hour Division
Wage Determination No. 1994-2432 05/15/01 10

13. Contractor®s Release DOT raz220. 08/97 1
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STATEMENT OF WORK

SECTION 1. GENERAL

1. SCOPE OFWORK. Exceptas provided in Section 3 and Section 4, the Contractor shall
furnish labor, transportation, and tools to accomplish maintenance, repair, operation, and
modification to Government-leased facilities in accordance with the terms of this contract.
Petformance shall be according to the standards contained in Technical Exhibit 5: Obiective
Standards. The main functions include the maintenance, repair, operation, and modification of
buildings, utility systems, structures, mechanical and electrical equipment systems, water
treatment program, security systems, computers, elevators, pest control, fire suppression, fire
detection systems, hazardous waste transfer, warehouse automation equipment, radio paging
and/or communications devices, exterior building lights and complete care of grounds to keep the
MMAC complex in full operation to support its assigned mission. Performanceis limited by the
size of the Contractor's staff, as authorized by the Government. Work defined hereinis the
target for total work. The Contractor agrees to use his best efforts to accomplish this work to the
degree possible within resource restraints. Certain work as described is the responsibility of the
Oklahoma City Airport Trust and is excluded from this contract.

1.1.1 Additional Contracts. The Governmentmay award additional contracts to perform
maintenance, repair, modification, operation, and construction work at the MMAC. Itis notthe
intentthat all work at the MMAC is done under this contract.

12 PERSONNEL.

]| Proiect Manager. The Contractor shall provide an on-site project manager to be
physically present during the hours of 0800 to 1630, Monday through Friday, except for Federal
holidays. This individual shall be responsible for the overall management and coordination of this
contract and shall act as the main point of contact with the Government. When any work is being
performed at the Aeronautical Center during other than normal duty hours, the project manager
or assistant project managers shall be on site, unless otherwise approved, in advance, by.the
Contracting Officer Representative (COR). When no scheduled or emeragency maintenance or
repair work is being performed and the MMAC is under normal operations under surveillance by
on-site operators and the Central Control & Monitoring System (CCMS) control center, the
manager and assistant managers are not required to be on-site at the MMAC. This would
normally be on Sundays and holidays and after 1630 hours on other weekdays. When the
manager or assistant manager are not present at the MMAC, the CCMS control center operator
will be the contact point for any problems or adjustments required for MMAC operations. The
gualifications of the project manager will be reviewed and approved by the COR prior to starting
any work under the contract. The project manager shall be a registered professional engineer
and/or have five (5) years management experience in the operation, maintenance, and
modification of a-facility of not less than 3,000,000 square feet with the complexity of equipment
and systems of the MMAC. Supervisory and/or management experience must have been at a




responsible level such as the total facility or a major subtotal of the plant engineering operation
organization.

1.2.2 Assistant Project Manager. The Contractor shall provide assistant project
manager(s) who shall, in the absence of the project manager, perform his duties as called for in
paragraph 1.2.1. The project manager or one of the assistant project managers shall be on-site
when any work other than normal building operationsisurveillance is being performed at the
Aeronautical Center, unless otherwise approved, in advance, by the COR. The technical
gualifications of the assistant project manager will be reviewed and approved by the COR prior to
the individual performing any duties as assistantmanager. The assistant project manager shall
have three (3) years technical background experience at the journey level in plant maintenance,
operation, modification, and three (3) years management experience and/or position of
supervisor in an element of plant maintenance, operation, modification of a facility of not less
than 3,000,000 square feet with the complexity of equipment equal to that of the MMAC.

1.2.3 Core Crew. The Contractor shall have on duty to perform the work required under
this contract the numbers and skills of craft personnel with the qualifications as noted for the
maintenance, repair, modification, operation and preventive maintenance (PM) work. Priorto
starting work at the MMAC, a resume, including experience, copies of current license(s) and
other related information shall be submitted on each employee for approval by the COR. A
current valid Oklahoma State Drivers License for all employees operating government vehicles is
required.
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through data provided by the CCMS. CCMS Operators must be able to recognize the magnitude
of a problem, the need for assistance, and accurately communicate this information.

1.2.4.7 CCMS Surveillance Operators shall have a current Oklahoma State
Second Class Boiler License and the ability to perform in the operation of HYAC equipmentthe
size and complexity of the MMAC.

1.2.4.8 CCMS Leadrnan must have the ability to perform the installation1
repairlreplacement of pneumatic, electrical, electronic, computerized energy management
systems, sensors, and associated systems. The leadman shall have two {2) years experience as
a leadman and or supervisorin the CCMS operations. A current Oklahoma State Second Class
Boiler License is required of the leadman.

1.2.4.9 3 1 :i_ must have the iy to perform on iy of
atle  similar size and 3 and 1 ithavetheabilityto rform na 3
Tandem Himalaya computer system.

1.2.4.10 Electrician shall have a current Oklahoma State Electrician
Journeyman License and shall have periormed work on a facility the size and complexity of the
MMAC.

1.2.4.11 Electronic Technician, Maintenance I, must have the ability to
perform complete maintenance for electronic systems and related automated systems,
surveillance systems, and card entry systems, intercommunications systems, radio two-way
communications systems (including repeaters and radio pagers), burglar alarms, CCW systems,
PA systems, audio-visual systems, and other electronic systems as required. Only Electronic
Technicians directly involved in the repair and maintenance of VHF/UHF audio transmitting
equipment are required to possess a valid FCC license and applicable industry certifications.

1.2.4.12 Electronic Technician. Maintenance i, applies comprehensive
technical knowledge to solve complex problems by interpreting manufacturer's manuals or similar
documents. Work requires familiarity with the interrelationships of circuits and judgment in
planning work sequence and in selectingtools and testing instruments. Receives technical
guidance, as required, from supervisor or higher level technician, and work is reviewed for
compliance with accepted practices. May provide technical guidance to lower level technicians.

1.2.4.13  Electronics Technician, Maintenance lll, applies advanced technical
knowledge to solve unusually complex problems that typically cannot be solved solely by
referencing manufacturer's manuals or similar documents. Such problems include determining
the location and density of circuitry, evaluating electromagnetic radiation, isolating malfunctions,
and incorporating engineering changes. Work typically requires a detailed understanding of the
interrelationship of circuits. Exercises independent judgment in performing such tasks as making
circuit analyses, calculating waveforms, and tracing relationshipsin signal flow. Uses complex
test instruments such as high frequency pulse generators, frequency synthesizers, distortion
analyzers, and complex computer control equipment. Work may be reviewed by supervisorfor




general compliance with accepted practices. May provide technical guidance to lower level
technicians.

1.2.4.14 Elevator Mechanic (Journeyman) shall have the ability to perform
maintenance and adjustments with the ability to perform maintenance and repair of elevators and
lifts, and shall have the ability to perform solid state electronics troubleshooting, repair and
replacement on micro processor cantrolled/SCR drive traction elevators at a facility the size of
the MMAC.

1.2.4.15 Elevator Mechanic Helper shall have the ability to perform work on
elevators and lifts.

1.2.4.16 Engineering Tech IV {Planner/Estimator), plans, estimates, provides
shop drawings and sketches and prepares materials request for routine and nonroutine support
work order requirements using the Mean's Estimating Guide and other guidance from
Government engineers, architects, and Facility Management Specialists (FMS's). Must have the
ability to interpret construction drawings and specifications when necessary. Estimates must be
within 10-percent of actual hours of work performed. Assignments may include both single and
multi craft work. Electrical and Mechanical P/E's shall have individual current State of
Oklahoma Journey Level License. All P/E's shall have 5 years experience at the journey level.

1.2.4.17 FEire Alarm System Mechanic shall have a current Oklahoma State
Alarm License and shall have performed work on a facility the size and complexity of the MMAC.

1.2.418 Fire Suppression Technician must be certified by state or local
ordinance in portableffixed systems or automatic fire suppression systems. The technician shall
have the ability to perform inspections and preventive maintenance on a facility the size of
MMAC.

1.2.4.19  Gardener, plans and executes small scale landscaping operations and
maintains grounds and landscape. Works with assistant in preparing and grading terrain,
applying fertilizers, seeding and sodding lawns, and transplanting shrubs and plants, and
cultivates them, using gardening implements and power-operated equipment. Plants new and
repairs established lawns, using seed mixtures and fertilizers recommended for particular soil
type and lawn location. Locates and plants shrubs, trees, and flowers. Mows and trims lawn,
using hand or power mower. Trims shrubs and cultivates gardens. Sprays trees and shrubs and
applies supplementalliquid and dry nutrients to lawn, trees and shrubs. Cleans ground, using
rakes, brooms, and hose. May dig trenches and install drain tiles. May repair concrete and
asphalt walks and driveways.

12420 Mechanic (Grounds Maintenance Equipment), must have ability to
maintain, repair, overhaul, fine tune, and service manual and powered grounds maintenance
equipment used at the Aeronautical Center. Included are: rotary mowers, trimmers, edgers,
tractor and powered whirlwind or sickle bar type mowers, disks, harrows, sprinkler systems,
spreaders, sprayers, clippings removal equipment, and blizzard recovery equipment.




1.24.21 Grounds Maintenance - Laborer maintains grounds of industrial,
commercial or public property. Performs one or more of the following: Cuts grass, using walking-
type or riding mowers. Trim hedges and edges around walks, flowerbeds, and wells, using
hedge trimmers, clippers and edging tools. Prunes shrubs and trees to shape and improve
growth, using shears and other handtools. Sprays lawn, shrubs, and trees with fertilizer and
insecticide. Plants grass, flowers, trees, and shrubs. Waters lawn and shrubs, using hose or
activating sprinkler system. Picks up and carts away leaves, paper or other litter. Removes
snow from walks, driveways, roads, or walkways and other areas. Repairs and paints fences,
gates, benches, tables, guardrails, and outbuildings. Assists in repair of roads, walks, buildings,
and mechanical equipment. May clean comfort stations, office and workshop areas, and parking
lots by sweeping, washing, mopping and polishing.

1.2.4.22 Grounds Maintenance — Leadrnan, must have competent knowledge
in all phases of landscaping and grounds maintenance operations, providing technical guidance
and instructionto gardeners and helpers. The grounds leadman shall have two (2) years
experience as a leadman and/or supervisor of grounds maintenance equal to that of the grounds
maintenance operations for a facility the size and complexity of the Aeronautical Center.

12423 Grounds Maintenance Manager, must have extensive knowledge of
principles and practices of grounds maintenance management, including knowledge of forestry,
horticulture, and landscape design. The individual must have knowledge of materials,
equipment, methods and practices essentialto maintenance and construction of grounds
facilities; and ability to plan, organize, coordinate, and direct activities of a well rounded grounds
maintenance program. The grounds maintenance manager shall have three (3) years
experience as a supervisor of grounds maintenance equal to the size and complexity of the
Aeronautical Center.

1.2.4.24 Heating, Refrigeration & Air-conditionina Mechanic Helper shall
have completed or be enrolled in an associated training program and must have the ability to
perform on industrial air conditioning systems.

1.2.4.25 Heating, Refrigeration & Air-conditioning Mechanic shall have a
current State of Oklahoma Journey Level Mechanical License and must have the ability to
perform the installation, overhaul and repair of equipment of the size and type installed at the
MMAC.

1.2.4.26 Inventary Clerk compiles records of amount, kind, and value of
material or stock. Counts material or stock on hand and posts totals to inventory records.
Verifies computations against physical count of stock and adjusts errors in computation or count.
Prepares reports of inventory balance, prices, and shortages.

1.2.4.27 Laborer, General shall be physically and mentally capable of
performing required lifting, sorting, hauling, cleaning, and other unskilled work as directed by
Contractor supervisory personnel.




1.2.4.28 Maintenance Electrician shall have performedwork on a facility the
size and complexity of the MMAC.

1.2.4.29 Maintenance Mechanic shall have the ability to perform work on
computer controlled equipment such as stacker cranes and forklifts similar to those used in this
system.

1.2.430 Maintenance Sheet Metal Worker must have the ability to perform
fabrication, installation, maintenance repair and shall have performed work on a facility the size
and complexity of the MMAC.

1.2.4.31 Maintenance Trade Helper shall have completed an approved trade
school or must have the ability to perform work in the applicable trade.

1.2.4.32 Millwright shall have the ability to perform at the journeyman level on
similar automated systems. Must have the ability to weld and perform complete maintenance on
the system.

1.2.4.33 Painter Helper shall have the ability to assist in the preparation and
painting of industrial surfaces.

1.2.4.34  Painter shall have the ability to perform in the preparation and painting
of industrial surfaces in a complex of the size of the MMAC.

1.2.4.35 Pest Control Technician = The pest control technician provides insect,
animal, and bird control for the entire Aeronautical Center complex. The position requires a
current General Pest Control License for the State of Oklahoma. The technician is responsible
for developing a program to control pests and citing areas of likely infestation, and determining
the proper control methods. Pest control personnel are responsible for mixing and spraying a
variety of insecticides. They also bait and set traps in the performance of their duties. Pest
control personnel are also responsible for maintaining the equipment used in the performance of
their duties. Work is required inside and outside the various Aeronautical Center buildings.
Physical demands and hazards are that normal to the trade. Insecticides and pesticides handled
are toxic and explosive; therefore, all applicable safety requirements must be strictly adhered to.
Application of pesticides and insecticides must conformto all local, county, state and federal
regulations. The pest control technician is required to maintain an activity log to indicate action
taken in response to all pest control complaints.

1.2.4.36 Plumber. Maintenance shall have performed work on a facility the size
and complexity of the MMAC and have a current State of Oklahoma Plumber License.

1.2.4.37 Plumber, Master shall have a current Oklahoma State Master Plumber
License and have performed work on a facility the size and complexity of the MMAC.

1.2.4.38 Qualitv Control Specialist develops and implements a Quality Control
Program designedto ensure compliance with all contracts requirements and prepares reports.




The QC specialist shall have two (2) years industry experience in operation, maintenance, and
modification of a facility or experience at a facility the size and complexity of the Aeronautical
Center.

1.2.4.39 Secretary Il performs varied clerical and secretarial duties requiring a
knowledge of office routine and an understanding of the organization, programs and procedures
related to the work of the office.

1.2.4.40 Service Order Dispatcher receives, records, and distributes work
orders to appropriate managers, craft personnel, and/or Governmentrepresentatives upon
customer's request for service. Records necessary information, such as name, routing symbol,
telephone number, and specific nature of problem, repair needed, or services requested.
Prepares work order and distributes to proper management or Government representative.
Keeps an accurate record of trouble calls and work orders. May dispatch orders and/or relay
messages and special instructions to craft personnel using radio or telephone equipment.

12441  Supply Technician must expedite parts and materials and must have
the ability to perform work associated with parts, tools, equipment, and materials to support
facility and systems for an industrial complex.

1.2.4.42 Water Treatment Plant Operator/Water Treatment Specialist shall
have the ability to operate waste water treatment plant, sludge processing, disposal equipmentto
control flow and processing of waste water, collect waste water samples using proper tools to
conduct tests using appropriate testing equipment. Also, employee(s) shall have the ability to
perform treatment of boiler feed water systems, cooling tower(s), and closed loop type systems
installed at the Aeronautical Center. Employee(s) shall be responsible for the treatment,
sampling, and testing of the above systems and recognize the need for necessary adjustment to
maintain proper chemical balance to provide the required scale and corrosion protection for
HVAC equipmentand their auxiliary systems and components. Empioyee(s) shall maintain a
daily record of the results of all tests and quantity of chemicals used. Must have a minimum of
two years experience at a facility equal to or greater than the Mike Monroney Aeronautical
Center. Must have, or be able to obtain, all operator and/or laboratory licenses required by the
State of Oklahoma.

1.2.4.43 Water Treatment Specialist must have the ability to perform the
treatment of boiler feed water, cooling towers and closed loop type systems such as those
installed at the Aeronautical Center. This shall include the ability to treat, sample and test the
above mentioned systems and recognize the need for necessary adjustments to maintain the
proper chemical balance to provide the protection for the HVAC systems and their auxiliary
systems and components. Individual maintains a daily record of the results of all tests and the
quantity of chemicals used. Must have, or be able to obtain, all operator and/or laboratory
licenses required by the State of Oklahoma.

1.2.5 Resource Utilization. The Government may direct the Contractor to adjust the
core crew in relation to changes in the work requirements.




1.2,6 Confr__or Emplovee ldentifi _ti Each t employee shall 1 and
display a Governme furnished idertifyingt Iy DOTF. that shows the ¢ full
name andthe expiration date of the contract. Contractor personnel shall wear uniforms, not
provided by the Government, identifying them as Contractor employees, which will be not less
than a shirt and pants.

1.3 HOURS OF OPERATION.

1.3. N shop itior |__te__ 1ce, repair, and _dif _at ark shall be
done etw ntle hours of 0800 and 1630,! a1 rthrough Fr am liy work will itk
performed on Federal holidays. Occasionally, project requirements and emergency requirements
may dictate work to be performed during other than normal duty hours as directed by the COR.
Work performed outside of 0800 - 1630, Monday through Friday, will be coordinated in
accordance with AC Order 1600.21F.

1.3.2 Preventative maintenance (PM) work shall be performed Tuesday through
Saturday from 0800 - 1630. The Saturday work will be that which requires shutdown of buildings,
systems, or equipment that will have a major impact on FAA operations. The PM crew working
on Saturday will perform any emergency repairs to correct malfunctions that occur during the
0800 - 1630 workday that is within the skill level of the PM crew members.

1.3.3 CCMS surveillance operators shall provide 24 hour a day coverage. The
surveillance operators shall provide 24 hours a day continuous coverage except 0800 - 1600
Monday through Friday. Coverage shall include federal holidays.

1.4 DISASTER RESPONSE WORK. In the event Government property or equipmentis
damaged due to any circumstance or natural disaster and the COR determines emergency
action is necessary to protect Government property, he/she may direct the Contractor to do
emergency work to the extent necessary to protect Government property. The Contractor shall
develop written emergency plans for the above issues, and submit them to the COR for review,
comments, and/or concurrence. These plans shall be submitted after contract award.

15 "AS-BUILT"DRAWINGS. The Contractor shall provide complete red line "AS-BUILT"
drawings on all projects on which the Government provides a drawing. The "AS-BUILT" will be
updated by the Contractorto show work performed and any approved changes made on the
project. The completed "AS-BUILT" drawing shall be returned to the Government no more than 3
working days after project completion. Changesto the "AS-BUILT" will be "red-lined" by the
Contractor.

16 INTERFERENCEWITH FAA OPERATIONS. The Contractor's Project Manager shall
consult with the FMS and coordinate the work in such a manner as to interfere as little as
possible with normal FAA operations. The Contractor shall advise the trouble call desk when any
building equipment or system is taken off-line or brought back on-line. All equipment shut down
shall be coordinated with the FMS and, in some cases, coordination and approval times willhave
to be approved days, weeks, or months in advance. The CCMS shall keep current status of all
systems under its control and be able to provide information why any system is down.

10



1.7 PROTECTION OF PROPERTY. The Contractor shall protect all existing facilities and
equipment and shall replace or repair any damage occurring to facilities, buildings, equipment, or
grounds caused by the Contractor during the maintenance, repair, or modification work. All
material issued to the Contractor is considered to be in good usable condition and the burden of
proof of any malfunction of material is on the Contractor. Contractor must show that the defect
could not have been caused by his installation.

1.8 SHOP OPERATIONS. All equipment, exceptthat listed in Technical Exhibit 4, issued to
the Contractor shall be kept in operating condition by the Contractor. The Contractor shall
perform all operator maintenance to all Government-furnishedequipmentissued to him. He shall
keep assigned shop, building, compound, shed areas of the Base Maintenance building in a
neat, safe condition and meet all Federal and State safety regulations pertainingto shop and
work site operations.

19 SALVAGE MATERIAL AND EQUIPMENT. Salvage material and equipment will be
inspected by the FMS and may be used for parts on future projects or declared surplus. The
Contractor shall remove reusable material to a storage location at the MMAC as directed by the
FMS. All surplus material and equipment shall be moved to the Logistics Support Facility (LSF)
Cable Yard as directed by the FMS.

1.10 QUALITY CONTROL/QUALITY ASSURANCE.

1.10.1 Quality Control. The Contractor shall establish a complete quality control
program to assure the requirements of the contract are provided as specified. Copies of the
Contractor's quality control program shall be provided to the COR. Updated copies that adapt
the program to this contract must be provided to the COR on the contract start date and as
changes occur. The program shall include, but not be limited to, the following:

1.101 Aninspectionsystem coveringthe services stated in Technical Exhibit
1, Performance Requirements Summary. It must specify areas to be inspected on either a
scheduled or unscheduled basis and the title of the individual who will do the inspection.

1.10.1.2 A method of identifying deficiencies in the quality of services
performed before the level of performance is unacceptable.

1.10.1.3 Afile of all inspections conducted by the Contractor and the corrective
actiontaken. This documentation shall be made available to the COR upon request.

1.10.2 Quality Assurance. The Government will monitor the Contractor's performance
under this contract using the quality assurance procedures specified in Technical Exhibit 1.

1.10.3 Performance Evaluation Meetings. The Project Manager and COR shall meet
as often as necessary to resolve any problems. Technical requirements of the contract shall be
coordinated with the COR while normal day-to-day operations shall be coordinated with the
assigned FMS.

11



1.10.4 Housekeeping. All work sites and work areas shall be cleaned daily and on
completion of the job. All usable materials shall be returned and properly stored for stock. All
non-usable materials shall be disposed of in accordance with proper guidelines, policies, and
regulations.  All building maintenance spaces shall be kept clean and free of debris and leaks.

12



STATEMENT OF WORK

SECTION 2. DEFINITIONS AND ABBREVIATIONS

2.1 DEFINITIONS AND ABBREVIATIONS. The following special terms, phrases, and
abbreviations are used in this Statement of Work (SOW):

2.1.1 Actual Parts Manufacturer. A manufacturer of equipmentparts supplied direct to
original equipment manufacturers for incorporating into the production equipment and/or resale
as replacement parts. The original equipment manufacturer is the actual parts manufacturer for
those parts produced solely by it.

2.1.2 Advisory Documents. Those directives which the Contractor may use for
information and guidance. They are not binding for compliance.

2.1.3 Building Operations. Operation of CCMS and physical surveillance of HVAC and
auxiliary building equipment and systems at the MMAC.

2.1.4 CCMS. Central Control and Monitoring System, Johnson Control System for
HVAC/ environmental controls and monitoring system installed in the Base Maintenance building,
Room 122.

2.1.5 Check. Verifythat status of item being checked is normal and correct and if not, to
take appropriate action to affect a normal and correct status.

2.1.6 CheckListForms. Check List Forms (CLF) for equipment checked by
surveillance and CCMS, and provided to the FMS as needed. (See Section 5.9.11, Work Tasks.)

2.1.7 Contract Discrepancv Report {CDR). A written document issued by the
Contractor to the COR explaining why performance was unsatisfactory, how performance will be
returned to satisfactory levels, and how recurrence of the problem will be prevented.

2.1.8 Contracting Officer's Representative {COR). The individual responsible for
technical review and interpretation of contract requirements. Supervises the coordination of FMS
functions.

2.1.9 Defect. Work requirementsnot completed on time. Unsatisfactory workmanship
that does not conform to prescribed standards.

2.1.10 Equipment Marking. Building utility equipment may have a special numbering
system. Most equipment has a nameplate with special number and data. These numbers will be
used during communications pertaining to the building or equipment.

2.1.11 HVAC. Heating, ventilation, and air conditioning systems.

13



2.1.12 Inspection. Those actions taken by the Governmentto view closely and critically
in order to ascertain quality or state, detect errors, or deviations from requirements and
specifications.

2.1.13 Mandatory Documents. Means that the Contractor is required to perform the
effort strictly in accordance with the method specified in the directives to meet the stated results
of the directives.

2.1.14 MMAC. Mike Monroney Aeronautical Center or Aeronautical Center.

2.1.15 Original Equipment Manufacturer. The manufacturer of the complete production
equipment whether assembled from parts of its own manufacturer or from parts or components
furnished by other manufacturers or a combination of both.

2.1.16 Overhaul. The complete disassembly and reassemble of an item or any
component part as per the manufacturer's overhaul specifications. It includes cleaning and
inspection for serviceability; replacement of each part that is beyond economical repair;
reassemble, calibration, testing and inspection are to be performed as needed or required by the
manufacturer.

2.1.17 P-1. This is a priority designator that places this project above all others. A project
with a "P-1" designator is to be given necessary resources until completed. Response to a P-1
shall be without any delay even if other projects must be halted or delayed.

2.1.18 Preventive Maintenance (PM). That service performed by the Contractor on a
scheduled basis, which is designed to keep the equipment/systems in proper operating condition.
Itincludes a verification of proper tolerances (tightness, fluid levels, voltages, etc.), and
adjustments or other actions as necessary and appropriate in accordance with the
manufacturer's maintenance specifications and as authorized in specific PM work orders. The
term also includes "inspection."

2.1.19 Preventive Maintenance Work Order. A PM work order is a document in brief
outline form with the heading "P-M ORDER issued for PM work to be performed. These work
orders are issued periodically varying from weekly to annually. The work tasks ordered on these
work orders are usually in an abbreviated form. In all cases the Contractor shall perform the
indicated preventive work necessary to prevent undue wear or deterioration of the facility; or the
necessary recharging, minor repairs, adjustments, or other work required to obtain the results
desired from the facility; or report substantial damage, deterioration or other deficiencies for
repair or correction by other means.

2.1.20 Quality Assurance (QA). Those actions taken by the Government to check
maintenance and repair services to determine if they meet contract requirements.

2.1.21 Facility Management Specialist (FMS). The ridt sit for the

rernment surveillance of the work in accordance with the contract.




2.1.22 Quality Control (QC). Those actions taken by the Contractor to control the
maintenance and repair services so they meet the requirements of the contract.

2.1.23 Rebuilt Parts. Parts that since last used have been dismantled and reconstructed
as necessary; all internal parts cleaned and made free from rust and corrosion; all impaired,
defective, or substantially worn parts restored to a sound condition or replaced with new, rebuilt,
or unimpaired parts; and such other operations performed as are necessary to put the productin
sound working condition.

2.1.24 Repair. That work necessary to restore an item to serviceable condition.

2.1.25 Service. The operation, maintenance, repair, and modification of the total
Aeronautical Center's physical plant to support Aeronautical Center operations.

2.1.26 Industrial Waste Treatment Plant (IWTP). The Industrial Waste Water

Treatment Plant receives industrial waste from the lift pump stations located throughout the
MMAC.



STATEMENT OF WORK

SECTION 3. GOVERNMENT-FURNISHED PROPERTY AND SERVICES

3.1 EACILITIES. The Government shall provide at no cost to the Contractor, facilities for
administrative use, shop space, vehicle parking, and storage space for supplies, materials, and
equipment as set forthin Technical Exhibit 3: Facilities for Contractor Use. The Contractor shall
be responsible for physical security and adequate routine maintenance of Government-furnished
facilities.

32 SUPPLIES AND MATERIALS. The Government shall provide supplies and materials
required to accomplish specified work.

3.3 EQUIPMENT. See Technical Exhibit4, Government-Furnished Equipment, and its
attachments (Contractor Assigned Vehicles and Special Purpose Equipment).

3.3.1 The Contractor shall not remove any of the equipment or vehicles listed in
Technical Exhibit 4 from the Aeronautical Center without written approval by the COR. No
Government-furnishedtools, materials, equipment, or supplies shall be removed from the MMAC.

34  UTILITIES. Water, sewage service, refuse collection, electricity, and heat shall be
furnished by the Government for accomplishing work described inthe SOW. The Government
will provide one on-Center telephone for use by the Contractor at the Base Maintenance building.
This telephone will not connectto telephones off the Aeronautical Center complex. The
Contractor shall use Government-furnished utilities in a prudent manner consistent with current
energy conservation policies.

3.5 REFERENCES AND TECHNICAL DOCUMENTATION. The Government will provide for
the Contractors technical review the Government documents as listed in Section 6. Some items
may have been added or deleted from the technical library. The Contractor is responsible for
maintaining technical documents provided by the Government.

3.6 TRANSPORTATION. The Governmentshall furnish transportation equipmentlisted in
Technical Exhibit 4.
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STATEMENT OF WORK

SECTION 4. CONTRACTOR-FURNISHEDITEMS

41 LABOR. The Contractor shall provide all labor as called for in the SOW and additional
labor required due to a change in the workload requirements as approved by the COR.

4.2 OFF-BASE TELEPHONE. Ifthe Contractorrequires a telephone to make off-Center calls,
it shall be provided by the Contractor and shall be installed in a location approved by the COR.

43 HAND TOOLS. Hand tools are not GFE and will not be furnished by the Government.
The Contractor shall provide all basic hand tools required to accomplish the workload. Sets and
types of hand tools for each craftsman will be approved by the COR. These hand tools shall be
normal to the craft or trade and in the normal quantities and kinds used by the craft.

44 TRANSPORTATION. The Contractor shall use the COR's approved and Government
supplied transportation to move equipment, tools, materials and personnel to the work site. If
additional transportation is required it must be approved by the COR along with cost to be paid
by the Government for the period the equipment will be used in support of this contract.

45 CLEANING. The Contractor shall be responsible for policing and cleaning all storage and
shop space (either interior or exterior) assigned to him as set forth in Technical Exhibit 3 and
parking areas designated for his use.

46 SAFETY EQUIPMENT. The Contractor shall furnish each employee safety equipment as
necessary to comply with (but not limited to) FAA Order 3900.19, Aeronautical Center Order
3900.218, and Department of Labor, Part 1910, Occupational Safety and Health Standards, all
listed in Section 6.

4.7 |DENTIFICATION BADGES. The Government shall furnish each employee identification
badges as specified in Section 1, paragraph 1.2.6.

48 SPECIAL EQUIPMENT. Any special equipmentrequired but not provided by the
Government shall be provided by the Contractor. The COR shall approve the type, cost and
length of time for use. The Government shall reimburse the Contractor for rental costs.

49 ADMINISTRATIVE SUPPORT EQUIPMENT. Any administrative support equipment
required but not provided by the government, i.e., office desk chairs, office machines, office
computers, etc., shall be provided by the Contractor as submitted and approved by the COR as
to type, cost and length of time for use if leased or rented. All equipment approved for purchase
shall become the property of the Government and will be controlled as Government-issued
property to the Contractor.

STATEMENT OF WORK




SECTION 5. WORK TASKS

51 SCOPE. The Contractor shall provide services for the maintenance, repair, operation
and modification of facilities of the Aeronautical Center and off-site facilities leased to support
the Aeronautical Center. Examples of the tasks are identified in the historical workload provided
in Technical Exhibit 6: Historical Workload. Standards for these services are specified in
Technical Exhibit 5: Objective Standards.

The Contractor shall also provide grounds maintenance services caring for lawns, shrubs,
trees and areas leased by the Aeronautical Center. Blizzard recovery action is included in the
tasks required by this contract. A more complete listing of tasks and conditions are in 5.12
below. Also, see Technical Exhibit 7: Grounds Maintenance Schedule With Technical
Requirements.

5.1.1 Preventive Maintenance Program (PM). The Contractor shall be responsible for
assuming complete control of the in-place PM system and equipment records. The PM program
system will be modernized and improved by the Contractor so that it is a dynamic system that will
sustain the installed equipment at the highest possible operational level using the latest state of
the art to preclude premature failure of components, extend equipment life, keep equipment at
design level of operation and efficiency and at the optimum cost.

5.1.1.1 The computerized PM program covers each piece of equipment and
schedules PM work to be done on an annual, semiannual, quarterly, monthly, and weekly basis.
It provides and adjusts the level of maintenance based on FAA operations, equipment
characteristics, age, repair and modification history data, operational environment, and the next
scheduled major overhaul, renovation or replacement. Changes to the computer program,
equipment, or system must be approved by the COR and will become the property of the FAA
when the contract is completed. The computer program provides craft hours and costs, material
lists and costs, and any other costs by building. The automated maintenance management
system operates on computer hardware supplied by the FAA. The Contractor will have access,
via terminals, into the computer and shall be responsible for keeping complete and accurate data
on the PM program.

5.1.1.2  The objective of PM is to reduce unscheduled downtime of equipment
and maintain a high level of functioning equipment to enhance and support MMAC operations.
Nothing in the contract should be interpretedto infer that the PM program takes less emphasis
than any other aspect of the contract. If properly accomplished, PM will reduce the need for
trouble calls and unscheduled maintenance/repair activities.

5.1.1.3 The PM program will utilize a computer based schedule of PM functions
that covers each piece of equipment and provide for adjustment in levels of maintenance based
on FAA operations. The PM program will also record equipment information including but not
limited to age, repair and modification history data, operational environment, and the next

18



scheduled major overhaullrenovationor replacement. The data/information contained in the PM
Program on system building equipment will be approved by the COR and will become the
property of the FAA when the contract is completed. The computer program will provide craft
hours and costs, material lists and costs, and other costs by building as to PM work performed.
The automated maintenance management system will operate on computer hardware supplied
by the FAA. The Contractor will have access via terminals into the computer and will be
responsible for keeping complete and accurate data on the PM program.

5.1.1.4 Preventative Maintenance task/work books shall be returned to
designated FMS within three (3) days after the onsite work is completed with the following listed
information.

a. Total craft hours used, broken down by each craft.

b. Completed listing of materials used.

c. Time and date onsite work completed.

d. Any special information regarding the work or problems encountered.

5.1.1.5 Additional PM requirements relating to emergency generators are stated
in 5.1.3 below.

5.1.2 Repair Work. The Contractor during the performance of scheduled PM identifies
Work and repairs. This needed work and repairs will be accomplished as a part of the PM
program. The Contractor will identify parts required, place orders through the appropriate
process, and complete on the PM work order. If the parts cannot be obtained to be completed as
a part of the PM work order, action is to be taken by the Contractorto have a work order issued
and the work scheduled on receipt of the parts.

5.1.3 Emergency Generators. Emergency generators in buildings will receive PM as
called for on the PM work order. The electrical PM will be performed by the Contractor and the
mechanical PM will be performed by FAA employees. All work will be coordinated between these
individuals. The listed buildings have emergency generator units. All work done on this
equipment will receive 100 percentinspection due to the critical nature of the equipment.

BUILDING TYPE AND SIZE

*Air Navigation Facility (ANF-1) *Kohler, 80 KW

Academy HQ/Air Traffic Building Onan, 80 KW
Aviation Records Building (ARB) Cummins, 285 KW
Base Maintenance Onan, 100 KW
Civil Aeromedical Institute (CAMI) Caterpillar, 100 KW
Digital Remote Switching Building Kohler, 45 KW
*Flight Standards (Building 6) Share with ANF-1
GNAS Kohler, 25 KW
Hangar 8 and 9 Kohler, 150 KW
Hazardous Waste Storage Facility Kohler, 18 KW
Headquarters Building Onan, 125 KW
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Logistics Support Facility (LSF) Caterpillar, 75 KW

Multi-Purpose Building (MPB) Caterpillar, 285 KW
MPB (SMF Computer Room 148) Onan, 500 KW
Radar Training Facilty (RTF) Kohler, 45 KW
Registry Building Kohler, 125 KW
RFI Kohler, 45 KW
Systems Training Building (STB) Caterpillar, 125 KW
Technical Support Facility (TSF) Onan, 100 KW
Thomas P. Stafford Building (TPS) Kohler, 750 KW
VOR/TACAN/DME Onan, 50 KW

5.1.4 Madifications. The Contractor shall make modificationsto buildings, equipment,
facilities, and systems upon receipt of a Work Order Request (AC Form 6900-2). The
Government will not specify a date for the Contractorto commence work; however, it will specify
an expected completion date on the work order. Under unusual circumstances, the Government
may find it necessary to specify a start-work date (see 1.6: Interference With FAA Operations).
The end of the work day is considered to be 1630 hours. The completed work order folder and
all required information shall be delivered to the cognizant FMS within three work days after
completion. The work order shall be annotated with the date work was completed and have
attached a complete list of materials used and the number of hours used by craft category. (See
Technical Exhibit 8, Work Order Request AC Form 6900-2.)

5.1.4.1 Support Work Orders. Project requirements will be issued on a Work
Order Request (AC Form 6900-2). These projects will meet requirements for modification,
additions, and special repairs to the Aeronautical Center buildings, equipment, and facilities. The
work order will denote the work required. It will include a listing of the estimated materials
required, and the standards, specifications, and drawings or sketches to be followed. Special
requirements for coordination or time schedule for performance of work will be noted. The date
the work is to be completed will be stated. Work called for may require multi-crafts.

5.1.5 Maintenance and Repair. The Contractor shall perform maintenance and repair to
buildings, equipment, facilities, and systems upon receipt of an operational work order. The
Government will not specify a date for the Contractorto commence work; however, it will specify
an expected completion date on the work order. Under unusual circumstances, the Government
may find it necessary to specify a start-work date (see 1.6). The end of a work day is considered
to be 1630 hours. The completedwork order folder and all required information will be delivered
to the cognizant FMS within three work days after the job is completed. Information to be noted
on the work order is date completed, materials used, and total hours of each craft used. (See
Technical Exhibit 9, Operational Work Order.)

5151 Operations Work Order. Projectrequirements will be issued on
Operations Work Orders. These projects will meet requirements for repairs to Aeronautical
Center buildings, equipment, and facilities that have required the ordering of materials or that the
scope of work is such that it is not a trouble call. The work order will denote the work required
and may contain a listing of the materials required and standards, specifications, and drawings or




sketches to be followed. Special requirements for coordination or time work can be performed
will be noted. The date the work is to be completed will be stated. Work called for may require
multi-crafts.

5.1.6 Trouble Calls. The Contractor shall perform maintenance and repairs to buildings,
equipment, facilities and systems upon receipt of a Trouble Call Work Order. The types of
trouble calls are lights, mechanical, HVAC, plumbing, electrical, structural, locks, door hardware,
security systems, security cameras, fire alarm systems, and communication repeaters, and
miscellaneous items that do not fall precisely in these categories but are required to keep the
Aeronautical Center facilities operational. The Contractor shall start work without any delay on P-
1 trouble calls and continue work as feasible until the problem is resolved or corrected. Work on
P-1 trouble calls shall continue into overtime as required to correct the problem. Trouble calls not
noted, as P-I shall be worked starting not later than the next workday after received. All work on
trouble calls shall continue until correctionis made or until no further work can be done due to
lack of materials. Stop times, dates and causes shall be noted on the trouble call and restart
times and dates shall also be noted. Work on trouble calls that extend into overtime shall be
stopped and started the next workday unless overtime is approved by the COR. The completed
Trouble Call and all required information shall be delivered to the cognizant FMS within one
workday after the job is completed. Information recorded on the Trouble Call is the date
completed, materials used, and total hours of each craft used. (See Technical Exhibit 10:
Trouble Call Work Order.)

Trouble calls relatingto emergency problems (where continued operation without correction
would cause undue expense or inconvenience to the Government) shall be accomplished
expeditiously with temporary repair or provisions made where appropriate. Overtime
requirements must be approved by the COR before it is accomplished. Items of this nature
include (but are not limited to) leaks, utility outages, and lack of physical security. In most cases,
at least temporary repair or provisions shall be made the same day as the trouble call.

5.1.6.1  Trouble Call Work Order. Trouble call work orders will be issued as
received at the trouble call desk. These work orders will be for repairs to Aeronautical Center
buildings, equipment, and facilities. When the trouble call is of an urgent nature, it will be marked
P-1.

5.2 SHOP EQUIPMENT. The Contractor shall clean, adjust, and perform required
maintenance to all shop equipment and tools (in accordance with manufacturer's
recommendations) issued by the Government.

53 REPCRTS. The Contractor shall provide information concerning the status of work orders
that have been issued but not completed. The Contractor shall complete, as directed, reports as
noted in Technical Exhibit 12: Reports. One-time reports may be required for special problems
and to provide information to management. Each work order is considered a report and is not
deemed completed until each item of information has been completed on the form. Any question
by the Contractor as to how to complete the work order form will be answered by the FMS.
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5.3.1 CFC (Chlorofluorocarbons) Tracking Program. Comply with all ASHRAE and
EPA Directives in regard to CFC management. Maintain an approved CFC tracking program for
the purpose of required reporting and CFC inventories.

5.4 PARTS AND MATERIALS. The Government will provide all parts and materials to
support work order requirements. When the Contractor determines that materials, parts, or
supplies are required he shall provide the information to the FMS. The Government may provide
the part or direct the Contractor to purchase the material and be reimbursed as specified in the
contract. The Contractor shall return excess materials and parts not used on the job, and place
in storage at locations as directed by the FMS. Material deemed scrap with salvage value shall
be removed to the salvage bins in the Cable Yard. All other material shall be classified as debris.
All debris shall be placed in building dumpsters. Small materials that are used by the box,
package, etc. shall be stored by the Contractor in the shop work area and utilized as required on
assigned projects.

5.5 CONTINGENCY PLANS. The Contractor shall provide the required support for the
Aeronautical Center contingency plans as called for in Technical Exhibit 11: Contingency Plans.

56 HAZARDOUS MATERIAL HANDLING. The handling of hazardous material and
abatement, removal and encapsulation of all asbestos containing material (ACM) shall be in
compliance with all Federal, State and Local rules and regulations.

5.6.1 Work Description. The Contractor shall provide assistance as directed by the
COR or FMS to Environmental, Safety and Emergency Management staff personnel in AMP for
the transportation and handling of hazardous waste at the Aeronautical Center.

5.6.2 Transportation and Handling. The Contractor shall supply the necessary
personnel to transport waste materials from various points of generation and satellite storage
areas located at the Aeronautical Center to the Hazardous Waste Storage Facility. The
Contractor shall supply the necessary personnel required for material handling in the Hazardous
Waste Storage Facility during laboratory sampling of waste materials prior to shipping and prior
to shipment off site.

5.6.3 Training Requirements. All Contractor personnel performing duties involving the
management of hazardous waste material shall have received appropriate training prior to being
assigned to such duties.

5.6.3.1 Mandatory training is as follows:

Forklift Operator

HAZCOM: Waste material may include solvents, fuels, acids, caustics, oils, etc. in
accordance with 29 CFR 1912.1200.

HAZWOPER: Level 2 First Responder in accordance with 29 CFR 1910.120.

Hazardous Waste Generator Training in accordance with 40 CFR 265.16.
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5.7 RADIO COMMUNICATION. The Government will supply the Contractor radios that are to
be utilized in building operations. These hand-carried radios will interface with the CCMS control
room and the Security Office.

5.8 BUILDING OPERATIONS (B.0.) AND SURVEILLANCE (S). To be performed as called
for in the building operation instructions and Technical Exhibit 13, Central Control & Monitoring
System (CCMS). The building operation instructions, and CCMS operations will be updated and
changed by the Contractor whenever equipmentis replaced, added or changed and operational
consideration require changed HVAC or systems support. The Contractor shall start up and
place in normal operation all equipment in buildings at the MMAC as directed by the COR. The
Contractor shall shut down and leave in proper shutdown condition all equipmentin buildings at
the MMAC when so directed by the COR. All systems such as gas, electric, water, sewage,
HVAC and fire sprinkler system in, connected to, or serving buildings or facilities are included as
equipment to be operated under this contract. All operations shall maximize energy efficiency
while maintaining building comfort.

5.8.1 Surveillance must be made of buildings heating, air conditioning, and auxiliary
equipment at the MMAC continuously by the CCMS or Surveillance operator or both.

5.8.2 The surveillance shall be in accordance with the building operating manuals.
These manuals shall be updated and changed by the Contractor and approved by the
Government when equipment is added, replaced, removed, or operating requirements change.
The CCMS operator will also provide surveillance on some buildings and equipment.

5.8.3 The starting, stopping, and operation of building equipment shall be in accordance
with the building operating manual and the CCMS will also provide starting, stopping, and
operation of some building equipment.

5.8.4 The operation checklist shall be performed the number of times as called for by
each shift. The first shift is from 0000 through 0800, the second shiftis from 0800 through 1600,
and the third shift is 1600 through 2400. Equipment under CCMS control and surveillance shall
be checked and recorded by the CCMS operator.

5.8.5 The other duties calling for housekeeping and reporting procedure shall be
performed as called out in the building operation manual.

5.8.6 All buildings and structures require building operations surveillance. A list of
buildings is in Technical Exhibit 2, Buildings and Antenna Sites at the MMAC.

5.8.6.1 The operation of the buildings shall be complete. Itincludes the operation
of all the equipment listed in the Building Operation Manuals; however, it also includes operations
of all doors, windows, room thermostats, mixing boxes, exhaust fans, vents, hatches, openings,
or any other appurtenances which affect the environmental conditions of the buildings. The
equipment listed in these manuals is the equipmentinstalled as of the date of the manual. It may
have been changed since that date or it may be changed, modified, or added to, during the



period of the contract. Copies of the building operations manual are on file at the Base
Maintenance building. A copy will be issued to the Contractor.

59 ADDITIONAL DUTI ES. In addition to the duties listed previously and in the Building
Operation Manuals, the Contractor shall perform the following in conjunction with those already
listed.

5.9.1 Observe established security requirements for locking of doors, notification of
entering buildings, notification of exiting buildings, maintaining radio contact with the FAA security
office, and other security regulations.

5.9.2  Start, stop, and adjust building equipment to operate within its capabilities and to
obtain output desired from its operation.

5.9.3 Reportto the CCMS operator any equipmentthat does not operate properly. This
notification shall be made verbally within 5 minutes of its observation and confirmed in writing
before the end of the shift. The written notification shall be atthe CCMS control room at the
beginning of each working day. The CCMS operator on duty shall confirm notification of non-
operational equipment occurring during any shifts verbally with the FMS upon their arrival at the
beginning of the next regular day shift.

5.94  Provide personnel to conduct equipment (and related utility plant) shutdown and
startup before, during, and after equipment repair, replacement, servicing, and any other
emergency.

5.9.5  Shut down equipment immediately when necessary to prevent damage, which
would be caused by its continued operation.

5.9.6  Maintain building interior temperatures as specified by the operational manuals
providing such limits fall within the capability of the equipment. All equipment and respective
temperatures shall be operated within the scope of indoor air quality and energy management
guidelines.

5.9.7 Make necessary adjustments to heating, ventilating, and air conditioning
equipment when buildings are not occupied to effect energy saving as provided by the operating
manuals.

5.9.8 Make adjustments to heating, ventilation, and air conditioning equipment to
condition limited spaces and areas where Government employees might be working at night or
on weekendslholidays and when severe weather or other activities require special attention.

5.9.9 Respondto trouble calls of improper temperature or other conditions resulting

from equipmentfailure or improper operation. Make necessary adjustments or corrections if
within the equipment capability or report the discrepancy immediately to the FMS.

24



5.9.10 Enter date, time of entry and exit, general condition of equipment, adjustments
and other actions taken upon each visit to a building boiler room or equipment roornlarea where
such logbooks are maintained.

5.9.11 Design and submit, for approval by the COR, Checklist Forms (CLF) for operation
of each building or facility. The forms shall show, as a minimum, date, time of day, operator's
time, items checked, readings recorded, adjustments made, notifications made, housekeeping
performed and other items and remarks as necessary for the intended purpose. Insofar as
possible these forms shall parallel the Operating Checkout List (OC-OL) included inthe
Operating Manual for each building and include any provisions for any changes in equipment that
may have been omitted from this manual or any equipment additions or changes that may have
been made after the manual was written. A master type form is suggested on which the
particular items peculiar to each building would be typed. Entries shall be made on these forms
in accordance with the checkslshift for each shift number (1, 2, or 3) as shown in the OC-OL.
The forms shall be completed and presented to the FMS on a daily basis.

5.9.12 Performs minor lubrication, repairs and adjustments where specified by operation
manuals. Adjusts pump and valve packing to stop or limit leakage, tighten nuts and bolts to
prevent leakage; however, reports such actions to the FMS and does not do anything which
might cause damage to the equipment.

5.9.13 Make anticipatory adjustments to doors, fresh air dampers, temperature controls
and other equipment to prevent wind, rain, freezing, or other damage to building and facilities.

5.9.14 Maintain tags or labels on all major equipment listed as being: operable but out of
service and give reason; or inoperable and give reason. These tags or labels shall also list dates
of action and operator's name who took the action in addition to the use of lockout and tag out
procedures.

5.9.15 In case of unscheduled power outages, the operators on duty immediately check
to see if the emergency electric generators have started and are operating. If they are not
operating the operators make prudent and timely attemptsto start the generators and monitor
their continued operation. If the generators will not start, the operators immediately notify the
appropriate officials by established procedures.

5.9.16 The Contractor shall make reports as required to provide information on the work
required on each piece of defective equipment. Reports may be requested on special projects,
equipment, or critical incidents.

5.9.17 The Contractor may be requiredto make special reports on equipment, condition
or status as required to support FAA operations. These reports will be of a special nature and
infrequent.

5.10 SURVEILLANCE. Two surveillance operators shall be on duty during all hours other than
0800 to 1630 hours Monday through Saturday. Also, two surveillance operators shall be on duty
24 hours a day on Federal holidays unless otherwise directed by the COR. Surveillance




operations include monitoring of buildings, utility systems, structures, mechanical and electrical
equipment and systems, roads, streets, parking lots, exterior lighting, and other facilities of the
Mike Monroney Aeronautical Center complex, for items of an emergency nature.

5.10.1 Reportitems of an emergency nature immediately upon discovery to the CCMS
Operator.

5.10.2 The Contractor shall design and present a plan for making these emergency
notifications. This plan shall be submitted by the Contractorto the COR for approval.

5.10.3 The intent of this specificationis not to require any additional personnel above
that required to operate the buildings; however, since these personnel will be continually on the
premises, they are required to remain alert and perceptive and appropriately notify the proper
agencies of any emergency condition that they might discover.

5.10.4 Examples of items requiring action includes but are not limited to, the following:

Forced entry to buildings Excessive building system leaks
Presence of intruders Excessive building structure leaks
Questionable occupancy Power outages

Fire Gas leaks Smoke

Excessive high temperatures  Escaping fumes
Severe weather conditions

511 WAREHOUSE AUTOMATION SYSTEM. The Contractor shall provide all management,
supervision, technicians, and hand tools necessary for the repair, maintenance, modification,
and/or parts fabricationlrepair of the Automated Warehouse System at the Mike Monroney
Aeronautical Center.

5.11.1 Systems To Be Maintained. The Contractor shall be responsible for complete
maintenance, repair, modification and parts fabricationlrepair of the newly installed warehouse
automation equipmentincluding, but not limited to, the following:

5.11.1.1  Eight fixed aisle, computer controlled Automated Storage and
Retrieval Devices (ASRD);

5.11.1.2  Five Raymond SIR-38 computer controlled pivot forktrucks, six Clark
OP15B-3 specials, and six Yale OS0308B wire-guided fork trucks, including all hydraulic,
pneumatic, electronic, and electrical equipment;

5.11.1.3  Approximately 3,000 linear feet of computer controlled conveyor
including all electronic, pneumatic and electrical parts and equipment. Conveyors are belt and
chain driven;

5.11.1.4  Three air compressors (T-30, Ajax Shp, Cockran 1.5hp}, air piping,
and compressed air systems, installed to operate automated equipment;
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5.11.1.5 Four (4) automatic strapping machines;

5.11.1.6  Approximately 1,000 linear feet of non-powered roller conveyor, skate
wheel conveyor, and ball transfer conveyor;

5.11.1.7  Approximately 1,500 linear feet of computer controlled over-head
chain conveyor including all electronic, pneumatic, and electrical parts and equipment;

5.11.1.8  Thirty (30) computers associated with Tandem terminals;

5.11.1.9  Approximately 8,000 linear feet of in-floor wire guidance system and
wire guidance system controllers; .

5.11.1.20 All computer peripheral equipment, i.e., approximately 60 computer
terminals, 60 bar code label printers, 30 bar code scanners, 20 in-line or table top scales, and all
other associated computer peripheral equipment;

5.11.1.11 Steel storage rack system containing approximately 14,000 40"x48"
pallet locations, and 4,000 48"x52" pallet locations, including in-rack fire protection, and 1,000
72" x 48" pallet locations in all areas of the LSF;

5.11.1.12 Ten automatic load/unload battery charging carts, with battery
chargers and 20 batteries used for the SIR forktrucks;

5.11.1.13 Specialized packing equipment, such as foam-in-place system,
bagger/sorter machines, heat shrink machines, stretch wrap machines, tape dispensers, etc.;

5.11.1.14 Tandem Himalaya computer system, two tape drives, two system
consoles, all associated printers, and related equipment including the UPS;

5.11.1.15 All system applications and operational software, to include
modifications or revisions as required or directed;

5.11.1.16 Fifty (50) wireless portable hand held computer/barcode scanners and
twenty (20) wireless local area network (WLAN) access points;

5.11.1.17 Two Yale computer controlled forktrucks, including all guidance
systems, electronic, and RF equipment;

5.11.1.18 Twenty-five picking platforms used with wire-guided Clark and Yale
forklifts;

5.11.1.19 One vertical lift conveyor, including all electronic, pneumatic and
electrical parts and feed conveyor,;

5.11.1.20 Ten portable hand-held radio link terminals, scanners, and bar code
printers.

5.11.1.21 Four (4) 10,000 pound electronic scales.
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5.11.2 Location of Equipment. The equipment is located at the Mike Monroney
Aeronautical Center, FAA LSF Warehouse building. Hardware required for computer interfaces
to automate warehouse equipmentis located in the Multi-Purpose Building and is also covered.

5.11.3 Maintenance Requirement. All work shall be performed in accordance with the
SOW, Section 5, Work Tasks. The COR, or his designated Facility Management Specialist
(FMS), will determine acceptability of work.

5.11.4. Preventative Maintenance. The Contractor shall devise and institute a PM
program for all equipment associated with warehouse automation, if the manufacturer
recommended schedule is not available. The PM program will require approval by the COR or
designated FMS in either situation. The PM program will be included in the Contractor's
automated database for work order issuance. Because of unique work requirements, the PM
program may be accomplished on an other than normal duty hours shift.

5.11.5 Trouble Calls. Trouble reports will be made by authorized personnel from the
Distribution Center {AML-1000) to the Trouble Desk (ext. 4-3687). Trouble reports may be made
through the CCMS, operator (954-3386) after hours. In addition to the normal work order
records, the Contractor shall maintain a log of reported problems, showing the trouble call work
order number, person making the complaint, nature of the problem, corrective action taken, and
the parts and materials used. Copies of the log shall be provided to the system user.

5.11.6 Maintenance Support. If a problem on any part of the system is beyond the on-
site capability of the Contractor, he may, at his option, and with approval of the COR, subcontract
for the required support from an outside vendor or manufacturer representative. The FAA will
provide parts and material for these requirements except as provided for in the SOW, Section
5.4, Parts and Materials. At contract closeoutthe Contractor must provide payment to the
Government for any parts and materials furnished under this contract that are lost or stolen.

5.11.7 Duty Hours. Normal duty hours are from 0800 to 1630, Monday through
Saturday, excluding Federal holidays. However, the Automated Warehouse System must be
operational 7 days a week, 24 hours per day. The Contractor must provide full maintenance
support during non-normal duty hours. Preventative maintenance may be performed on any shift
provided the operational impact is minimized. Contractor must respond to all maintenance
requests during normal duty hours within one hour, and within two hours [including travel time] for
non-normal duty hour calls.

5.11.8 Safety and Security. Contractor must comply with all applicable safety and

security regulations, as outlined in the contract and applicable Aeronautical Center orders and
regulations.

5.12 GROUNDS MAINTENANCE SERVICES. The Contractor shall provide grounds
maintenance services for the fertilizing, watering and spraying of lawns, trees, shrubs, flowers,
and indoor plants, as well as the mowing of lawns, grading, filling and conditioning of areas
required for lawns and the removal of cuttings and trash all of which is to constitute proper
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grounds maintenance. The Contractor shall also provide snow/ice and blizzard recovery
services.

5.12.1 Lawns: Watering; fertilizing, and fine cutting. The Aeronautical Center
grounds consist of approximately 35 acres of lawns to be watered, fertilized and fine cut, located
as shown on the contract drawings. This includes curb edging and trimming next to trees,
buildings and other objects.

5.12.2 Rough cutting. All grounds that are not maintained by fine cutting will require
periodic rough cutting. No fertilizer or water is required of rough-cut acres.

5.12.3 Trees, shrubs, indoor plants, and flowers. The Aeronautical Center grounds
contain a considerable amount of trees, shrubs, indoor plants, and flowers that are included
under this contract. The Contractor shall maintain and replace as needed.

5.12.4 Future planning. The Contractor project manager shall consult with the COR
concerning future planning, design, and maintenance of the grounds of the Aeronautical Center
as needed.

5.125 Work Schedule. The work can be accomplished during regular working hours
except as outlined below:

5.12.5.1 Safety of Aeronautical Center personnel and protection of private and
Government property shall be given primary consideration at all times. For this reason, grounds
maintenance operations that are likely to involve hazards to either shall be scheduled before 8:00
a.m. or after 4:30 p.m., Monday through Friday.

5.12.5.2 Sprinklers and/or sprinkling systems shall be operated from 5:00 p.m.
until 7:00 a.m., Monday through Friday, and at any hour on Saturday and Sunday. Due to shift
changes and other operational conditions, the COR may direct that watering to any area be
stopped for a stated period.

5.125.3 All equipment used at night shall be properly lighted as required by
Oklahoma State Law.

5.12.5.4 All slow-moving vehicles used at any hour on streets shall display the
standard triangular slow-moving vehicle emblem.

5.12.6 Special Reports. The Contractor's Project Manager shall make special reports,
studies, inspections, and attend such conferences and meetings in the capacity of technical
advisor as requested in writing by the Government. Such meetings will be restricted to the
Oklahoma City limits and no more than four per year. The Project Manager shall have
knowledge of the latest developments in ground operations and reports on conferences and
seminars that will provide improvements in the ground maintenance at the Aeronautical Center.
The Contractor will provide all information required for special pesticide and herbicide reports.




5.12.7 Notification and Responsibility. The Contractor shall notify the appropriate
FMS prior to excavation, spraying, fumigation, or any other operations affecting their property,
health, or safety. The Contractor shall be responsible for any damages resulting from his failure
to make such notifications: All dangerous areas of work shall be barricaded and marked with

traffic flashers.
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STATEMENT OF WORK

SECTION 6. APPLICABLE REGULATIONS AND MANUALS

6.1 APPLICABLE REGULATIONS AND MANUALS. Documents applicable to this SOW are
listed below. The Contractor shall follow these documents during work performance. The
Government will make available the listed publications that may be in the Base Maintenance
Technical Library. Some items have been deleted and others added so this is not a complete
listing but an example of the type information available. These documents shall be maintained
by the Contractor.

6.2 FAA REGULATIONS.

a. FAA Order 3900.19A, July 20, 1982, Occupational Safety.
b. Aeronautical Center Order 3800.21E, August 17, 1990, Occupational Safety.

6.3 DEPARTMENT OF LABOR. Code of Federal Regulation Chapter 29, Part 1910,
Occupational Safety and Health Standards (29 C.F.R. 1910).

6.4 MAINTENANCE, REPAIR, OPERATIONS. AND PARTS CATALOGUES, BOOKS, LISTS
AND MANUALS.

ANF-1 Building - Operating Manual

ANF-2 Prints

AOS Prints, Mechanical Maintenance & Operations Manual
ARB - ARB & STB York Chillers (filed in STB)

ARB - Triplex Elevators

ARSR 1 Prints, Mechanical Maintenance & Operations Manual
ARSR 3, Prints, Mechanical Maintenance & Operations Manual
ARSR 4, Prints, Electrical and Mechanical O & M Manual
ARSR 7, Prints, Mechanical and O & M Manual

ASR 8, Prints, Mechanical and O & M Manual

ASR 9, O & M Electrical Manual

ASR 9,0 & M HVAC Manual

AT, Trane A/C Unit (roof)

ATCBI, Prints, O & M Manual

Base Maintenance, 10-Gal. Electric Hot Water Heater Installation
BMGS, Prints, O & M Manual

Building 6, Prints, O & M Manual

CAMI, Computer Rm Mods Operations & Maintenance Manual
CAMI, Cooling Tower Controls

CAMI, Emergency Generator Information

CAMI, Hydronic Systems Operations & Maintenance Manual
CAMI, Low Temp Cooling Tower Book



CAMI, Submittal — Electrical - #22 Buss Duct Riser

ESS, Chiller replacement

ESS, Instruction Book = Cooling Tower - Pumps

ESS, Replace cooling tower, O & G Manual

Flight Inspection Building, Manual -Phase | - Renovation, Mech. & Maint. Manual

Flight Inspection Building, O & M Manual - West Wing

Flight Inspection Building, Submittal - Mechanical-Boiler-Control Replacement, also for

ANF2, FS, ANFI and AT buildings

FPS 66, Prints, O & M Manual

GNAS, Prints, O & M Manual

Hangar 10, Prints, O & M Manual

Hanger 8 Building- O & M - Room 116

Hanger 8 Building -Emergency light fixtures - Hanger 8, 9, 10

Hanger 8 Building- Hanger 8 East Building

Hanger 9 Building - Cooling Towers O & M Manual

Headquarters Building -Auditorium Sound and Video O & M

Headquarters Building - Chillers - Manual

Headquarters Building - Electrical O & M

Headquarters Building - Esco Elevators Phase I (3)

Headquarters Building - Fire Alarm Manual

Headquarters Building - O & M for Carrier Equipment, Also ANF2

Headquarters Building - Operating & Maintenance Manual - Also for #B-2 Raised Floor

Headquarters Building - Submittal - AHU in Cafeteria (See ANF-2 #1 Combined)

LSTC, Prints. O & M Manual

Registry Building, Prints, Mechanicaland O & M Manual

RMM, Prints, Mechanical, © & M Manual

SSF, Prints, Mechanical, O & M Manual

TDWR 1, Prints, Mechanical, © & M Manual

TDWR 2, Prints, Mechanical, © & M Manual

TPS, Prints, Electrical, Plumbing, O & M Manual

Industrial Waste Treatment Plant, Prints, Electrical, Plumbing, © & M Manual

Miscellaneous:
Warranty File
Fire Alarm O & M with Wiring Diagram
Quad Alpha user guide input module Modax 500A Radio Paging
Multi-Purpose Building - Mechanical Manual
Multi-Purpose Building - O & M Manual - Boiler Feed Water Sys. Chillers
Multi-Purpose Building - Mechanical & Electrical detail - #148 Computer room
Multi-Purpose Building - Installation of Cooling Supply - #148 Computer room
Multi-Purpose Building - Water Heater Installation Bell Isle
RTF Building - Operating Manual
RTF Building - © & M Manual - Room 9 Modifications
Special Purpose Building - Mechanical Operations & Maintenance Manual
Special Purpose Building - Fire Suppression Operations & Maintenance Manual
Special Purpose Building - Electrical Operations & Maintenance Manual
Systems Training Building — O & M Manual — Host Computer site



6.5

Systems Training Building - STB and ARB York Chillers

Systems Training Building - HVAC Operations & Maintenance Manual
Systems Training Building -Water Heater Installation Bell Isie
Warehouse Building = O & M Manual

Warehouse Building - Drinking Fountain Warranty - Area B
Warehouse Building - Boiler Room -Water Treatment Modification

TECHNICAL LIBRARY INDEX (LOCATION: AUTOMATED WAREHOUSE)

8625A Thermal Printer Operator's Guide

8625A Thermal Printer Programmer's Guide

8625A Thermal Printer Programmer's Guide

8625A Thermal Printers PM Book & Log

Allen-Bradley Industrial Terminal User's Manual

Allen-Bradley MSIDOSIGWIBASIC User's Guide

Allen-Bradley Technical Training

AS/RS O/M shop

ASDE 3, Prints, Mechanical and O & M Manual

Autocube O/M Manual Volume 1 (FAA)

Autacube OIM Manual Volume 1 (SPS)

Autocube OIM Manual Volume 2 (FAA)

Automated Warehouse Material Handling/Storage System
Technical Specification (Volume 1 and Volume 2)

Continuous Overhead Power Chain Conveyer Operation and
Maintenance Manual (SPS)

Conveyor Maintenance Manual Volume 2

Correspondent Operator Reference Guide (Digital)

FAA Computerized Dispatch System User's Guide For
Functional Specifications For Security System Processor (SPS)

GE Sensors Catalog

General Battery Corp.

Intermac Barcode Reader Operation and Maintenance Manual

LA120 User Guide (Digital)

LorTec Power Systems, Inc.

M120/M200 Matrix Printers Maintenance Guide

M120/M200 Matrix Printers OIM Manual

Maintenance Manual (SPS)

Model 475 Checkweigher Service Manual (Electroscale)

Model 570 Quick Mux Manual (Telebyte)

Raymond #1 PM Book

Raymond #2 PM Book

Raymond #3 PM Book

Raymond #4 PM Book

Raymond Installation/Operators Manual

Raymond OIM Manual

Raymond O/M Manual
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Raymond Parts Manual Part 1
Raymond Parts Manual Part 2
Security Management (SPS)
SPG 8050 Through 8072 Matrix Printers Service Manual
System Operation Manual (SPS)
T16/5520 Printer MPS Hardware 43501-4 FAA Training Manual
Tandem 653X Multi-Page Terminal Installation & Operation Guide
Tandem 6A1 Alternate Input Device Option For 6530 Terminal
Installation and Operation Guide
Tandem Authorized ADP Schedule Price List
Tandem Concepts & Facilities, Guide To Software
Tandem Concepts and Facilities
Tandem Multi-Page Display Terminal T16/6530 O/M Manual
Tandem Printer Option: 6530 Terminal Installation & Operation Guide
Technical Specification Volume |
Technical Specification Volume 2
Tekscan 7010 Terminal Technical Manual (Teklogix)
Tekscan 8010 Terminal Technical Manual (Teklogix)
Tekscan Base Station Technical Manual (Teklogix)
Terminal Installation and Operation Guide
Weigh-Tronix Industrial Products
Weigh-Tronix Service Manual
Weigh-Tronix Technical Guide Book
Workstation Operator's Manual (FAA)
Workstation Operator's Manual (SPS)

shop
shop
shop
shop
shop
shop
comp. room

comp. room
shop
shop
shop
shop
comp. room
shop
shop
shop
shop
shop
comp. room
shop
shop
shop
shop
shoo

Warehouse Automation Manuals (Property of Logistics Support Facility (LSF):
Battery Handling System Parts & Service Manual Auto.Transfer Carriage

Model ATC 30
Better Pack 755 Electronic Tape Machine (Parts List)

Black Box Corporation Code Operated Switch (4 port, 8 port 05-88 Service

Manual)
Clark Technical, Service, and Parts Manual

Fairbanks Scales Instruction Manual 6200 Series Floor Scale Platform Model

23-6230B

Fairbanks Scales Operating Manual Digital Indicator Model HS0-5200

Ingersoll Rand Operation & Maintenance Manual Ty 30 Air Compressor

Model 30T

Interrnec 3400 Bar Code Label Printer Maintenance Manual
Warehouse Automation Manuals (Continued)

Intermec 3400 Bar Code Label Printer Users Manual

Interrnec 8640 Series Thermal Transfer Printer Manual

Interrnec 951219550 Transaction Manager User's Manual

Intermec Data Communications Reference Manual

Interrnec IRL Programming Reference Manual

Intermec PC-IRL Program Development Systems Manual

Lantech LAN-Wrapper T-Series Owners Guide Model STPSD
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6.6

6.7

6.8

Lantech Q Series 300 Stretch Wrap Machine Operators & Maintenance Manual
NDC Micro 70 Wire Guidance for OE-35 Order Selectors Repair & Parts Manual
Plus Numerous Allen Bradley PLC Module Operations & Programming Manuals

Portec Pathfinder Maintenance Manual Book 1

Portec Pathfinder Maintenance Manual Book 2

Sealed Air Instapack 8081870 Foam Packing Systems Users Guide

Sealed Air Instapack Systems Service Manual Models 715, 750, 760 Systems

Sealed Air Recommendations for Safe Use & Handling of Instapak Foam-in-
Place Chemicals

Sealed Air Versa Packer Operation & Maintenance Guide

Toledo 2096, 2196 Digital Scale Book, Technical Manual & Parts Catalog

Toledo 8510 Stainless Steel M-P Digital Indicator Tech Manual & Parts Catalog

Yale Models YTN/3YTN Battery Charger Operating & Maintenance Manual

Yale OS 030 BB and SS 030 BB Parts Manual 1468

Yale OS/SS 030 BB Maintenance Manual 1469

ZEKS Technical manual Refrigerated Air Dryers Model 75 through 400 Heat Sink

MANUALS: ELECTRIC/HEAT AND AIR (LOCATION: ELECTRICAL SHOP)

Carrier Hermetic Centrifugal Chiller G & M
Carrier Literature

Continental Boilers Service Manual

Honeywell Flame Guard Manual

Nalco Boiler Repair System Program

O & M CAMI, Heat and Air Units

O & M Iron Fireman Boilers

0O & M Mechanical, CAMI and Base Maintenance
O & M Special Purpose Building-Mechanical
Single and Mulii Stage Compressors - York service bulletins
Trane O & M Manual (chillers) Air Traffic
Warehouse Chiller Units

York Chillers, ARB, STB

York O & M Flight Standard Liquid Chiller

York O & M Hangar 8 Liquid Chiller

York Turbo Pak Liquid Chiller

TECHNICAL AND EQUIPMENT MANUALS (LOCATION: ELECTRONICS SHOP)

CCTV Source Incorporated

Dranetz Service - Universal Disturbance Analyzer
Johnson Control Technical and Operation Manual
Liebert Technical Manuals

VICON Technical Manual

TECHNICAL MANUALS (LOCATION: O & M CONTRACTOR'S OFFICE)




6.9

Asbestos in Buildings, Facilities, and Industry

Asbestos O & M Manual
Controlling ACM in Buildings
Toxicology Handbook

ONE SET OF BUILDING PRINTS FOR ELECTRICAL, MECHANICAL AND UTILITIES

FOR LISTED BUILDINGS AND FACILITIES.

Academy Headquarters

Air Navigation Facilities No. I (ANF-1)
Air Navigation Facilities No. 2 (ANF-2)
Air Traffic Building

Altitude/Environmental Test Chamber: CAMI

ARSR 1D

ARSR 3

ARSR 4

ASDE 3 Instrument Landing System
ASR 9 Mode-S

ATCBI

Aviation Records Building

Base Maintenance Building

Base Maintenance General Storage
Building 6/Flight Standards

Building K

Building L

Child Care Center

Civil Aeromedical Institute Building (CAMI)
Emergency Lighting, ANF-1
Emergency Lighting, ANF-2
Emergency Lighting, Academy
Emergency Lighting, Air Traffic
Emergency Lighting, Flight Standards
Environmental Support System Building
VOR 700

VTD

MMAC Snow Removal Plan

MMAC CCTV Prints

MMAC Fire Extinguisher Locations

Flight Inspection and Additions
Flight Standards Building

GNAS Training Facility

General Office Building

Hangar 8

Hangar 9

Hangar 10

Hazardous Waste Storage Building
Headquarters Building

Material Storage Building
Multi-Purpose Building (MPB)
MPB, Computer Rm Circuits

RFI

Radar AntennalLab

Radar Training Facility

Registry Building

Special Purpose Building
Thomas P. Stafford Building
Systems Training Building, Floor Plan
Systems Training Building, Mech
TSI Building

Logistics Support Facility (LSF)
LSF (Mechanical)

TDWR 1

TDWR 2

MMAC Johnson Control Prints
MMAC Paging System Prints
MMAC Rusco Prints

MMAC Simplex Prints

MMAC Utility Prints



TECHNICAL EXHIBIT 1

‘T1. PERFORMANCE REQUIREMENTS SUMMARY

T1.1 PURPOSE. The purpose of this exhibit is to list the contract requirements considered
most critical to acceptable contract performance. '

T1.1.1 A key to facility operations is the reaction time and effective modifications and
repairs that are made to keep a facility in a condition to meet current functional requirements.
These must be coordinated and effected to keep operational delays to 2 minimum. The effort of
such facility support must be measured by the impact of any loss or delay to the operation the
system supports. The Contractor must use every resource available, and the most professional
workmanship, guidance, coordination, and supervision to complete work orders. The
Government will prioritize all work.

T1.1.2  Allwork is subject to evaluation using quality assurance practices, principles and
techniques. All unsatisfactory work will be corrected. Random sampling techniques will be in
accordance with Military Standard 105D Sampling Technigues.

T1.2 QUALITY ASSURANCE PROCEDURES. The Government's primary quality assurance
procedures are based on random sampiing of contract performance. Contract performance will
be monitored periodically (i.e., daily, weekly).

T1.3 CRITERIA FOR EVALUATION of Contractor performance is as follows:

T1.3.1 Performance of Work

a. Timeliness/Responsiveness
b. Quality of work produced

c. Manpower utilization

d. Materials utilization

T3.1.2 Project Management

a. Management performance
b. Staffing
¢. Subcontractor utilization and management

T3.1.3 Business Management

a. Business operations
1. Overall management
2. Property control
3. Reports and procedures
4. Contract compliance
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5. Security

b. Procurement
1. Purchasing and subcontracting
2. Acquisition preference program

c. Personnel
1. Personnel administration
2. Labor relations
3. Equal employment opportunity

T3.14 Cost Control. The Contractor's control of cost is important and will be
evaluated. Rating in this area will not be assigned relative importance weights as in the other
three areas but will cause an adjustment (increase or decrease) in the rating derived from the
other areas.
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TABLE |

ADJECTIVE PERFORMANCE GRADE

ADJECTIVE
PERFORMANCE
GRADE

DESCRIPTION

RANGE OF
NERFORMANCE
POINTS

Superior

The Contractor's performance exceeds
Standard by a substantialmargin. The
monitor can cite few areas for improvement,
all of which are minor.

86 — 100

Excellent

The Contractor's performance exceeds
standard. Although there may be several
areas for improvement, these are more than
offset by better performance in other areas.

86 - 95

Good

The Contractor's performance is standard.
Areas for improvement are approximately
offset by better performance in other areas.

76— 85

Fair

The Contractor's performance is less than
standard. Although there are areas of good-
or-better performance, these are more than
offset by lower rated performancein other
areas.

66 - 75

Poor

The Contractor's performance s less than
standard by a substantial margin. The
monitor can cite many areas for improvement
which are not offset by better performance in
other areas. Less satisfactory performance
would be unacceptable.

57 - 65

Unsatisfactory*

The Contractor's performance is below
minimum acceptable standards. Results are
inadequate and require prompt remedial
action. Significant deficiencies.

Below 57

*Any facior/subfactor receiving a grade of unsatisfactory will be assigned zero performance
points for purposes of calculating the award fee amount.




TABLE 2

AWARD FEE CONVERSION CHART

This chart is for use in converting weighted performance points into percentages of the available
award fee pool.

Weighted Performance Points Percentage of Available Award Fee
100 100.0 Percent
99 100.0
Superior 28 100.0
a7 _ 100.0
96 100.0
95 97.5
94 95.0
93 92.5
92 90.0
Excellent 91 87.5
a0 85.0
89 B2.5
88 80.0
87 77.5
86 75.0
85 72.5
84 70.0
83 67.5
82 65.0
Good 81 62.5
80 60.0
79 57.5
78 55.0
77 52.5
78 50.0
75 47.5
74 45.0
73 42.5
72 40.0
Fair 71 37.5
70 35.0
69 32.5
68 30.0
67 27.5
AR 25.0
225
64 20.0
. 63 A=
Poor 62
61
60
Below 60 is Unsatisfactory
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TECHNICAL EXHIBIT 2

T2.  LIST OF BUILDINGS AND ANTENNA SITES AT THE MMAC

T2.1 BUILDINGS AND ANTENNA SITES.

(AOS) Modular Administrative Building *

Academy Headquarters Building*
Air Navigation Facility (ANF-I) No. 1*
Air Navigation Facility (ANF-2) No. 2*
Air Traffic Building*

ARSR-1D Training Facility
ARSR-3 Radar Test

ARSR-3 Tower Equipment Building
ARSR-4

ASDE-3

ASR-7 Lab & Equipment Building
ASR-8 Training Lab

ASR-9 MODE-S

ATCBI Complex (four bldgs)
Aviation Records Building (ARB)*
Base Maintenance Building*

Base Maintenance Storage

Child Care Center

Civil Aeromedical Institute (CAMI)*
Credit Union Building (Building K)
Digital Remote Switching Building
Double Wide Trailer

EA Book Store (Building L)

ESS Building

Flight Inspection Building*

Flight Standards Building*

Fork Lift Station 1/2

FPS-66 Trailer

General Office Building

GNAS Building*

Grounds Maintenance Building
Guard Stations (north/south)
Hangar 8*

Hangar 9*

Hangar 10

Hazardous Waste Storage Facility

Headquarters Building*

Industrial Waste Treatment Plant
ILS Training Facility

Landing System Training Complex’
Building (Mark 1D)

Building (Mark 1E)

Mark (Mark 1F)

Mark 20 Annex

Mark 20 Building

Line Maintenance Building
Logistics Support Facility (LSF}*
Material Storage Building
Multi-Purpose Building*

Program Support Facility*

Radar Antenna Lab

Radar Training Facility (RTF)*
Registry Building'

RFI Building

RTF UPS Battery Storage
Special Purpose Building*
Storage Building (Building 50)
Storage Shed (Flight Line Maint. Shed)
Storage Shed (Flight Line Shed 1)
Storage Shed (Flight Line Shed 2)
Storage Shed (Flight Line Shed 3)
Storage Shed (Flight Line Shed 4)
Systems Support Facility*
Systems Training Annex *
Systems Training Building*
TDWR-1*

TDWR-2 Building*

Technical Support Facility*
Thomas P. Stafford Building*

TSI Lab

VOR 700 Building
VOR/TACAN/DME Training Facility*

'Indicates CCMS Control. All buildings receive surveillance. Aeronautical Center maps may be

obtained on request



T2.2 The FAA occupied buildings atthe MMAC shown in this exhibit are approximately
3,000,000 gross square feet. The land area is approximately 1,200 acres.

T2.3 Off-site facilities leased to support the Aeronautical Center will be identified by the COR.



TECHNICAL EXHIBIT 3

T3. FACILITIES FOR CONTRACTOR USE

APPROXIMATE

BUILDING AVAILABLE TYPE AREA SQUARE FEET
Base Maintenance Office & CCMS 500
Shop & Shed 11,000
Office & CCMS 500
Warehouse Maintenance Area Office 5,000
Grounds Maintenance Office, Shop & Shed 15,000
Industrial Waste Treatment Plant Waste Treatment 5,000

The Government will furnish water, heat, electricity, sewage refuse services, and other utilities to
the Contractor.
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TECHNICAL EXHIBIT 4

T4. GOVERNMENT-FURNISHED EQUIPMENT

T41 All equipment, in the shop area furnished to the Contractor, that is fixed to the building is
assigned for the Contractor's use. All non-fixed Government equipment will be issued to the
Contractor as Government furnished equipment. See Attachment 1 to Technical Exhibit 4.

T4.2 The Contractor will be directed to purchase, lease, or rent tools and/or equipment not
available but required for project completions. The cost of purchase, rental, and/or lease will be
approved by the COR for the length of time required. In the case of purchase the equipment

and/or tool becomes Government property and will be placed on appropriate records and hand
receipt(s).

14.3 The equipmentlisted on Attachment 1 will be issued to the Contractor. Items may be
deleted or added throughout the term of the contract. The Contractor shall be accountable for
equipment issued under this contract.



Technical Exhibit 4: Attachment 1

GOVERNMENT FURNISHED PROPERTY

ITEM |\TEM DESCRIPTION UNIT TOTAL
NO NSN Qry cosTt COsT
1 AIR BALAN FRUMENT BAROMETER JR PART #534-593.132 1 $1,250.00  $1,250,00
SN BJ 2055 MFG. ALNOR
.2 AIR COMPRESSORGAS ENGINE MFG EMGLQ PN Kb5GA-17-P SN 030890047 1 SB65.55 $665,55
3 AIRCOMPRESSOROILESS MFG BINKS SN 341071 1 $175.00 §175.00
4 AIR HAMMERSTRAIGHT HANDLE MDL PH-01002, DORAN SN 08738 1 $490.80 $499,90
5 AIRLESS PAINT SPRAYER MOL 41-9559-B BINKS "SUPER BEE™ SN 40495 1 $2,100.00  $2,100.00
B ALUMINUM A FRAME  LACE GANTRY.MDL A4T12-A15 W/HOIST HARRINGTON 1 $5461.23  $5,461.23
MDL CF020 SN 17070.2 TON
7 ANGLE GRINDER 5" MFG BLACK & DECKER SN 15635 1 $114.50 §114.50
g BANDSAW 2 SI EED W/CASE MDL 6226 MILWAUKEE SN'S. 0457249246 3 sasdg0e  §4482.00
0457249238 AND D457249236
8 BANDSAW MDL 725 MFG.PORTER CABLE SN 554954 534970 534978 534992534995 ~ §  $§276.00  §4,380.45
10 BATTERY HANDLING DEVICE WITH GPW 4000 L B PALLETTRUCK 1 $9,680.00  $8,680.00
MFG BATTERY.HANDLING SYSTEMS MDL ATC-30-V SN GME487
11 BELT & DISK SANDER COMBINATION DELTA S/N CW7798 1 515000 $150.00
12 BELT TIGHTENER CONTRACTORFABRICATED 1 5500.00 $500.00
13 BENCH GRINDER 6" BLACK & DECKER SIN 4551856 1 5200.00 $200.00
14 BENCH GRINDER MFG SKILSN 602080 4 $175.00 $175.00
15 BENDER CONDUIT 3/4 TO 2 INGH EMTMFG. GREENLEE MDL 1818 SN: YY 1841LA 1  $1,802.43  $1,802.43
16 BENDER HYDRALILIC PIPE WIATTACHMENTS GREENLEE MDL 770 SN 5BF2788 ] 50.00 50.00
17  3230-00-ACO0-1006 BENDER HYDRAULIC TUBE GREENLEE SIN 5010937 1 $1,666.00  $1,666.00
18 BIT 1.1/2" MDL T2815 BOSCH 1 SB7.70 $87.70
18 BIT. 1 18" MDL T2844 BDSCH 1 $5R.70 $58.70
20 BIT. 2* MDL T2821 BOSCH 1 $172.40 $172.49
21 BOILERTOOL. REVERSE MANDREL MFG. ELLIOTT. PN 130063TDR1 1 $207.00 $207.00
22 BOILER TOOL, STANDARD.MANDREL MFG,ELLIOTT. PN 1500-03-CD-1PX 1 $135.00 $135,00 ‘
px) BOILER TOOL, TUBE EXPANDER 2" MFG. ELLIOTT. PN 1515-81.10500 1 $335.00 $395.00
24  6695-00-AC0-1002 BRAKE BENDING MAGHINE CHICAGO SIN309539 1 S1,678.50  $1,67B.50
25 BRAKEBENDING MACHINE ROPER WHIT. S/N 727-11-96 1 $15500.00  $15,500.00
26 CABLE CUTTERMDL 1380 RIGID 1 $10B.62 §$108.62
1 CABLEFAULT LOCATOR MDL. L.C4210B8285 SN 10097 ] $0,00 $0,00
pii} CABLE LOCATORSYSTEM MDL 580R MFG PROGRESSIVEELECT 1 §593.00 $595.00
28 CABLE SPLICER.MFG AMP CHAMP MOL M1-1 SH 228378-1 1 $650.00 $650.00
ap CALIBRATIONKIT PART #JC56383 1 538641 $396.41
K3 CART CONCRETE 2 WHEEL MBL 705-R MFG GAR-BRO 2 §562.50  $1,125.00
3z CART.TILT 112 CU YO MFG RUBBERMAID SN: 1005 1 s418.28 $418.28
33 CENTRIFUGAL TRASH PUMP 16 HP W/ACCESSORIES MFG TEELSN 3990GE 1 5330124 $3,301.24
34 4130-00-760-5497 CHARGING SYLINDER MFG ROBINAIR 1§12t $121.31
35 CHEEK BENDERS MFG LOCKFORMER NO 24-88 1 §457.00 $457.00
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Technical Exhibit 4: Attachment 1

GOVERNMENT. FURNISHED PROPERTY

iTEM ITEM DESCRIPTION UNIT TOTAL
NO NSN QrY ¢cosT  cosT
a6 CHOP SAW HEAVY. DUTY BLACK AND DECKER SN 12724 AND 088238 2 $275.63 $551.26
37 CIRCUIT TRACER KIT TK6 FOR 8-600 VOL T AC/DC MFG 3V PN 80-0080-0692-8 1 $565.00 $565.00
38 7940-00-AC0-1006 CLEANER GRAY MILLS 5/N 1-74 b $518.11 $518,71
1] CLEANER PARTS WASHER MDL PL3B-A MFG GRAY MILLS SN F-86 1 $510.00 $510,00
40 CLEANMASTER KLEERFLO. CLEANMASTER MQD. 24 5/N 24-1607 1 $504,00 550400
41 COMBINATION WRENCH SET OE/BCX 15 PCS 3/8" - 1 1/4" MOL 1714 MFG S&K 4 $86.34 345,38
42 ' COMPRESSCOR AIR 3/4 MP. MFG AIRMATE SN 052287162 1 $385.00 $395.00
43 COMPUTER 4865X-25 MFG. STARLIT. SN 819373 W/KEYBOARD.AND. MOUSE 1 $760.00 S?_'BD.OI]
44 COMPUTER ATAT MDL 6386/25 SN: P70234382 1 $3,315%.00 $3,315.00
45 COMPUTER DELL SYSTEM 310 SN 0336591 WiTH KEYEOARD 1 $4,000.00 $4,000.00
46 COMPUTER. EFSCN EQUITY 1 SN 024560 WITH KEYBOARD 1 $600.00 §G00.00
AT COMPUTER FURNITURE 3 DRAWER PEDESTAL 14 3/4X19 1/2X25 1 $241.72 $341.72
48 - COMPUTER FURNITURE CORNER UNIT FREE STANDING. COLOR GRAY 1 $263.79 $263.79
49 COMPUTER FURNITURE FORMS MANAGER PRINTER STAND LAMINATED TOP. STEELBA 1 $281.20 3291.20
24 1/4X31.1/4X50 172
a0 COMPUTER FURNITURE PRINTER STAND COLOR GRAY 24X25X28 1/2 1 5218.95 $219.95
51 COMPUTER F!JRNITURE SYSTEM ENCLDSEI-J HUTCH 47X14 1/2X34 ] ) 1 $516.00 5516.00
52 COMPUTER FURNITURE SYSTEM PENINSULA WORK SURFACE 20"WX72"L 1 $636.00 3636.00
53 COMPUTER FURNITURE 5YSTEM WORKSTATION TABLE COLOR GRAY 4BX30X27 1 $332.05 $332.05
54 COMPUTER FURNITURE WORKSTATION ORGANIZER 12" DEEP 60".LONG 2 $115.88 $231.78
55 COMPUTER FURNITURE WORKSTATION/PRINTER STAND. 28X28 1/2X24 1 $268,95 $269.85
56 COMPUTER FURNITURE WORKSTATIONS 28X28 1/2X60 W/LITILITY. DRAWER COLOR GRA 3 $303.77 $911.21
57 COMPUTER IBM AT SN 63631235160 WITH KEYBCARD ] $0.00 $0.00
58 COMPUTER IBM AT. SN 63631525160 WITH KEYBOARD 1 S$800.00 5800.00
58 COMPUTER IBM PS/2 MDL 4865X/25 SN 2IXWTR7. W/IKEYBOARD SN B437581 0 $2,884.00 10,00
60 ' COMPUTER. |IBM PS/2 MDL 90 486/25 SN 23XWMEE W/KEYBOARD. SN 7200607 a $0.00 $0.00
61 COMPUTER 1EM PS/2 MDL 80 4865X/25 SN Z3XWP59 W/KEYBOARD SN. 7322102 1] 52.994‘.00 $0.00
62 COMPUTER. IBEM PS/2 MDL 90 XP486 SN 23YHACL W/KEYBOARD SN 7331332 1 $2,790.00 $2,795.00
63 . COMPUTER. IBM PS/2 MDL 80 XP486 SN.23YHATK W/KEYBOARD SN 73313 0 $2,708.00 50.00
64 COMPUTER. (BM P5/2 MDL. 90XP486 SN 23XWVE0 WIKEYBOARD SN 7322105 1 $4,524.00 5£,524.00 -
65 CDMFUTE&M & E AT CLONE WITH KEYBOARD NO.SERIAL NUMBER 1 $699.00 $699.00
15 COMPUTER M & E SYSTEM 38.5, SN B31040911VHV. WITH KEYEQARD 1 $1,000.00 51.000.00.
687 COMPUTER. M & E SYSTEM AT-286 SN 0022758 WITH KEYBOARD. (FILE SERVER) 1 $2,360.70 $2,369.70
68 COMPUTER M &E SYSTEM 386 SN 509178 WITH KEYBOARD 1 $1,000.00 $1,000.00
69  4840.00-243.-2736 CONDITIONER. PAINT. RED DEVIL S/N 11-27565G 1 $400.00 5$400.00
70 CORDLESS QORILL 3/8" BIL.LACK & DECKER SN'S 545705, 549706 2 $152.35 $284.70
™ CORDLESS DRILL HD MDL 0211-1 MILWAUKEE SN'S 588-226881880822, 3 $164.73 $494.19

.588-226920880822, 5B8.226739680822
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Technlzal Exhibit 4: Attachment 1

GOVERNMENT. FURNISHED PROFERTY

ITEM ‘ ITEM DESCRIPTION UNIT TOTAL
HO NsN ary cosT  gosT
72 CRANE PORTABLE MFG RUGER MDL. 50 SN'S LD30908 AND LD28635 2 $500.00 £1,000.,00
73 CRESE:ENT WRENCH 24" MDL AC124 MFG CRESCENT 2 $82.54 $165.08
74 CRIMPING TOOL HAND MFG AMP MDL 694771 1 $288.92 §288.92
73 5120-D0-380-9762 GRIMFING TOOL HAND TYPE MFG. AMP PN 69141-1 2 17873 $357.46
76 ' CURRENT FROBE AC/DC MFG FLUKE MDL FLEDI-1010 1 $215.00 $215.00
77 6625-01-131-3882 CURRENT PROBE AC/DC MFG FLUKE SN FAA BOGS 1 $110.00 $110.00
78 _ CUTOFF SAW 12" MDI. 0601 BOSGH SN 8490093 . 1 $462.06 5462.06
79 . CUTTER ARC.AIR PACK MDL SAZ0 MFG HYFERTHERM SABRE 5N 1275 1 $1,995.00 $1,995.00
80 CUTTING TORCH MDL 22984 MFG HARRIS 1 $275.00 $275.00
81 PATAVUE ANALYZER MODEL NO. DATAVUE 25 SN 611100180 1 $1,200.00 $1.ZDD.IJE!
a2 DESK OFFICE 60™X34" 4 $200.00 $2,800,00
83 . DESOLDERING STATION PACE MODEL MBT-100 SN 4448 1 $3495.00 ) $385.00
84 . DIAMOND BLADE 12" MDL 65HS100 MFG GREAT SCOTT 1 $365.00 $365.00
85 DIE HEAD "1". 11427, .1 114" & 2" MDL 12R RIGID SN 37400, 4 §60.94 $243.76
37410, 37405 & 37415
86 DIGITAL LOOP TESTER MDL 5 MFG TRIPLETT 1 $580.,00 $580.00
87 PIGITAL MULTIMETER FLUKE MDL BOGOA SN 3785028 1 $349.00 $349.00
88 DIGITAL TEST. METER MDL, 1000 MFG. GRAHAM CO 1 $200,00 $200.00
89 DIGITAL TEST METER MFG GRAHAM MODEL 1000 1 $206.00 5200.00
a0 DRAIN CLEANING MACHINE MFG JETTER MDL D-140B SN F496 1 $2,042.00 $2,042.00
L] DRAIN CLEANER M_DDEL RIGID K-50 5N VPO4087.J86 ] $533.29 $532.29
92 DRILL 1!4",‘MILWAUKEE MDL S-114 SN'S 8 48806 AND 28B-1766 2 $50.00 $100.00
K] DRILL 3/8 CORDLESS VSR MILWAUKEE SN 764-6733 AND. 764-6773 2 $173.40 $346.80
84 DRILL 3/8" CORDLESS MILWAUKEE SN 38001. 1 $231.20 $211,20
95 DRILL 3/8". CORDLESS REVERSIBELE MDL. 1875, BLACK & DECKER WITH CHARGERS 10 3188.00 $1,880.00
98 DRILL /8" MILWAUKEE SN 1055352, 1095353 AND 1095398 3 . $151.20 $453.60
97 DRILL ANGLE 3/8 MFG. MILWAUKEE SN: 611A885310347 1 $1650.75 $160.75
a8 DRILL CORDLESS 3/8 MILWALIKEE MDL 04;)?-1 SN 784-151304, 784-153615 2 $179.65 $359.30
as DRILL CORDLESS. 3/8" BLACK & DECKER SN 10248 & 18358 2 $162.00 $324.00

100 DRILL CORDLESS 3/8". DRIVE MFG MILWAUKEE SN 7788493360821 5 $183.44 $5967.20
T78A493360941. 778A453360945 778A493360948, 778A403360952 :

101 DRILL CORDLESS MDL 3W781. MILWAUKEE SN 784B49437-0682, 5 $199,50 5957.50
784B48443-3972, 7848494433976, 784B49443-4182 & 784B40443-4193

102 DRILL CORDLESS MOL 852 PORTER CABLE SNS: 037118, 037125, 037127, 037128, 1 $169,30 §1,523.70
037130, 037133, 037135, 037144 8. 037467

103 5120-00-AC0-1011 DRILL CORE BORE TRUCD CAT.S/N 4120091 1 $1,127.00 $1,127.00

04 DRILL ELECTRIC 1/2" MFG SKILL SN DH418130 1 518575 $165.75

105 DRILL HAMMER 3/8" MILWAUKEE SN 273150 AND. 2731683 2 $163.20 $326.40

108 5130.00-253-0955 DRILL HEAVY. DUTY. 1/2" MFG.SKILL SN'S DFB15737, DFB15574, DFR15568 3 $109.00 $327.00
- DFD45533, DF374381
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Tachnical Exhibit 4; Attachment 1
GOVERNMENT FURNISHED, FROPERTY

iTEM ITEM DESCRIFTION UNIT TOTAL

NO NsM QrY £OST  cosT
107 DRILL MOTOR 3/4. BLACK AND. DECKER SN 7118807 AND. ONE EACH NO SERIALND 2 $225.00 $450.00
108 3413-00-ACD0-1005 . DRILL. PRESS ATLAS. S/N 038014 : 1 $1,400.00 §1,400.00
109 3413-00-AC0-1000 ' - DRILL PRESS BENCH POWERMATIC. S/N 351767 1 §1,400.00 §1,400,00
110 3413-0D-ACD-1003 DRILL PRESS DELTA S/N 1375482 . 1 51;1100.00 §1,400.00
111 34413-00-AC0-1002 - DRILL ;‘RESS DELTA, S/N 1376565 1 §1,400.00 $1,400,00
112  3413-00-AC0-1904 DRILL PRESS. ROCKWELL, S/N 1793023 1 %1,528.85 $1,528.85
3 ) ELECTR&G CARRYALL CLUBE CAR SN DOT, 34698 & 34699, 2 $6,875.00 £13,750,00
~114 FACSIMILE MACHINE MFG BROTHER MDL 1350M SN:. ;'551554550 1 §731.53 5731.53
115 FIEER QPTIC LIG-HT SOURCE FOTEC NDL 5370 SN 510834 1 §1,22B.5% $1,228,58
116 FIBER OPTIC POWER METER FOTEC MDL. M310 W/ST. ADAPTER A238 AND. SMA 1 $1,150.00 $1,150.00

ADAPTER A202 SN. P10520 '
M7 - FILE CABINET. LEGAL SIZE 2 DRAWER COLOR TROPIC SAND. 26 1/2X18 1/4X28 1 129,35 $420.35
118 FILE CABINET. LETTER SIZE 5 DRAWER ) 1 5760.00 $160.00
118 FLOC TESTER MDL 15!1?!-!110.MFG‘ HACH. SN.930140002080 1 3785.00 $795.00
120 FLOW METER DEVICE W/CASE NMFG, PRESCO. SN A2912 1 5500.00 £500.00
121 3740-00-AC0-1000 FOGGER-INSECTICIDE MFG. LONDCPI TUREBO. 5N 10110 1 5395..01 $385.01
122 . 3441-00—242;’#963 FOLDER SHEET. METAL 36" NIAGRA SIN 57436 B $2,ﬂliﬂ.D(l $2,000.00
123 6623401-164-0519 FREQUENCY. COUNTER MFG. HEWLETT, PACKARP. SN 1848A09667 1 $1,700.00 $1,700.00
124 GAS ANALYZER TELEDYNE NMDL 890-4 CONSISTING OF OXYGEN. SENSOR, CARBON 1 $2,115.00 $2,115.00
MONOXIDE SENSOR. INSTRUCTION MaNLAL, CALIERATIDN. KlT_.WICASE SN 254219
125 .GAS. BETECTOR MFG. TIF. MDL TIF 8800 SN 1001001324561 1 $153,80 $153.80°
126 ' GAS MONITOR MDL. SENTINEL 4 MFG BAGCHARAGH MONITOR. SN ViMO550. 1 %2,585,00 §2,585,00
PUMP. SN VM0S08 ’
127 . GASTEC HAZMAT, KIT. PN 7015574-1. _MFG. SENSIDYNE 1 . 5973.75 $873.75
128_ GEAR HEAD. DIE TOLEDO, MDL ?DREIN. B.3118 1 5325.00 §325.00
129 - . ' . GREENLEE HY.DRAULIC PUNCH SET.#78065B 2 §477.45 ) $954.90
130 GREENLEE METAL STUR. PUNdH#Z‘lZBE 1 $159.75 $159.75
131 - GREENLEE RATCHET. CABLE CUTTER #35516 1 5224.10 - §224.10
132 . GREENLEE THREADED ROD CUTTER. #36587 . . 1 $2B4.40 $284.40
.133 GRINDER BENCH BROWN-BROGCKMYER S/N 2534373 1 $100.00 5100.00
134 GRINDER _BENCH., TOOL. LINE 5/N. 3712308 V -1 3100.00 §100.00
135 GRINDER ELEC 1/2". MDL 6145 MILWAUKEE SN'S 627-306705, 627-306700 4 §120.00 $480.00
627-306804. & 627-306829 .
136 GRINDER RIGHT.ANGLE 7", MDL, 4255 BLACK &. DECKER SN 26630 1 $166.00 $166.00

. 137 5130-00-AC0-1002 GRINDER W/PEDESTAL. BALDOR S/M 3465 1 520000 £200.00
138 5130-00-!-\00-1 002 GRINDER WIF'EDESTAL BALDOR S/N. 465 1 $300.00 §200.00
138 HAKO. 11A TOOL KI'T FOR. ASBESTOS VAGCLUIUM 1 $116.00 $116.00
140 HAKO MINUTEMAN 280 ASBESTOS VACULIM SN 80738185 WITH HAKD HEPA FILTER 1 5735.00 $735.00
141 | HAKC. MINUTEMAN X-1000-6 ASBESTOS ‘;!ACUUM SN BO0710167. WITH HAKD 1 5843.00 -$843.00
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Technical Exhitit 4: Attachment 4
GOVERNMENT FURNISHED PROPERTY

ITEM ITEM DESCRIFTION UNIT TOTAL
NO MSN cosT COST

£

HEPA FILTER AND.HAKO 1 1/4" HOSE

142  4130-00-AC0-1030 HAMMER CHISEL TOOL MILWAUKEE SN 34249025 1 $340.00 $340.00
143 HAMMER DRILL 1/2 MILWAUKEE SN .715.21517 1 $194.25 §184.25
144 HAMMER DRILL 1/2" HILTI PN TM-7 SN 045373-184 1 $177.00 §$177.00
145 HAMMER DRILL 3/4” MAKITA MDL HP-2010 SN'S 164757E, 16475BE, 164759E 4 §186.00 $744.00
164781E
1486 HAMMER DRILL ¥/8 MFG MAKITA SN 414560E 1 $115.00 $115.00
147 HAMMER DRILL 3/8 MILWAUKEE MDL 5397-1 SN 665-313757, 0665314361 4 $148.75 $585.00
0665314361, 0665319228, 0665322357
148 . HAMMER. DRILL 3/B. MILWAUKEE SN 714-11246 | 1 $189.25 $188.25
149 HAMMER. DRILL CORDLESS 38" MILWALIKEE SN: 851A495060108 1 523203 §232.03
150 HAMMER DRILL HILTI MDL TE-15 SN:. 0034211 1 5366.00 $366.00
151 HAMMER DRILL KIT. 4/2" MDL 5371-1 MILWAUKEE SN'S 0672141525 3 5204.00 5612.00
0672139571 AND 0672141938
152 HAMMER DRILL KIT INCLUDING 3/8" BLAGK & DECKER HAMMER DRILL SN 5038 1 $130.00 $130.00
153 HAMMER DRILL. KiT MDL 5370-1. MILWAUKEE SN'S 0672138672 AND. 0572138754 2 $183.20 $366.,60
154 HAMMER. DRILL MDL, 113BVSR BOSCH SN'S 84600249, 54603579 & B4700065 3 $210,76 $632.28
185 HAMMER DRILL W/HANDLE MFG BOSCH SN 84502052 1 $1894.65 §184,65
156 5130-00-ACD-1011 HAMMER ROTARY. MILWAUKEE SN 342-69107 | 1 $304,30 $304.30
157 HAND PRESS. K.R.WILSON S/N 1366 AND. 1408 2 $200,00 $400.00
158 HARR{S PORTABLE TORGH WITH ACCESSORIES MDL 2515 1 $402.57 $402,57
1589 HEAVY DUTY FASTENING TCOL HILTI SN 1453857 0 $0.00 50.00
160 HIGH TEMP. PROBE FLUKE SN 80K-40 1 $80.00 $80.00
161 HINGE BUTT. TEMPLATE KIT PORTER CABLE SN 59381 1 $211.50 S211.50
162 HOIST 1.4/2 TON. LYNX MDL LSB-3000 MFG DUFF NORTON SN HABHDE 1 5245.49 524549
163 1730-00-AC0-1043 HOIST. PORTABLE CABLE, VERMITE MDL 520A 1 §464.80 $464.80
164 3950-00-AC0-1074 HOIST.PORTABLE MDL CA10, COFFERING SN 2685 AND 127AP 2 $431.85 $863.30
165 HYDRAULIC KNOCKOUT. MFG GREENLEE PN 7310 1 $640.34 5640.34 -
166 l IMPACT WRENCH 1/2".MDL 6513 BLACK & DECKER SN 28207, & 30726 2 $146.30 §282.60
167 6625-00-AC0-5086 IMPEDANCE BRIDGE MFG. GIENERAL RADIO 1 $545.00 $545.00
168 IMPEDANCE BRIDGE MFG. UNIVERSITY SOUND SN SNB-14269 ) 1 $165.00 $165.00
168 INFRARED THERMOMETER MDL MFSEPH-DXFBU SN 384884 MFG TRANSCAT 1 $1,615.00 $1,615.00
170 6625-01-217-4265 . INTERFACE POD.MFG. FLUKE PART.# 9000A-6800 1 8955.00 5985.00
171 6625-01-258-1620 INTERFACE POD MFG. FLUKE PART.# 9000A-6802 1 - §985.00 $885.00
172  6625-01-210-7865 INTERFACE FOD.MFG FLUKE PART.# 9000A-8088 1 $1,285.00 $1,285.00
173 JACK FORK LIFT.4 TON. MFé. LINCOLN SN 83658 ) 1  %1,138.15 $1,138.15
174 3220-00-AC0-1072 JOINTER DELTA S/N 1333355 1 $1,600.00 51,600.00
175 KEYBODARD ATET MDL 305E SN: 815328000704 1 $50.00 350,40
176 KIT STATIC GROUNDING COMPLETE P/N 600X624 1 5225.00 SéZS.IJD
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Technical Exhibit 4. Attacfiment 1

GOVERNMENT FURNISHED PROPERTY

ITEM ITEM DESCRIPTION UNIT TOTAL
NO NSN ary gcosT  gosT
177 KNOCK OUT. SET GREENLEE SN'S WY-3531-FE, WY-3525.FE, WY-0814-EM & 4 $1BR.73 $754.02
’ WY-H754-EM
478 LADDER EXTENSION. 32 MDL 6WEB5-9 MFG LOUISVILLE 1 318,75 $318.75
179 LADDER STEP.4' FIBERGLASS PN aw421 1 $86.45 $86.45
180 LADDER FOLBING DUAL EXCESS 6" MDL 681A MFG WERNER 1 $166,10 $166.10
181 LADDER STEP 6 FOOT. FIBERGLASS PN 3w141 15 $107.32 $1,608,80
182 LADDER. STEP. 12 MDL 3W422-4 MFG. LOUISVILLE . 2z $257.76 $515.52
183 LADDER FOLDING DUAL EXCESS 8' MDL 881A MFG. WERNER - 1 $221.21 $221.21
184 LADDER FOLDING STEP MISL B41A ' MFG WERNER 2 $12116 $242.32
185 LADDER FOLDING STEP MDL 641A 8 MFG WERNER 3 $156.32 $468.96
186 LADDER FOLDING STEP MBDL 1041A 10' MFG WERNER 2 $221.96 $443.92
187 LADDER STEP 8 FOOT. FIBERGLASS PN 3W142 7 $148.95 $1,042.85
188 LADDER STEP FIBERGLASS 10 FOOT. PN 6W6&74 3 5221.63 5664.89
188 LADDER STEP FIBERGLASS 8 FOOT DUAL ACCESS LOUISVILLE TYPE 1-A 2 5208.58 541718
180 3416-00-ACD-1007 LATHE METAL DELTA S/N 1334167 i §2,100,00 $2,100,00
194 . LEAK DETECTOR HALOGEN MDL TiF. 5550 - 1 5189.95 $199.85
192 LEAK DETECTOR ULTRASONIC, ENVIRONMENTAL TECTRONICS CORP. SN 8217005 1 SB85.00 $895.00
193 491000-ACO-1002 LIFT. HYDRAULIC HAND BIG JOE S/N 28165 1 $350.00 5350.00
184 6640-00-AC0-1538 ) LIFT. |NVAL.E.X ADJUSTABLE MFG. [NVCARE 1 $337.00 $337.00
185 LIFT MANUAL COLSON S/N 690389 1 $150.00 $150.00 |
196 LIFT WISTAB SUMMER MDL 7123 SN.737 & 738 2 $1,095.00 $2,190.00
197 l LINE AID.MDL 2008 MFG. FRDGRESSWE ELECTRONICS 2 $54.00 $108.00
188 LINE TESTER MDPL 232LT MFG CARROLL TOUCH SN C1407 1 5155.00 $155.00
198 LOCAL CONTROL UNIT. MOTOROLA PR R-1011B SN 261XMC0359% 1 $1.219.00 $1,219,00
200 LOCK MORTISER HEAVY DUTY W/TEMPLATE PORTER CABLE MDL 513 SN 28724 1 $1,068,75 $1,068.75
201 LQCK MORTISER ROCKWELL MDL 513 SN 33083 o 50.00 50.00
202 LOCKEDGE ADJUSTABLE STENGILS BRASS 6" MFG. REESE 48 LETTERS, 1 $134.70 $134.70
20 FIGURES % CHARACTERS

203 5130-00-ACO0-1028 . MACHINE DRAIN CLEANER RIDGID. S/N 542838 1 $500.00 $500.00
204 3417-00-ACO-1000 . MACHINE MILLING BRIDGEFORT. §/N J-68233 1 $2,000.00 $2,000.00
205 4840-D0-AC0-1104 MACHINE THREADING PIPE OSTER S/N ACD.2039 1 31;595.00 $1,695.00
206 MECHANICAL LOADER, AMERICAN AIR. FILTER 1 §300.00 $300.00
207 MEDIUM BUTY FAS'I"ENING TOoOL HILTI SN 294384 : 1] $0.00 50,00
208 G6625-00-141-3558 MEGGER BIDDLE MODEL. 21150 S/ 18921 , 1 $530.00 $530.00
209 METAL STORAGE RACK FLAT 144"X48"X60" 1 S500.00 . $500.00
210 METAL STUD PUNCH FOR CONDUIT, INSTALLATION MFG,. GREEHLEE 1 5177.00 $M77.00
211 6625-00-204-603% MEI'ER.DIGITAL BALLANTINE MOD 202A SN 9100078 1 §225.40 $225.40
212 METER PRECISION DIGITAL CAPACITANCE MDL 830 MFG BK FRECISION SN 72-28712 1 $183.60 © §193.60
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Technical Exhibit 4; Aftachment 1

GOVERNMENT FURNISHED PROPERTY

ITEM ' ITEM DESCRIPTION : uNIT TOTAL
NO NSN ary gcost  cost
213 _ MICROMETER STARRETT 124BZ 1.D. . 2 13197 s2eand
214 MICROMETER STARRETT S906Z LD, 2 s40048  §89B.98
215 MITRE SAW MOTORIZED 10" MDL 34-080 DELTA SN K8322 1 $2BATT SBATT
216 5820-00-AC0-1249 MODAX 500A MOTOROLA MDL EDSDAAIN0D SIN 445AHCT038 1 5383879  53,838.79
217 MODULAR PLUG. CONNECTION KIT MDL 231652 MOL 231652 MFG. AMP 1 521500  $215.00
218 MONITOR AAMCOMP. MFG, PACKARD BELL SN 00801738 (FILE SERVER) 1 529900  5200.00
218 MONITOR AMDEK 500 SN Y5L015034 0 50.00 $0.00
zzn MONITOR GGTV 8" PANASONIC SN: 4540054 1 56300 $563.00
224 MONITOR GOLOR 14" IBM MDL 8518 SN 23.LX156 0 sogo 50,00
222 MONITOR COLOR 14" IEM MDL, 8518 SN 23-LX398 © 1 ssATs se24Ts
223 _ MONITOR COLOR 14" IBM MDL 8518 SN 23-N4840 4 $550.00  $550.00
224 MONITOR COLOR AMADEK 600 SN Y5L015030 0 soa0 $0.00
225 MONITOR COLOR |EM PS/2 SN 2328367 1\ saman  sasnao
226 MONITOR COLOR |BM FS/2 SN 2366848 0 s4B7.00 5000
227 ' MONITOR COLOR {BM PSI2 SN 2365801 0 s0.00 $0.00
228 MONITOR COLOR MDL PM-1448 MEG. PROTON 0 - s0.00 50,00
229 : MONITGR COLOR PACKARD. BELL SN 80602016 o s0.a0 $0.00
230 MONITOR COLOR SAMSUNG. SN 80305080 o s0.00 $0.00
231 MONITOR COLOR SAMTRON SN 8818014052 1 535000  $350.00
232 MONITOR COLOR SAMTRON SN 5019129456 1 542500  $425.00
233 MONITOR DELL VGA COLOR PLUS SN 80712544 " 1 ssrsee SS7A.A0
234 MONITOR MICROMINI EGA SN 90507267 ¢ sooo $0,00
235 MONITOR VGA ATAT. SN: 918603178367 1 535000  $350.00
236 MULTI-METER FLUKE MDL 87 SN 66730347, 58420399 2 s28250 558500
27 MULTI-METER HEWLETT PACKARD. MDL 427A SN 0947A14350 1 se2500  $825.00
298 B§25-01-147-6182 MULTIMETER 8025A FLUKE SN'S 3530211, 3760356,03760361, 3760108 4 s10200  S768.00
239 6625-01-147-6182 MULTIMETER 8025A FLUKE SN'S 8705133 AND. 6706051 2 s15200  33B4.00
240 6625-01-147-5182 MULTIMETER FLUKE MDL B025A SN.3706140 1 s1s200 $tso0
241 MULTIMETER FLUKE MDL 85 SN 54150964 W/CURRENT.PROEE AND METER CASE 1 $379.00  $379.00
242 MULTIMETER FLUKE MDL 87 SN'S 59370110, 55750102, 60470272 8 60470348 4  saaze  $1,25316
243 MULTIMETER FLUKE MDL 87 SN:. 63440942 & 63250049 2 $318.25  $635.50
244 MULTIMETER MODEL 630NA MFG TRIPLETT. SN. 27520 1 $10000  $100.00
245 6625-01-145-2430 MULTIMETER, DIGITAL MFG FLUKE SN'S 100014, 105494 AND. 105034 3 $19600  $588.00
248 NAIL GUN MFG, DUO-FAST SN HK00247 1 530400  $304.00
247 OILER MDL 318 MFG. RIGID 3 $13380  $401.d0
248 ORBITAL JIG. SAW MFG BLACK A DECKER SN 17622 1 $13750  $137.50
249 6625-04-032-6914 OSCILLOSCOPE 465M MFG TEKTRONIX SN B035525 1 §3,14500  $3,946.00
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NO NSN QY COST  cOST
250 552_5-01-275-4755 OSCILLOSCOPE 2246 MDL A MFG TEKTRONICS SN B126031 1 $3,490.00 §3,490.00
251 4430-00-AC0-1005 OVEN INDUSTRIAL PAINT GRIEVEHEND S/N 15637 1 $6,000.00 §6,000,00
25.2 OXYGEN ACETYLENE REGULATOR SET (GAUGES & HOSES ON 2 WHEEL DOLLY) 1 $600.00 $600.00
253 OXYGEN ACETYLENE REGULATOR SET. (GAUGES AND HOSES) 1 $600.00 $600.00
254 PAINT STRIPPING MACHINE MFG. BINKS MDL 98-346A SN 1848 1 $4,875.00 $4,875.00
255 PERSONNEL LIFT MFG WORKFORCE MDL XLT. CAT 23 SN §-15280-22J1.C01 1 $4,650.00 $4,650.00
256 PHONE BUTT SET.MDL TS-22 W/TONE PROBE KiTS SN: 9506/007483 & 8506/007486 2 $388,00 £795.00
25'1; PIPE BENDER MANUAL MFG GREENLEE #1801 1 $350.00 $350.00
258 PIPE CUTTER MOD 2-1 MFG. RIDGID 2 $82.62 $165,24
259 PIPE STORAGE RACK DOUBLE 76"X16™ 1 sénn.nu $200.00
260 PIPE VISE NO 1A MFG REED - l 1 510000 $100.00
261 PORTABLE BAND.SAW BLACK & DECKER SN..1648 1 $276.44 $276.44
262 PORTABLE FILTER SYSTEM MFG WATER GUARD SN 83122 1 $1,450.00 $1,450.00
263 PORTABLE POWER DﬁIVE MFG TOLEDOC SN 0010481 AND 0906887017 2 $730.00 $1,460.00
264 PORTABLE SAND BLASTER WISANDBLASTING HOOD. PN 4Z677 MFG. EMFIRE 1 $176.40 $176.40
265 POST HOLE DIGGER PORTABLE GAS MFG GENERAL EQUIP. CO.MDL 2321 SN:. 27627 1 $921.20 $921.20
266 POWER DRIVE MDL 700 RIGID. SN.1113066 1 £755.29 §755.29
267 POWER LINE MONITOR W/ICARRYING CASE DRANITZ MDL 626 SN 258538382 1  §5,000.00 $5,000.00
268 3885-D0-454-2606 POWER PULLER CABLE PN 686 MFG GREENLEE SN Y.0305FH 1 £3,500,00 $3,500.00
268 POWER WASHER ELIMINATOR 1l MDL 203 MFG L&A PRODUCTS SN 04435 1 $650.00 $650,00
270  3444-00-ACO0-1000 PRESS. HAND ATLAS MFG DRAKE S/N 149785 1 $3,000.00 $3,000.00
27 PRINTER CANNON BJ134 SN SAA-01976 0 50.00 50.00
272 PRINTER CANON SN SAA01967 ¢ $0.00 $0.00
-y i PRINTER. DELL 800 SN P3013049-81 1 £525.00 5525.00
274 PRINTER DOT.MATRIX STAR NX-15 SN.250281001677 1 $425.00 $425.00
275 PRINTER EPSON LQ 1170 SN: 4161158783 1 $666.66 S666.66
276 PRINTER EPSON LQ-100 SN 19041703 1 $300.00 $300.00
277 PRINTER EPSON LQ~1170. SN 4161103193, {JIM TOOKER) 1 $635.80 $635.50
278 PRINTER EPSON LC-1370 SN:.. 4161154130 1] SU.DI_] $0.00
279 PRINTER EPSON FX-1050. SN 11018063 0 $0.00 £0.00
280 PRINTER LASER JET HEWLETT PACKARD SN: LUSCRB242270 1 $028.64 $928.64
81 PRINTER. MATRIX EPSCN LQ 1070 SN 49G0072016 1] $0.00 $0.00
282 PRINTER PANASONIC KXP-1624 SN 2BMATJ31410 0 $369.95 560,00
283 PRINTER. STAR NX15 EN 250080900074 1 $425.00 $425.00
284 PRINTER STAR NX15 SH 250280800703 1 §450.00 545000
285 PRINTER STAR SR 15 5N 130050500203 1] £0.00 $0.00
286 : PRINTER STAR SR15 SN 120050500188 0 30.00 $0.00
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GOVERNMENT FURNISHED.PROPERTY

ITEM ITEM DESCRIPTION UNIT TOTAL
NO NSN ary gost  gosT
287 . FRINTER STAR SR15 SN 130050300201 1] 30.00 $0,00
288 5120-00-AC0-1001 PULLER GEAR AND BEARING SNAP-ON MODEL CGEODDA 1 $695.27 $655.27
289 PULLER THREE JAW 8" MFG POSI-LOCK MDL 106 2 §181.12 5362.24
290 PULLER THREE JAW 8" MFG POSILOCK MDL 108 2 $234.31 $468.62
291  4310-0D0-AC0-1031 PUMP. VACLIUM ROBINAIR. MODEL 15030 S/N 1211 1 $1,602.31 §$1,802.31
292 RACK STORAGE 110X76X34 INCHES 1 $100.00 $100.00
203 RADIO. HANDHELD GE MDL PS308S W/CHARGERS SN'S: 1521900, 1521902 16 §554.75 58,876.00

1521903, 1521904, 1521907, 1521908, 1521508, 1521910
1521911, 1521912, 1521813, 1521914, 1521915,1521817, 1521918,1521918

294 RADID PAGEBOY, |{ WITH CHARGES & CASES MOTOROLA SN'S C401 #250BLE0S74 35 5351.78 51,758,890
€402 #259BLEN975, C404 #259BLEQ977, C406#2538L ESY9,C4074#259BLEQI80
C410 #259BLEDIB3
295 5821-00-ACD-1058 " RADIO PAGEBDY,M‘UTDROLA C-112 5/N 239ADY4185 : 1 $284.66 52B4.66
286 5821-00-AC0D-1058 RADIO PAGEBOY MOTOROLA C-120.5/N 258ADY4203 1 $284.66 52B4.66
297 5821-00-ACO0-1058 ' RADIO. PAGEBOY MOTOROLA C-505 S/N 255ADY4180 1 $284.66 $2B4.66
298 RADIO. RECEIVER MOTQROLA PAGE BOY. Il SN C-130 #413BLW0524 0 $0.00 50.00
249 RADIO RECEIVER PAGE BOY. Il MFG.MOTOROLA SN'S. . 4 §2B4.66 $1,138.64
C-547. 250AEQ2975, C-541 259AEQ2970, C-537. 259AEQ28966, C-531, 258AEQ2861
300 RADIO.RECEIVER/TRANSMITTER GE MDL MPD SN 8661400, &9551452 2 §1,080.35 $2,160.70
301 RADIO. RECEIVERITRANSMITTER GE MDL MP| SN 637418852 1 $427.80 $427.80
302 RATCHET.PULLERS WITH SAFETY. HOOKS 200 1.B CAP, DAYTON MODEL 27448 2 $52.84 $105.68
303 READOUT FLOW METER BELL & GOSSETT, ITT.MODEL R0-5 1 $501.00 $501.00
04 RECALIBRATION KIT. FOR COMBUSTIBLE GAS MUN[TQR. SYSTEMIN SPRBLDG 1 $300.00 §300.00
CONSISTING OF 2 CASES CONTAINS 2 THERMOMETERS, 1 GAUGE & 2 GAS CYLINDERS

305 5821-00-ACO-1058 RECEIVER PAGE BOY || W/CHARGER MOTOROLA SN 259ADY4176 #C-501 1} $0.00 $0,00
306 5820-00-AC0-1215 RECEIVER PAGE BOY Il W/CHARGER MOTOROLA SN 259AEQ2974 #C-546 1 $2B4.66 5284.66
307 5820-00-ACO0-1215 RECEIVER PAGE BOY. || W/ICHARGERS MOTOROLA SN 2 $284.66 5569,32

C-508 #259A0Y4183, C-534 #255AEQ2963
308 5H20-00-ACD-1215 RECEIVER PAGE BOY. Il WITH CHARGERS MOTOROLA S/N C-540 #259AEQ29E9 4 $284.66 §1,128.64
C-542 #259AE02971, C-543 #258AEQ2072, .
C-548 #259AEQ2976 AND. C-116 #259ADY4195

309 6625-00-208-34B9 RE'CDRDER VOLT/AMMETER AMPROBE S/N 910022 1 $225.40 $225.40

W0  6625-00-208-34B9 ' RECORDER VOLT/AMMETER AMPRCEE SN 9100234 ' 1 §225.40 §225.40
Eh b RECOVERY/RECYCLE CYLINDER 1000 LB.WITH FORKLIFT. RAILS 1 $1,830.00 $1,630.00
2 RECOVERY/RECYCLE CYLINDER 145 LB 1 §3654.00 5364.00
313 REFRIGERANT HOSES 100 FOOT 2. - SBG.S50 §173.00
34 6685-00-AC0-1000 ROLLING MACHINE, LACKFORMER SII&!. 557.68 1 $750.00 §750.00
iy b ROTARY HAMMER DRILL MFG HILTi SN 017698-163. AND 017734-183 2 $173.80 $347.60
HE RDTARY, HaMMER HEAVY.DUTY, BLACK & DECKER 5N 7098 1 §3a62.20 $382.20
M7 ROTARY. HAMMER MDL 11203 BOSCH SN 5440668 1 $449.00 $448.00
iy l] ROTARY.MAGHINE PEXTO MDL 821R SN 7-87 ] 1 $400.00 $400.00
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ITEM
NO
M9
320

321

322
323
324
325
326

327

328
329
330
N
iz
313
34
335
336

337

338
339
340
341
342

343

45

350
351
352

353

NS|

4940-00-AC0-1102

3405-00-AC0-1000
3405-00-345-8926

3230-00-AC0-1000
2835-00-ACD-1001

3220-D0-AC0-1043

3230-00-AC0-1001
JA220-00-AC0-1003

3230-00-AC0-1002

7290-00-AC0-1003

5440-00-AC0-1001
B440-N0-AC0-1002
5440-00-AC0-1000

5440-00-AC0-1000

2340-00-AC0-1002
2340-00-AC0-1002
2340-00-AC0-1002

2340-00-ACO-1002

GOVERNMENT FURNISHED PROPERTY

{TEM DESCRIFTION

ROTARY MACHINE PEXTO SN 14B-3818

ROTO HAMMER SKILL MODEL 726 SN E14122

ROTO STOP. HAMMER. DRILL MDL 747-2 PHILLIPS SN 549117 WITH ANCHORING KIT

14", B & 12"

ROUTER BUILDERS KIT STANLEY.MDL H-257 SN 4-1658
ROUTER MDL 100 MFG PORTER CABLE SN 150559
ROUTER PORTABLE STANLEY. MOL M2-B
SANDBLASTER TRAILER MOUNTED MFG CLEMCOQ MDY, 2452
SANDER BELT 3" MILWAUKEE SN 0004758038

SANDER DISC DELTA S/N SAGEC17018E

SANDER ORBITAL HD MDL 6014 MILWAUKEE SN 662-59582
SANDER/GRINDER 779" MILWAUKEE SN:. 00639859317
SAW BAND DRY CUTTING JOHNSON 5/N J14278
SAW BAND METAL DELTA S/N 1327540
SAW BAND. WOOD CUT DELTA SN.1328245
SAW CONCRETE CLIPPER S/N 25025
SAW MOBILE FOWER CUTOFF BAND. GREENLEE MDL 346 S/N 070914D
SAW MOTORIZED.MITER BOX DELTA S/N JM4281
SAW MOTORIZED MITRE 15" HITACHLMDL C 15FB SN: H850293

SAW PORTA BAND MILWAUKEE MDL 6226. SN 0457311212, 0457313108
0457318113

SAWI RADIAL OVERARM DELTA S/N CZ3246
SAW RADIAL OVERARM DELTA SN BD2404
SAW TABLE WOODWORKING DELTA 5/N DA2108
SAW WORM DRIVE 7 1/4 MILWAUKEE MDL 6377, SN 620-114626 CEJD

SAWING MACHINE, BRORO 300 MONARCH S/N BOSUPERJ0D

SAWZALL HEAVY. DUTY.MILWAUKEE SN 460981562 & MDL. 2AC26 SN775A384250557

SCAFFOLD 8 FT V-X INST, UP-RIGHT
SCAFFOLD PORTABLE AIR LIFT.MFG. UP-RIGHT. SN. 2982
SCAFFOLD UFPRIGHT. 29X96
SCAFFOLD UPRIGHT. 29X96
SCALE PARCEL POST ELECTRONIC 100 LB MFG SUNBEAM MODEL 420-208
SCANNER INFRARED. HEAD MFG EXERGEN P/N MICROSCANNER. I.I
SCOOTER BATTERY. POWERED . #D0OT-34628 (OLD. #l:"A-51 68)
SCOOTER BATTERY POWERED. #DOT 34611.{OLD #FA-F5213)
SCOOTER BATTERY POWERED #DOT 34613 (OLD #FA-F5202)

SCOOTER BATTERY POWERED #DOT. 34620 (OLD #FA-F5212)
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UNIT

COST
$385.01
$350.00

$485.00

5200.00
"$119.00

$300.00
§2,308.25

$240,00

$200.00

$154.00
$214.25
5300,00

$1,900.00

$1,500.00
$360.00
$T16.45
$400.00
975,00

274,73

$1,200,00
52,40(].0.0
$2,000.00
$204.30
$1,805.00
$159,09
$1,288.15
$3,481,00
$563,00
$583.00
$99.95
$409.00
$2,615.45
52,615.45
$2,615.45

50.00

TOTAL
COST

$385.01

5350.00

$495.00

$200.00
5118.00
5300.00
52,300.25
524000

$200.00

© §154.00

§214.25
$300.00
$1,900.00
$1,500.00
§960.00
$716.45
$400.00
5975.00

582419

$1,800,00
$2,400.00
§2,000,00
$204,30
$1,895.00
§318.78
$1,2080.15
$3,481.00
$583.00
$582.00
§00.96
§489.00
$2,545.45
50,00
$0.00

$0.00



Technizal Exhibit 4: Attachment 1

GOVERNMENT FURNISHED PROPERTY

ITEM ITEM DESCRIPTION UNIT TOTAL
NO NSN . gry  cost cost
354 234'D-DD-ACO~‘I oaz SCOOTER BATTERY. POWERED #DOT 34622 (OLD.#FA-F5204) 0 $2,615.45 $0.00
355 2340-D0-ACO0-1002 SCOOTER BATTERY. POWERED #DOT 345623 (OLD. #FA-F5200) 1} 32,615.43 $0.00
356 2240-00-ACO-1002 SCOOTER BATTERY POWERED #DOT 4624 (OLD #FA-F5215) 0 $2,615.45 $0.00
a57 2340-00-ACO0-1002 SCOOTER BATTERY. POWERED #DOT 34635 {OLD. #FA-F5210) 0 $2,615.45 $0.00
A58 SCOUOTER BATTERY POWERED TAG. # DOT-34524 0 52.855.90. $0.00
A58 SCOGTER BATTERY FOWERED. TAG # DOT-34523 0 52,855.80 50.00
60 SCOOTER BATTERY POWERED TAG # DOT-34348 0 52,85500 $0.00
61 SCOOTER BATTERY POWERED TAG # DOT-24555 0 5285590 $0.00
362 2340-00-AC0-1001 SCOOTER ELECTRIC CUSHMAN #¥DOT 34630 {OLD #FA-5214) 1 $2,615.45 $2,615.45
363 SCOOTER ELECTRIC CUSHMAN MDL 335 SN'S DOT, 34595 DOT. 34596 DOT. 34557 3 $4,03275 $12,008,25
364 2340-00-ACO-100A SCOOTER ELECTRIC CUSHMAN SN DOT 34531 0 §2,855.90 50,00
365 2340-00-AC0-1002 SCODTER ELECTRIC CUSHMAN SN DOT. 34534 0 . 52,855.80 30.00
366 2330-00-ACO-100A SCOOTER ELECTRIC CUSHMAN SN.DOT 34536 ] $0.00 $0.00
67  2340-00-AC0H-1002 SCOOTER ELECTRIC CUSHMAN SN DOT 34542 0 $261545 $0.00
368 3930-00-AC0-1107 ‘ SCOOTER ELECTRIC CUSHMAN SN.DOT 34575 1 $6,650,16 55,550.1 6
L) SCODTER ELECTRIC CUSHMAN SN DOT 24580 DOT. 54591, DOT 34592 DOT, 34593 4 §4,03275 §16,131.00
370 SCOOTER ELECTRIC MDL 3386 MFG CUSHMAN. SN DOT 24589 ‘ 1 $6,525.00 $6,325.00
YA SCOOTER ELECTRIC MFG CUSHMAN MDL. 33587 5N.DOT. 34584 1 $4,032,75 $4,032.75
vz SCOFE METER/PROBE FLUKE MDL FLS57. SN DM5540172 1 §1,700.00 $1,700.00
an SCGRAP METAL BIN.LOCAL FABRICATED 1 §100.00 $100.00
a74 SCREWGUNS MFG MILWAUKEE SN (464270722 . 1 $126.25 $126.25
ars ’ SCRU GUN DRYWALL MDL 2059 BLACK 8 DECKER SNS: 4563, 4570 & 4586 3 $100.17 $300.51
a7e SCRU GUN MDL 6753-1. MILWAUKEE SN'S 0704231358, 0704231360 & 0704231365 3 $150.00 $450.00
a7 SCRU, GUN MDL 6798-1. MILWAUKEE SN'S 0450245458, 0450245589 3 5104.16 $212.48
AND. 0450245845
378 SCREF GUN MILWAUKEE MDL 6753-1 SN 0704327308, 0704372086
0704372122, 0704372116 . 4 $93.87 $ar5.48
a7e . SCRU-DRILL BLACK AND. DECKiER SN 6809 1 $110,00 511000
380 SCRUGUN DRYWALL MDL 4Z816 MILWAUKEE SN 8218394341354, 823B384341396.
8238394341422 3 $30017 $300.54
381 SCRUGUN DRYWALL MODEL 2038 BLACK & DECKER SN'S 3023, 3037 & OB_SBB 3 §94,08 $282.24
sz SENSITIVITY TESTER MFG SIMPLEX. SN 90210133 WITH 2 BRACKETS, 1. TEST. 1 $4,536.05 $4,596.05

HOLDER, 1 TEST TOOL AND 1. SMOKE GENERATOR

383 SERCON 4000 ACID PURIFICATION SYSTEM SN TB4000507. WITH HEATED. OIL 1 $814.00 $B814.00
SEPARATOR, OIL LEVEL SIGHT GLASS & EXTERNAL OIL DRAIN

384 SERCON 5000 RECOVERY. SYSTEM FOR R-12, R-22, R-500 & R-502 SN TC1002369 1 $1,257.00  §1,257.00
WITH 1. REFRIGERANT CYLINDER, LOW & HIGH FRESSURE CONTROLS, OIL LEVEL
SIGHT GLASS & EXTERNAL DRAIN, FULL CONDENSING SECTION 3. AUTOMATIC SHUT.
OFF

385 SERCON 8000 RECOVERY/RECYCLE/FLUSH SYSTEM FOR R-12, R-22, R-500, & R-502 1  $3,285.00 $3,285.00
SN TB1003335 INCLUDES: 1/4 HF COPELAND COMPRESSOR, LIQUID. PUMP, DUAL
FILTER BLOCKS, HIGH & LOW PRESSURE GAUGES, AUTOMATIC SHUT-OFF, CYLINDER
FULL LIGHT & LEVEL INDICATOR, OlL SEPARATOR. B. EXTERNAL OIL DRAIN, CRANK
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ITEM ITEM DESCRIPTION UNIT TOTAL
NO NSN gTY COST COST

CASE PRESSURE REGULATOR, HOSES & CHECK VALVES

386 ‘ SERVICE TERMINAL MFG. LIEBERT #254 1 3565.00 $565.00
387 SEWER AND DRAIN CLEANER RIGID KdLLMANN. MDL K-1500SE SN B6-30276 1 §1,594.80 51,584.80
ARB  5120-00-ACO-1039 SEWER AUGER K30 RIGID. 5/N 8243184 1 5421.85 $421.95
389 3220-00-ACD-1045 SHAPER DELTA SN CY&181 1 §500.00 3500.00
390 3445-00-ACO0-1000 SHEAR SQUARING METAL NIAGRA SN.58333 1 §1,600.00 $1,600.00 -
M SHEARS METAL CUTTING 12 GA. MDL 80214 BOSCH SN 3038 1 $364.00 5364.00
382 SHEET METAL DRIVE TURNER 18" 1 $400.00 $400.00
393 SHEET.METAL DRIVE TURNER 24" 1 $600.00 $600.00
394 SHEET METAL HAND ROLL MOL 381D.MFG ROPER WHITNEY SN 6080-10-96 ] $605.00 §605,00
395 SHEET METAL LOCKFORMER MDL 18 W/BUILT. IN PITTSBURGH LOCK ROLLS 18 GA. 1 §3,825.00 $3,825.00
CAPACITY W/2ZHP.MOTOR SN 13039
96 SHOP VAC W/ATTACHMENTS MDL 8965 MILWAUKEE SN'Ss 2185 AND 2203 0 $0.00 $0.00
97 SIDEWINDER BENDER FRAME & CARRIAGE WITH BENDING SHOEFOR 114 TO11/2 0 $0.00 . $0.00
EMT CONDUIT.AND SHOE FOR 2" EMT
338 SCCKET SET.1/2" 7M6 TO 1 1/27. 14 PIECES. MFG. N-APA 2 $20.93 $50.86
389 SOCKET SET. 1/2”. DRIVE /8™ - 1.1/4" MDL 4116-6 MFG SBK [ $67.01. $402.06
400 SOCKET. SET. 1/4" 3116 TO 1/2°. 8 PIECES MFG. NAFA 2 386,60 §173.20
40 SOCKET SET.17 PCS 1/2" DRIVE MSL 2504A MFG STANLEY/CHALLENGER 6 $65.58 $383.48
402 SOCKET SET. 20 PIECE 3/8" DRIVE MFG WRIGHT 6 $98.94 $593.64
403 SOCKET SET. 3/4". DRIVE MFG. BLACKHAWK 1 $517.14 $517.14
404 SOCKET. SET. 3/8" 5/16.TO.7/8" 10. FIECES. MFG NAPA 2 $42.77 $85.54
405 SOCKET SET. 3!8", DRIVE MDL 94520 MFG S&K & $53.53 $321.18
406 . SOLDERING STATION WELLER SN AUDB03579 1 $205.17 520617
407 ) SOLDERING.STATION, MiCRO BENGH TOP, PACE SN 5138 1 410,85 5410,85
408 SPLICING. TOOL KIT MFG. WESTERN ELECTRIC MDOL 845A 1 5340.00 §340.00
409 2510-00-AC0-1025 SPRAYER TERMITE EQUIFMENT. SHOP. MANUFACTURED 1 3425.00 %425.00
410 3285-00-ACO-1000 SURFAGER SINGLE, NEWMAN 5/N 11177 1 $600.00 $600.00
411 SYSTEM TEST. UNIT. MFG WEIGHTRONIX PN 21265-0014 SN ACS3 - 1 $375.00 $375.00
412 711000-ACD-1081 TABLE DRAFT METAL DFFICE MFI;S, HAMILTON SN 28J551 1 $605.15 $805.15
413 5340-00-ACD-1001 T_AELE LAB 4DR. (WORKBENCH]} LOCAL FABRICATED 1 $402.58 $402.58
414 TABLE OFFICE E0X34 INCHES 10 5200.00 $2,000,00
415 : TABLE WOOD WORK 144"X36"X60" LOCAL FABRICATED 3 5250.00 5750.00
416 ' TACHOMETER MOD. 770 MFG TIF SN 106733 1 3168.81 $168.81
7. TAP AND DIE SET.77. PIECE PROFESSIONAL SET MFG. DAYTON PN 6X930 1 $241.87  $241.87
418 TAPE DRIVE EXTERNAL MDL QIC-80 MFG COLORADD MEMORY. SYSTEM SN EF26ASKEB 1 5305.00 $305.00
418 TEST GENERATOR CCTV.MDL LCG-386 LEADER SN 3050289 1 ¥1,100.00 $1,100.00
420 TEST. SET CIRCUIT. BREAKER MDL CB-845 MFG. MULTI AMP SN 122256-001/1 1 312,200.00  512,200.00
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GOVERNMENT FURNISHED PROPERTY

iTEM ITEM DESCRIPTION . UNIT TOTAL
NO NSN arv cost oSt
421 6625-D1-1274772 TE‘ST. SET FLUKE PN 8010A SN 4940028 1 $4,390.00 $4,350.00
422 TEST SET LINEMAN'S MDL T5-22 MFG. DRACON 3 $260.00 5780.00
423 562‘5-01-0584]235_ TEST SET MOTOROLA MDL 5-1056B. SN QZ512X 1 $263.00 $263.00
424 6625-01.222-1563 TEST. SET. RADIO IFR SYSTEMS PN FIMAM-1500 SN 2077/02 1 $13,993.00 $13,983.00
423 TESTER FUEL GAUGE MFG. CURTIS MODEL 1141 1 527235 527235
426 TESTER FUEL GAUGE MFG. CURTIS MODEL 1142 1 576.5l0 $76.50
427 6G625-00-910-0859 TESTER MEGGER EARTH BIDDLE SN C3113 1 $440.00 $440.00
428 THREADER DROP. HEAD. Wlé. CUTTING.DIES 1/2 THRU. 2_". MFG. RIDGID 1 $366.59 5355.59
429 THREADER POWER.. MFG.RIDGID. MDL 300-TS SN: ED30656D36 1 $2,482.00 $2,492.00
430 TIME STAh;IP. MFG SIMPLEX PN HASG. 1 5344.00 5344.00
431 TOOL BOX 21 DRAWER MDL 2W212C/3W263C MFG WATERL.OO 1 $732.59 $732.50
432 5140-01-238-7302 TOOL BOX END CABINET KR274 3 5128..00 3384.00
433 5140-00-226-3018 TODL BOX PORTABLE TYPE VII a9 $23.60 $212.40

434 5180-00-586-1510 TOOL KIT SHEET METAL WORKERS 1 $363.00 $363.00
435 ‘TORQUE WRENCH. 3/8" DRIVE MFG. UTICA SN TCI-150RA 1 $87.73 $87.73
436 - TRAILER CAR HAULER.16 FT. MFG.J&J 1 $815.00 $815.00
437 . TRANE 60D POUND REFRIGERANT STORAGE TANKS WITHUPPER % LOWER LEVEL. 2. $626,00 $1,252.00

SIGHT. GLASS
428 TRANE HbSE & FITTING SET.{3/4" NO LEAK HOSE FITTINGS, 2 PAIR 4' HOSES 4 51.,179.[30 $1,175.00

1 PAIR 25' HOSES, 2 MALE QUICK DISCONNECT FITTINGS. & 2 FEMALE QUICK
DISCONNECT. FITTINGS

439 TRANE MODEL RRFA FORTABLE REFRIGERANT. RECOVERY/RECYCLE SYSTEM 1 §5/446.00 $5,446.00
SN T92c01088, WITH 10,6 SCFM VACUUM PUMP, REPLACEABLE CORE FILTER,
DRIER, WATER GOOLED: CONDENSER, HIGH PRESSURE SAFETY CONTROLS

AND.SIGHT. GLASS

440 TRANE STORAGE TANK SIGHT. GLASS FRAME MOUNTED FULL LENGTH LEVEL SIGHT 1 5277.00 5277.00

GLASS, TOP & BOTTOM ISOLATION VALVES
441 TRANE TANK HEATER BAND WITH 1.0 KW HEATER 1 §258.00 $258.00
442 TRANSISTOR TESTER MDL. TF151, MFG SENCORE 1 $200.00 5200.00
443 ) - TRIANALYZER ALEXANDER SN 3508734 1 $507.75 $507.75
444 &760-D0-ACO-108B6 TRIPOD ALUMINUM, WALLACE 1 5425.00 $425.00
445 TRISTAND.#450 MFG RIDGID 1 $200.00 §200.00
446 TUBE CLEANER GOODWAY. SN 4288 1 $240.00 $240.00
447 _ TUBE CLEANING TOOLS MFG GOODWAY MDL RAM-3 SN 13332 1 $4,845.48 $4,845.46
448 TYPEWRITER ELECTRONIC PANASONIC KX-E601 SN'S 5GM03A25256 & 5GMO3A24803 O 50,00 . $0.00
449 TYPEWRITER ELECTRONIC PANASONIC MDL KXE-700M SN 6JM10C46631 0 - 50.00 SU:EI‘J
450 UNL BIT. SET. MDL YAS203 MFG VICE GRIP 2 5135.00 5270.00
451 UTILITY VEHICLE HI-ET. OFF. ROAD.W/UTILITY. BODY. DAIHATSU TAG # DOT-34695 1 §9,500.00 $9,500.00
452 UTILITY. VEHICLE OFF. ROAD MFG KAWASAK! SN DOT. 34737 & DOT. 34728 2 5801200 815.0.24.0{)
453 UTILITY VEHICLE W/SED ENCLOSURE HIJET OFF ROAD DAIMATSU SN'S DOT 34691, 6  57,584.00  $45,564.00

DOT. 34705, DOT 34708, DOT. 34676, DOT. 34678 & DOT. 34692
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GOVERNMENT. FURNISHED PROFERTY

ITEM ITEM DESCRIPTION UNIT TOTAL

NO NSN Qry cosT  cosT
454 UTILITY VEHICLE W/BED ENCLOSURE HIJET OFF ROAD DAIHATSU SN:. DOT 34708 8 %9,733.00 $77,864.00
DOT 34743 , DOT 34714,D0T 34728,00T 34723,D0T. 34730 DOT 34731 & DOT 24715
455 VACUUM CLEANER 10 GAL MFG. DAYTON MODEL 2Z564E 4 $138.30 $333.20
456 VACUUM CLEANER 20 GAL DAYTON MDL. 3Z283J 1 ¥221.50 $221.50
457 VACUUM CLEANER BACK PACK MF. HOOVER SN: 039500023464 & 019600026671 2 $230,48 3478.98
458 VACUUM CLEANER W/ATTACHMENTS WET/DRY, TYPE INDUSTRIAL MFG SHOP VAC 4 $173.00 $692.00
439 VACUUM CLEANER WET/DRY 10 GALLON MFB SHOF VAC 2 £175.75 $359.50
460 {1730-00-AC0-1274 ) VACULM FISH TAPE SYSTEM GREENLEE SN PE-241347 1 $318,50 £318.50
461 VACUUM GAUGE THERMISTOR MODEL 14010 MFG. ROBINAIR 1 $410.00 $410.00
462 VACUUM PUMP KINNEY S/N 824-73 L1184-27 1} 50.00 $0,00
463 VACUUM SHOP WET. DRY 5 GAL MFG DAYTON JPN 4Z6648 1 $111.80 §111.80
464 VARIABLE SPEED REVERSIBLE DRYWALL SCRUGUN MFG BLACK & DECKER SN 1276 1 $94.08 $54.08
465 5130-00.293-1108 VISE AND STAND PIPE MDL 8158 MFG ANCHOR ’ 1 l $227.58 $227.58
4AB6 VISE CHAIN MFG RIGID #40160 2 $282.05 $584.10
487 VOLT. AMMETER. MFG ANPROBE 5N 9100078 1 $225.40 $225.40
468 B5625-00-951-4472 VOLT AMMETER/OHMMETER MDL RS3 MFG AMPROBE 0 $67.00 $1,340.00
488 VOLT OHM METERS MOL 260-BP MFG SIMPSON 3 $187.00 $561.00
470 VOLT/IOHMETER MDOL. 850 TRIPLETT. SN S 54844 1 $356.00 £350.00
471  6625-01-145-2430 VOLTMETER DIGITAL MDI. D504, AN/USM-486/U SN BGESA 1 §$350.00 £350.00
472 6625-00-995-7716 VOLTMETER MDL 400E MFG HEWLETT-PACKARD SN 1208A155857 1 $880,0D _5989.00
473 4940-00.ACD-1108 WASHER HIGH PRESSURE GOLDEN RQOD. SN 2264 0 $0.00 $0.00
474 WATT METER BROADBAND RF. MFG TELEWAVE PN 44A SN'S 11623, 11624 2 $285.00 $550.00
475 6626-D0-086-0998 WATT.METER DUNMMY. LOAD MFG.BIRD. SN 5982 1 $386.57 8$586.57
476 WELDER AC/DC MFG. HéBART'. MDL TRU-250 SN.D484303 1 §679,00 $672.00
477  3431-00-AC0-1006 WELDER ARC LINCOLN S/N 5CW9352 1 $1,200.00 $1,200.00
478 3431-01-054-8051 WELDER ELECTRIC. AC/DC LINCOLMN S/N 377421 1 $425.00 $425.00
478 ' WELDER IDELARC MFG LINCOLN MDL SP-250 SN AC-B60706 1 $1,831.29 $1,831.29
480 3_432-(]0-}\(30-1020 WELDER LINDE S/N C82T-J0567 1 $3,018.86 $3,018.86
481 WELDER SPOT MFG.MICRO MDL SP20FA SN 32354 1 54,750.00 £4,750.00
482 WELDER WIRE FEEﬁ MDL XL963125 MILLER SH JK747039 1 $790,00 $780,00
483 WELDING CURTAIN MDL 3W171A MFG MILLER 3 £80.82 $272.46
484 WELDING. SAFETY. TARP 12'X18° MFG. FRO. TEX 1 $694.00 569100
485 3850-00-ACD-1034 . WINCH ELECTRIC 1006 LB. MY-TE FROD SN 02284A104 1 $368.50 $368.50
488 WORD PROCESSOR MDL 5X4000 MFG BROTHERS 5N FG6158565. & F66158042 2 §249,88 $480,76
487 WORK BENCH WOOD. 144X58X32 INCHES 1 £100.00 510!].[1_0
488 WORK TABLE METAL 96"X60"X30™ 4 £1,000,00 £1,000.00
488 WRENCH SET 3/8" - 1.1/4" MDL 6154 MFG STANLEY/CHALLENGER 6 $102.68 5616.08
480 5120-00.724-2145 WRENCH SET. IMPACT MANUAL MFG. LILSE Zz $140.00 $280.00
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GOVERNMENT FURNISHED. PROPERTY

ITEM ITEM DESCRIPTION UNIT TOTAL
NO NSN oy cost cosT
| WRENCH SET OPEN END/BOX 2/8" TO 1. 1/4" 14 PIECES MFG NAFA 2 537425 5748.52
492 TURBIDIMETER HACH 2100N SN: 361100003005 1 $1,600.00  §1,600.00
493 VACUUM WET/DRY. 22564 2 s140.00 5280,00
494 VAGUUM UPRIGHT. 1" WINDE 3U743 1 $193,00 $193,00
485 S5820-00-ACO-1237 RECORDER TEMP/HUMIDITY, BC. F01384 1 $1,00000  $1,000,00
496 5820-00-ACO-1237 ) RECORDER TEMP/HUMIDITY, BC F01385 -1 §1,00000  $1,000,00
487 5820-00-ACO-1237 RECORDER TEMP/HUMIDITY. BC FO1386 1 $,000.00  $1,00000
498 5820-00-ACO-1237 - RECORDER TEMPIHUMIDITY. G FO1387 1 $1,000.00  $1,000.00
49y HEAT. PROBE MDL. HA-100 1 $350.00 £350.00
500 MEGGER CAT.#S 250220, 25024 1 $750.00 $750.00 -
501 AMP. RECORDER SN 04508 1 5400.00 $400.00
502 . STROBOTAC BC F01424 1 51,200.00  $1,200.00
503 TACO DIFFERENTIAL PRESSURE METER TACO. MDL. 788 1 $250.00 5250,00
504 G625-00-ACD-5208 MANOMETER AIR VELOGITY, SM 5832 BC.F01348 1 $244.00 $244.00

505 - GONVERTIRLE HAND. TRUCK SN 1395 1 12147 $121.47
506 ' PR22ZHARE PROGRAM LOADER (FA-2) 1 $565.00 $565.00
507 PFA1A11 LOADER EXT,CABLE & ' 1 $3116 53116
508 4* SILVER STREAK COR DIAMOND CORE BIT. B32 P.82851-05 1 s340.00 $340.,00
500 PRESSURE & STEAM CLEANER RAM PRODUCTS. MDL. RAM-1502 SN: Wans 1 s880.00 $590,00
510 HILLMAN ROLLER KIT MDL. FRS-8-4-5 GRAINGER W42 ROLLER SN: 022272022273, 1  $874.82 $870.92

022274 AND 022275 WITH (2)EA. 6 5,000LB CAPACITY. PRY. BARS GRAINGER 4WB44
511 RECEIVER PAGE BOY. [l WICHARGERS PIN: FOOB33 SN: 255AEQ2867, PIN: FIOB36 3 $2B4.66 §053,98
SN: 259AEQ2960, PIN: FODB30. SN2 258AEQTMEE :

542 RECEIVER PAGER BOY. Il W/ICHARGER PIN: FODB23 SN: 259ADY4186 1 $280.50 $280.50
513 RECEIVER PAGER BOY Il W/ICHARGERS PIN: FOUS63 SN: 259AHS0901, PIN2FODBAE 6  5331.20  51,887.20

SN: 258AHS0002, PIN: FO0348 SN:. 259AHSEI00, PIN:. FO0B4Y SN: 259AHS0803,
PIN: FODB29 SN: 259AHS50904, PIN: FO0B43 SN:. 258AHS0895

514 MILWALKEE 4 4/2". SANDER/GRINDER. SN:. 7620487071755 1 $109.50 $108.50
51§ 5820-00-AC0-1920 RADIO 8 CHANNEL PORT.PC3085 SN: 1259370 0 50.00 $0.00
516 MILWAUKEE 4-1/2" GRINDER MDL. §151. SN: BEECGA96370130 1 $180.00 5180.00
517 MONITOR DCM-1488A SN:. 8252636 0 50.00»‘ 50.00
518 COMPUTER PC SYSTEM 486 SN: 12708 0 5237721 50.00
518 PRINTER EPSON LQ-870 SN: 4000007877 1 5701.55 §5701.55
520 KEYBOARD KEY. TRONIC SN: J86H303582 1 $29.00 $20.00
521 6625-01-312-2930 MULTI-METER FLUKE MDL. 87. SN: 66730476 SN: 66730479 2 $248.00 $496.00
522 DEWALT.7 1/14” CIRCULAR SAW MDL. D\W352 SN:.. 7058 SN: 28721 2 $145.70 5281.40
523 6625-00-645-5070 BIRD 43 WATT. METER/W/4 ELEMENTS & CASE SN: 1254 1 §519.72 $518.72
524 5820-00-ACO-1960 RADIO PC PORTABLE GE MDL. PCI08S SN:. 1473104, 1473102, 1473103 3 §625.00 §1,875.00
525 5820-00-ACO-1213 RECEIVER PAGé BOY.ILMOTOROLA SN:. 2589ADY4188 1 $280.50 $280.50
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531
532
533
534
535
536
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338
339
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548

547

548

549

550

551

552

553

554

555

556

557

558

559

560

GOVERNMENT FURMNISHED PROPERTY

ITEM DESCRIPTION
NSN ary
HACH D.0, METER W/BATTERY ELIMINATOR wmrsposaal.é TIPS AND CARRYING 1
KIT AND POLISHING DISKS, OVERFLOW FUNNEL/SPAGER MDL. D0175 SN: 870700001398
5525-51-312-2930 . MULTIMETER ‘ 2
PRO PLUS CIRCUIT ANALYZER MDL. ST-1P+ 1
BLACK & DECKER ¥/8~ CORDLESS DRILL MOL. 2757 SN:7536,7230,7210,7104,7280,7370 6
BLACK & DECKER HAMMER DRILL MDL. 5370-6 SN: 672-B497351301,672-B407330824 2
SMART FIELD COMMUNICATCOR MDL. F102-1137 SN: 10214208008-5739 1
POWER HARMONICS ANALYZER MDL_ FLUKE 41B SN:6911015 1
5820-00-AC0-1920 RADIO PC PORTABLE GE MDL. ERICSSON SN: M1423032 1
GROOVING TOOL 6 INCH GROOVING TOOL MDL. ZZTO 1
701K TONE AND PROBE KiT 1
6625-01-312-2030 MULTIMETER 87 FLUKE SN: 66650101 1
CLUB CAR CARRYALL VI SN: JG3812-653023,/G5812-653020,)G812-653024,JG0716.5668 4
TAG NO. DOT34756,34754,34753,DOT4748
7025-00-WR0-0043 MONITOR VGA MDL 0235 MFG, NCRIATET SN: 2518144AK 1
HACH DIGESDAHL DIGESTION APPARATUS MDL. 23130-20 SN: 971100004208 1
ELECTRQ-THERM DIGITAL THERMOMETER MDL. SHEGA SN: C311003 1
58201 5-000-9145 RADIO PC PORTABLE MDL. GERD103 SN: 9022766, SN: 9022767 2
COMPUTER SN: 1525387231,MONITOR SN: 8603089628, KEYBOARD SN: C172017F28 1
MOUSE SN: LC2541001849 NOTE: COMPUTER SYSTEM
4 GALLON SWISSMEX KNAPSACK SPRAYER 1
2320-L5-000-4073 UTILITY VEHICLE, MULE KAWASAKI MDL. KAF620B2 SN: DOT-34736 1
5820-00-AC0-1215  RECEIVER PAGE BOY Ill W/ICHARGER SN: 413BLWO0521, 413BLW0522, 4138LQ1150 3

1/2" DEWALT HAMMER DRILL MDL. DE-245 2

3/68™ DEWALT BATTERY DRILL MDL. DWA74-2 SN; 80748,80744,80703,% 64887 4
MILWAUKEE JIGSAW MDL. 6256-6 SN: 749A497250458 1
GREENLEE PUNCH SET MDL. 24757 2

GREENLEE BENDER MDL. 841 8

AMPROBE METER MDL.RS-.S 1

ULTRAMETER MDL. SN: 600385 1

STEEL FISH TAPE MDL. 4A756 ' 4

MAINTENANCE SCAFFOLD 72375, SCAFFOLL BASE UNIT 74W625, SCAFFOLD GUARDRAIL7 1

CARLE FAULT LOCATOR MDL. 1205CX TDR SN: 12467 1
MESGER DIGITAL MEGOHMMETER MDL. BM403 1
HEWLETT PACKARD DESK JET MDL, CSB76A SN: SG78A160SZ 1
EPSON STYLUS 600 MOL. P954A SN: AAAEDES922 1

PAGER MDL. AD3CJC2468AA MFG, MOTOROLA SN:3488YS23W3, J48BYS2IWB, 1488YS23W 8
348BYS23WD, 3488YS23WF, 34BBYS2IWG, 348BYS2IWWH, 348BYS23WJ

RECEIVER PAGE BOY {| W/CHARGER SN: 4138LW0525, 413BLW0523 2
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UNIT
COST

§1,078.23

5248.00
§260.00
$169,50
$201.75
$1,350.00
$1,475.00
$509,00
$450.00
$87.00
$248.00

$9,854.39

$350.00
§745.00
$169.50
741,85

$2,554.00

$136.00
$B8,012.75
$315.01
§138.25
§204.75
$1BLYS
$208,25
$27.56
572142
$631.00
541.23
553lB.4B
$2,395.00
$744.00
$411.81
$223.22

5285.00

5315.01

TOTAL
COST

$1,078.23

$496,00
$260.00
31 ,017..00
$403.50
51,350.00
51,475.00
$509.00
$450.00
$87.00
$248.00

$39,417.56

~ 5350.00

§745.00
$169.50
$1,483.90

$2,554.00

$136.00
$8,012.75
$945.03
$276.50
$819.00
$181.75
$416.50
5165.36
7212
$631.00
$164.92
$538.48
sz.ass.nn-
$744.00
$411.81
523322

$2,280,00

$630.02
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GOVERNMENT FURNISHED FROPERTY

ITEM ITEM DESCRIPTION UNIT TOTAL
NO NSN ary  cost cost
561 RADIU GP300 MOL, P34YPC2OC1AA SN: 174FYQ2657, 1TAFYQ2T13, 1TAFYQ2721, 174FYQ2 6 $727.00 $4,362.00

174FYQ2704, 174FYQ2693 W/ICHARGERS

562 RADIO HANDHELD GE MDL P53085 W/ICHARGERS SN: 1261183

1 $554.75 $554.75
563 MULYTIMETER FLUKE 87 IIt SN: 72050365 1 §349.00 $349.00
564 4WD KUBOTA TRACTOR WILIFT BUCKET SN: 696E575793 DOT 34751(GROUNDS MAINTENA 1 §7,800,00 $7,800.00
565 DAIHATSU DUMP TRUCK SN: JDA 00S 8000 309 DOT 34763{(GROUNDS MAINTENANCE) 1 §8,128,13 $8,128.13
566 RADIO GP300 MOTOROLA MDL. PSAYPC20C1AA SN: 174FYQ2T25 1 $727.00 §727.00
567 RADIO, PC PORTABLE PC3085 GE SN: 1473101 1 $625,00 $625.00

568 5180-00-699-5273 OP TOOL CHESTS, BOTTOM TOOL CHEST, 2 JACK STANDS, FLOOR JACK, CREEPE 1 §1,458.72 $1,458.72
AIR HOSE 50FT., FEELER GAGE, 2 SPARK PLUG GAGES, ADJUSTABLE WRENCHES 67, 8", 10”
12", AND 18", Z GREASE GUNS, SOGKET SET. 3 TRAILER BALLS, 1/2” AIR IMPACT, AIR DRILL
ALLEN WRENCH SET, METRIC SOCKET SET 10MM TO 19MM, METRIC WRENCH SET 6MM TO
32MM, METRIC FLAIR NUT SET, CHISEL SET, 2 SHOP MALLS 21 BS, ASSORTMENT OF OTHER
MECHANIC'S HAND TOOLS, AND 3/4" SOCKET SET (GROUNDS MAINTENANCE)

569 TOTE VISION 4" LCD COLOR MONITOR MDL. LCD410 SN: 802056241 1 $264.05 ' §2B4.05
570 FLUKE AC CURRENT CLAMP MDL. 801-400 SN: 70519388, 72013055 2 585.00 $170.00
571 FLUKE TRUE-RMS MULTIMETER MOL. 87 Ill SN: 72610270 72501167 2 | $260.08 $520.16
572 DRILL PRESS W/GE MOTOR DP220 DELTA MILW SN: 217975 1 $1,400.00 $1,400.00
573 COMMERGCIAL SHELVING POST KIT, 75" PANEL KIT 36WX24DX75'H 8 $119.147 $953.36
574 EXTECH 380911F CLAMP METER SN: 89005242,79002498,89005238, 73002526 4 $123.00 $492.00
575 STIHL BR400 BAGKPAGHK BLOWER SN: 241992182,241932160,241992159,241882152 4 $390.15 ' §1,560.60
576 STIHL F585 WEED EATER 5N: 241588582,241983581,241989560,241989579,241988578,24198 6 $303.45 §1,820.70
517 STIHL HT75 POWER PRUNER 1 $585.22 3585.22
578 STIHL 036 20" CHAIN SAW SN: 241886927 1 $503.94 $503.94
579 STiHL 009 14" CHAIN SAW 8N: 240981931 1 $215.66 $215.66
580 STIHL POWER HEDGE TRIMMERS SN:2389074UD,?38907402 2 $390.15 578030
ag MARUYAMA MC2610/MC3210 HEDGE TRIMMER SN: E704369 1 $612.32 $612.32
582 LOUISVILLE LADDER 8' 1 $148.85 $148.95
583 LOUISVILLE LADDER 10 1 §221.62 5221.63
584 BIG FOOT FERTIL.IZER SPREADER 3 §37z.81 $1,118.43
585 JACOBSEN 548 THATCHER SN: 825486284 1 $3,010.41 $3,010.41
586 TORO 95 AERATOR SN: 4484080115 1 $2902.28 $2,802.28
587 SWENSON HIGHWAY SAND SPREADER 1 $1,583.90 $1,583.90
588 CUSHMAN 4 WHEEL TRUCKSTER SN: 98007456 1 $12,249,52  §12,248.52
589 WYLIE SPRAYER 110 GAL SN: BX160-163 1 53,381,020 $3,381.30
550 WYLIE SPRAYER 300 GAUELECT HOSE REEL SN: GC04-3783302 1 5-4.750.07 $4,750.07
581 WISCONSIN 90XP BANDIT CHIPPER SN: 95040878 1  $14,620.62 $14,630.62
582 TORQ 4B00HL TURF SWEEPER SN: 4405580241 1  $B6,566.81 §6,566.81
593 HUSTLER 72" MOWER WITH FLOAT DECK SN: 8090374,8020376,8000375 3 $15603.29 $46,808.87

594 BILLY GOAT VACUUMS SN: £12809021,082098102 2 $948.28 §1,B96.56
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GOVERNMENT FURNISHED PROPERTY

ITEM ITEM DESCRIPTION UNIT TOTAL
NO NSN ary cost cost
595 HONDA MOWER W/REAR BAGGERS SN: MZANG139928, MZANG1393930 2 595218 51,904.36
595 . MGLAIN EDGER SN: 423045,423048,423041,432052 4  $29256  $1,170.24
597 KEES POWER RAKE 5N: 07002195 1 §766.21 $766.21
598 WiSSOTA BENCH GRINDER SN: 760 1 $75.00 §75.00
598 C FOUR DRAWER FILING CABINET .2 s1s0.00 $300.00
800 EXECUTIVE CREDENZA WOOD 18" X 62" 3 swse0 - $525.00
801 EXECUTIVE STYLE BOOKCASE _ 2z 575.00 515000
802 ROTARY CHAIR ‘ 2 510000 $200.00
603 CONTEMPORARY STYLE DESK W/ATTACHMENT 1 s175.00 $175.00
604 CONTEMPORARY STYLE DESK 1 $150.00 $150.00
605 SCOTSMAN ICE MAKER SN: 033041-01N 1 51,20000  51,200.00
606 CASIO CALCULATOR SN: 2458124 1 53888 $34.99
607 COMPUTER A2B046,MONITOR F61922, KEYBOARD A27958, MOUSE 4834058 1 $2,554.00 52.554.00;
608 ' HEWLETT PACKARD PRINTER SN: SG369131WC 1 $188.66 $188.66
£09 TECOMEC CHAIN SAW SHARPENER SN: 111997 1 s100.00 $100.00
510 CANTILEVER PIPE RACK 1 ROW 18FT LONG X 7 FT TALL 3FT BRAGCE- 12" INCLARMNOLIP OB 1 $1,510.00  51,510.00
511 25300 44X43X18 MANUAL DOOR CABINET 2 $50500  $1,010.00
512 _ 5 GAL SAFETY CAN 3 55823 5$174.59
613 3 GAL SAFETY CAN 1 55784 $57.84
614 18V CORDLESS DRILL KIT SN: 8514598490018 1 527100 $271.00
615 | 112" KEYLESS DRILL MILWAUKEE SN: 755-B539070255 1 $155.00 $155.00
616 7 & 9" SANDER/GRINDER. SN: 703-C489070052 1 $179.00 $179.00
617 14" CHOP SAW 3800 RPM 5N: 130181 1 sanmoo sz1.00
518 MAGHINISTS VISE 4-1/2" 1 $41947 $419.47
619 30 GAL SPEED-AIRE AIR COMPRESSOR TRUCK MOUNT 5.5HF MDL. 48239 SN: L2-23-99-00 1 $815.00 $815.00
620 INGERSOLL-RAND 3/4" INMPACT WRENCH MDL. IR-2619(6W380) SN: AQ9A14488 1 $509.58 $509.58
521 ‘ DAYTON 3/8" DRIVE AIR RATCHET MDL/SN: 1VE80 1. $55.50 $55.50
672 LEGAGY AIR-POWERED GREASE GUN MDL. L1450 1 $39.42 $59.42
623 80 GAL THP AIR COMPRESSOR SN; L6-16-88-00022 1 $349.00 5549.00
T _ GAS TORCH SET 5 TIPS, 1 CUT 25' HOSE WIGAGES 732277 1 $250.00 $250.00
625 TORCH CART ) ' 1 $150.00 $150.00
626 WELDING SCREEN 1 $150.00 $150.00
. MODULAR PLUG HAND TOOL AMP-2-231652-1 W/2 DIE SETS #353400-1 1 $175.16 $175.16
628 SPILL. CONTROL PALLET 3T8s2 1 $226.95 $226.95
620 3/4" RIGID DRUM FAUGET 1A244 2 $3842 $76.84
630 DRUM PLUG WRENGH 14121 1 52156 $21.55
531 SPILL CONTROL FUNNEL SAWS4 2 $23.63 $47.26
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NO NSN ary cost cost
632 HYDRANT WRENCH 3LX25 2 $27.54 $55.08
633 . LIQUID MEASURE, 2QT 6Y794 1 5898 38.98
634 LlQuID MEASURE, 5QT 6Y796 1 $42.12 $42.12
635 PALM SANDER DW411 SN: 140656, 140632 2 1.7 $103.40
636 - UNIVERSAL CHARGER MH-C777 SN: 7711860, 7712855, 7711857 3 $49.95 $149.85
637 . FLUKE TRUE-RMS MULTIMETER MDL. 87 |||. SN: AAODOS5737 AAOD095728 2 $349.00 §658.00
638 TRION CONSOLE 250 HEPA AIR CLEANER MDL. 443310 SN: 10002V-93-01033 1 $398.23 $398.23
639 DAYTON VAGUUM CLEANER MDL. 1D457A 1 $42.75 $42.75
640 BASIC TOOL SET (82PCS5) MDL. 4PT16 1 $175.00 $179.00
641 CECIL WARE 3 BURNER COFFEE POT SN: 082596 1 $250.00 §250.00
642 DESK 884756 1 $100.00 $100.00
843 BOSCH 41/2" ANGLE GRINDER MOL. 0601346039 SN: 8643276 1 $99.00 $99.00
644 5820-00-ACO-1960 RADIO PC PORTABLE GE MDL. PC3085 SN: 1253370, 1521901 2 5625.00 '51.250.00
645 ALNOR AXD.510 MOCROMANOMETER SN: 206495, 206206 o2 $232.75 $467.50
646 PORTABLE RADIO UNST MDL. KPC-300/400 SN:460476,460477,460478,460480,465519,465622,46 10 $532.00 $5,320,00
465624, 465642, 465645
647 BML16151/505 RAFID CHARG-ER 10 $44.00 $440.00
648 LEATHER CASE W/SWIVEL BELT LOOP 10 53500 $350.00
549 ] BELT CLIP 10 $9.00 590.00
650 SPIKE-SAG-SURGE RECORDER AMPROBE MDL. LAS-800 2 $1,178385  $2,357.70
651 DATA LOGGER/RECORDER AMPROEE MDL. DM-11 1 $2,168.30  §2,168.30
652 FI.UKE 87 TRUE RMS MULTIMETER SN: 65750208 1 $300.00 5300.00
653 3420 ONMITE ONM RANGER DECADE RESISTANCE BOX 1 $145.00 $149,00 '
654 M50 MILLER MACHINE PTO STUMP GRINDER W/SAFETY SHIELDS 1 55,640.00  $6,540.00
655 LANDA PRESSURE WASHER MDL. VHW2.140210/G SN: P0393-15260 1. $2401.28  52,401.28
656 26,000 BTU PORTABLE A/C SN: 0899-0077-260 W/1 AIR PLENUM KIT, 1ea. 12”WRM AR FLANGE S 1 $5084.00  $5,084.00
4ea. COLD AIR FLANGE 6%, 4ea. TRIM RING 6", 4ea. AIR DUCT EXTENSION 67, 2ea. 12" X 10" DUCT
657 12 DR 26PC SOCKET SET 1 $88,95 $89.95
658 3/8 DR 23PC SOCKET SET 1 $29.95 $25.95
659 BRASS SLEDGE HAMMER 2 $26.99 §53.98
G&O BRASS SLEDGE HAMMER 1 $41.31 $41.31
651 24" ALIGNING FRY BAR 3 $19,93 $58.97
662 TUBING CUTTER WIREAMER 1 $47.95 547.95
653 DEWALT 3/8" CORDLESS DRILL SN: 137525 . 1 $186.00 $186.00
664 STRAIGHT PIPE WRENCH 1 $12.64 $12.64
665 COMPOUND TUBE BENDER ’ 1 $20.21 $20.21
666 4 STEPLADDER 2 $75.00 $150.00
66T §'STEFLADDER 2 $91.00 $182.00
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GQVERNMENT FURNISHED PROFERTY

ITEM {TEM DESCRIPTION UNIT TOTAL
NO NSN Qry cosT cosT
668 3 STEP ROLLING LADDER 1 $53.97 $83.97
669 18" ROLL-ABOUT PAN 4 $74.04 $296.16
670 16 GAUGE NIEBLER 1 $354,75 $354.15
671 TENSIONING TOOL . 2 $29.80 £59.60
672 SETTING HAMMER 2 £33.45 $66.90
673 . 5 BLADE HAND CRIMPER 2 $22.23 $44.46
674 MILWAUKEE 12 VOLT HAMMIER DRILL SN: B51A596450783, 851A5964500872 2 $280.00 3$360.00
675 PAGER, KEYNQTE,VHF, TA&V SN: 5348B2S5246P, S348BZS246N, S348BZ5246T, SI4BBZ5246V, 534 10 $24%9.00 $2,490.00
5348BZS246W, S34BBZ2S2462, $S348BZS246S, SI4IBZS246R, S348BZ5246Q
676 ’ PR3I000, NIC BATTERY & CHARGER. 10 $18.00 $180.00.
677 MICROTRUCK WITH SCISSOR LIFT KIT MDL. 1010 SN: KNIHNPBD2YK093217 DOT34775 1 §13,932.98 $13,532.98
678 H2S CALIBRATION KIT #9800-A-0106 W/DETECTOR #00910-A-1030 AND ADAPTOR #00780-A 1 $1,207.00 $1,207.00
679 MAKITA HAMMER DRILL MOD. HP2010N SN: 610088E 1 $246.40 $246.40
&80 CM21A-FCK FIELD CALIERATION KIT 1 $226.90 $226.80
681 PORTABLE RADIO UNIT MDL. KPC-300/400 SN:465650 1] $532.06 §0.00
- 682 ) B8ML16151/505 RAPID CHARGER 4 $44.00 £88.00
683 COND TESTER 3 RANGE PPWTDS HJ6B 16-120-00 ] 2 $211.10 $422.20
684 DELL LATITUDE COMPUTER SYSTEM MDL. PPL 5/N: DP/N 00082060-12800-96L-1TD W/ADAP 1 $4,345.00 $4,345.00

MDL. ADP-70EB P/N 4983D 3.5 DISK DRIVE/CD-ROM WITH METASYS AS-CBLPRO-Z DOWNLOAD AND
COMMISSIONING INTERFACE KIT MCM-200 CABLE/MCM-300/350 CABLE

685 SRH77A TEMP/HUMIDIFY INSTRUMENT SN: C354715QC4 1 $230.75 $230.75
686 FLUKE 8711l TRUE RMS MULTIMETER SN: 74350255 1 $314,00 $314.00
637 MICRO CARGO VAN WITH LADDER RACKS, AWFM CASSETTE STEREO, DIGITAL CLOC 8 $10,031,80  §90,286.20

KNCHNS8D1 YK116042 DOT-34779, KNCHNS8D1 YK116033 DOT-34780,KNCHNSED1 YK11635 DOT-34781

KNCHNS8D1 YK116036 DOT-34782, KNCHNSED1 YK116032 DOT-34783, KNCHNS8D1 YK11634 DOT-34784

KNCHNS8D1 YK116046 DOT-34785, KNCHNSBD1 YK116040 BOT-347B5,KNCHNS2D1 YK11631 DOT-34787
Gag MS3A 50 CALIBRATION KIT 1 $437.61 $437.61
689 MSA-PASSPORT 55TAR 10008605 PERSONAL ALARM GAS DETECTOR SN: G3-8525-C00 1 52,584.00 $2,984.00

690 8130-LS-001-0700 CAR W/CAB CARRYALL IV SN:9812653026 DOT-34758 N65079, 9812653029 DOT-34759 N 2 $9,584.39  $19,168.78

.

691 TRUE-RMS MULTIMETER 87 Ill SN: 74590238 1 - 5307.94 $307.94
692 AMPROBE FLEXIBLE CURRENT TRANSDUCER MDL. ACF-3000DM SN: 00040058,00040059,000 3 $435.44 $1,306.32
693 FLUKE FLEXIBLE CURRENT PROBE 12000FLEX 1 $266.00 $266.00
94 2320-00-ACD-1D32 TRUCK OFF ROAD S80LP3 DAIHATSU DOT34718 1 §7.860.12 $7,660.12
635 2320-00-AC0-1032 TRUCK OFF ROAD S80LP3 DAIHATSU DOT34721 1 $8,581.35 $8,581.35

696  2340-01-384-8573 UTILITY VEHICLE SBOLP3 DAIHATSY DOT34723, (DOT34724 W/ICAMPER SHELL) 2 $543661 §18,873.22

697  2340-01-384-8573 UYILITY VEHICLE SBOLP3 DAIHATSU DOT34725 W/ICAMPER SHELL 1 $3,437.61 §9,437.61
ga8 PORTABLE RADIO UNIT MDL. KPC-300/400 SN:465671 1 $532.00 $532.00
699 BRUSH HOG RHINO TW 72 W/CHAINS SN: 22948 1 $1,812.49 §1,812.49
700 LAWNMOWER HONDA MDL. HRC216KHXA FRAME SN: MZAN-6152975 ENGINE SN: 61740 1 $950.00 $850.00
701 WEED EATER STIHL MDL. FS851L00P SN: 244294962, 24493164, 244984813 3 $306.36 $918.08
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702 PIN: 55023 RADIO PC PORTABLE MOTOROLA SN: 174FYA8543 1 $532.00 $532.00
703 MILWAUKEE SUPER SAWZALL KIT WRECHARGEABLE BATTERY SN: 963D300240566 1 $241.03 $241.03
704 SNAPPER 8 HP E S SNOWBLOWER SN: 01050507 1 $1,198.00 51,199,00
705 4' BOX BLADE BB48 SN: 0612001287 1 $385.00 $385.00

706 FIRE EXTINGUISHER SCALES 1 $48,36 . $4B.36

$1.079,607.17
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TECHNICAL EXHIBIT 5

T5. OBJECTIVE STANDARDS

T5.1 THESE SPECIFICATIONS DEFINE THE QUALITY of maintenance, repair, and
modification work to be accomplished under this contract. Where a Government specification is

not directed, the Contractor shall perform all work to meet customs, standards and practices of
the trade.

T5.2 PROTECTION OF PROPERTY. The Contractor shail protect all existing work that is to
remain in place and shall replace or repair any damage occurring to existing facilities, equipment,
buildings, and grounds due to the Contractor's work or actions.

T5.3 FAA OPERATIONS. The Contractor shall consult with the Government and shall
coordinate assigned work in such a manner as to interfere as little as possible with normal
functions of the MMAC. The Contractor shall also coordinate assigned work with other
Contractors performing work in and around the worksite and building.

T5.4 OTHER SPECIFICATIONS. When reference is made to specifications, such as Federal
Specifications, American Society for Testing Materials (ASTM) or American Association of State
Highway Officials (AASHO), or others, the latest edition shall be used.

T5.5 "AS-BUILT" DRAWINGS. The Contractor shall redline, update, and return the drawings
of the work performed to the FMS.

T5.6 CONTRACTOR CLEANUP. All work areas shall be cleaned after a project is completed.

T5.7 NATIONAL ELECTRICAL CODE. All electrical installation shall fully comply with the
|atest published requirements of the National Electrical Code.

T5.8 DUCT WORK. All heating, air-conditioning, and ventilation ductwork shall be in
accordance with Sheet Metal and Air Conditioning Contractors National Association (SMACNA)
manual and requirements,

T5.9 SHOP EQUIPMENT. Shop equipment shail be maintained in accordance with the
manufacturer's instructions. .

T5.10 WELDING. All welding shall be done by employees certified by the American Welding
Society, "Standard Qualifications Procedure,” to perform the type work required. The equipment
shall be of a type (heli-arc, gas, and electric) which will produce proper and satisfactory welds.
Joint surfaces shall be free from fins and tears. Finish members shall be true-to-line and free
from twists, bends, and open joints. The technigue of weiding employed, the appearance and
quality of welds made, and the methods of correcting defective work shall conform to the
requirements of the American Society of Mechanical Engineers, boiler and
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Pressure Vessel Code, Section IX, Welding and Brazing Qualifications. No welding will be
performed without an approved welding permit as called for in Technical Exhibit 5, Attachment 1.

T5.11 CONTINGENCY PLANS. The Contractor shall provide support for the "FAA Emergency
Readiness Plan" as called for in Technical Exhibit 11.
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TECHNICAL EXHIBIT 6

T6. HISTORICAL WORKLOAD

T6.1 THE HISTORICAL WORKLOAD FOR TROUBLE CALL WORK ORDERS,
OPERATIONAL WORK ORDERS, AND SUPPORT WORK ORDERS ARE LISTED TO
DENOTE THE SCOPE OF WORK FOR FY-98, FY-99, and FY-00.

FY-98 FY-99 FY-00

Total Work Orders

Trouble Call Work Order Request (Level 50) 7349 6118 8216
Operational Work Order Request (Level 60) 364 300 316
Support Work Order Request (AC Form 6900-2) 721 646 570

- T6.2 Preventive maintenance work total program available for review at the Base Maintenance
Building.

T.6.3 Total operational and trouble call work order craft hours available for review at the Base
Maintenance Building.
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TECHNICAL EXHIBIT 7

T7. GROUNDS MAINTENANCE SCHEDULE WITH TECHNICAL REQUIREMENTS

T7.1 MOWING, including edging and sweeping, fine cut areas. Rotary mowers with rear

discharge may be used on fine cut areas. Under no circumstances is a Flail Mower to be used on
fine cut areas. Rotary blades are to be sharpened to insure a smooth cut. Before a fine cut area is
to be mowed, it shall be policed to insure that the area is free from objects that could be struck by
mowers. Each mowing operation is to include mowing, trimming, and removai of all clippings to
reflect an appearance suitable for a pubiic facility. These operations are to be done consecutively
and simuitaneously with each area, as noted on the drawings, completed as a project. All grass
clippings are to be removed from the sidewaiks and streets, and shail not be left overnight.
Clippings shall not be swept onto the turf. All sidewalks, curbs and other concrete edges shall be
edged and trimmed with a mechanical type edger in conjunction with each mowing. Soil
sterilization as approved by the COR may be used around buildings and fence lines. All cuttings
are to be removed from fine cut areas in conjunction with each mowing.

T7.2 MOWING, rough-cut. Rough cut mowing shall be performed on such grounds that are not
programmed to be fertilized, watered and fine cut. Whiriwind or sickle bar type mowers may be
used for this purpose. Tractor powered whirlwind mowers shall be equipped with "Chain Main"
protective guards. The Contractor shall keep litter removed from the rough-cut areas. -

T7.3 WATERING fine cut areas. Areas shown as fine cut on the drawings shall receive water as
ordered by the COR. All watering operations are to be continuously monitored to prevent water
from striking buildings, parked vehicles, and streets, to prevent excessive ground penetration
adjacent to buildings and to prevent any damage that might result from this operation. The
Contractor shall prepare a watering schedule for approval by the COR before actual application is
made. The Contractor shail monitor and repair and maintain the existing underground sprinkler
system, keeping the system in good repair and operating condition at all times. The sprinkler
system is to be purged with an air compressor before freezing weather. ‘

T7.4 ° GENERAL MAINTENANCE, including but not restricted to fertilizing, mulching, and watering
of (1) trees, outdoor shrubbery, perennial and annual growth plants located in beds and planters,
(2) trees and shrubs not located in beds, and (3) indoar piants and planters.

T7.4.1 The Contractor shall provide services to care for all indoor plants and shall replace
such plants in the event of damage, loss, or if growth eliminates their use for the intended
decorative effect. '

T7.4.2 The trees, shrubs, flowers, indoor plants, and planter boxes shall be fertilized in
accordance with standard practices for proper growth and health of the plants and as approved by
the COR. The soil in the planter boxes shall be fertilized and rejuvenated as required for proper
growth and heaith of plants. Planter boxes that contain perennial shrubs will be fertilized as
needed. All trees, flowers, shrubs, indoor plants, and lawns shall be sprayed in accordance with
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accepted practices for the necessary control of plant fungus and insects. Neutralizing cleaning
solution shall be used on all equipment used to spray both herbicides and insecticides.

T7.4.3 The loss of any tree, evergreen shrubs, or perennial plants due to disease, insects,
drought, or other causes shall require replacement with a like species. Any proposed substitution
shall be approved in writing prior to planting. Trees shall be pruned, trimmed, or shaped as
required, fertilized and sprayed. An approved tree maintenance program shall be followed.

T7.4.4 The Contractor shall keep all crushed rock areas at the Aeronautical Center free of
all vegetation, trash, and debris.

T7.5 FERTILIZING, fine cut areas.

T7.5.1 The Contractor shall provide for application of fertilizer from April through August on
all fine cut areas as need and coordinated with the COR.

T7.5.2 The Contractor shall replace any grass damaged by fertilizer imbalance. When
requested, the Contractor shall take soil samples from the grounds and have themn tested by a
certified testing laboratory.

T7.6 WEED, CRAB GRASS, AND DISEASE CONTROL, fine cut areas (Pre-emergent
treatment and Post-emergent treatment). The Contractor shall perform treatment for broadleaf
and narrow leaf (grassy) weed control on fine cut areas as ordered. Precautions shall be taken to
insure that there is no discoloring of the grass or damage to other plants. In the fall, a pre-

-emergent is to be applied, followed in the early spring with a non-selective non-sail sterilent post-
emergent. [f weeds appear after verticutting and top dressing, a post emergent is to be applied for
broadleaf weeds. The selective post-emergent is to be repeated if necessary. The pre-emergent
shall be applied in a granuiated form. The post-emergent shall be applied with a spray boom and
pump calibrated to receive even rates of distribution. A record shail be kept of consumption to
insure proper rates. Rates of application for these chemicals are not specified but they must be
sufficient to obtain control above 95% for any given square yard taken as a test area for
determination of effectiveness. The Contractor shall coordinate scheduiing of fall and spring
treatment with the COR, to assure that the same areas that receive fall treatment will also be
followed with the specified spring treatment. Post-emergent herbicides are to be applied after crab
grass has germinated. Air temperature is to be 80 degrees F. or higher. Weed control in turf areas
will be accomplished in accordance with in Oklahoma Extension Fact Sheet #2652 as issued in
cooperation with the U.S. Department of Agriculture. The type of turf, weed, herbicide, rate of
application and suggested.time of application are to be followed. Treatment will be provided Apiril
through Octaber for the control of all types of weeds in turf areas. :

T7.7 WEED AND GRASS CONTROL, graveled areas. The Contractor shall treat crushed rock
areas at the Aeronautical Center with soil sterilent as requested by the COR. The treatment shall
not stain or discolor the rock, be corrosive to materials, or toxic to humans or animais. The
materials used in this treatment shall be approved by the COR, prior to its use. All areas shall be
treated except those inside fenced transformer vaults serving the buildings. The transformer
stations serving the electrical mechanical cable field shall be treated as necessary and when
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requested. Areas treated under this service must remain free of all plant growth for one year or be
retreated as necessary for this purpose.

T7.8 WEED AND GRASS REMOVAL. Weeds and grass may need to be removed from certain
areas for the protection of Government property. This work will be accomplished when authorized
by the COR. This requires application of an approved post-emergent non-selective weed and grass
killer that is not conducted by plants and that deactivates on contact with soil. It shall be used in
areas where soil sterilent may cause damage to other plants. The Contractor shall cut and remove
large weeds and grass before the chemical is applied. :

T7.9  GRASS REPLACEMENT (Stolonization, Sodding, Seeding). When ordered by the

COR, the Contractor shall repair or replace lawns that have been damaged as a result of
conversion of use by new construction, by repair of utility lines, or by other causes. These areas
shall be disked, graded, roto-tilled, stolonized, sodded or seeded, as required and fertilized and
watered in accordance with accepted practices until such times as that portion of the grounds can
be accepted under the regular maintenance of lawns as set out above. This includes shaded areas
where insufficient sunlight prevents Bermuda grass from growing. These areas shail be seeded
with Kentucky 31 Fescue or with the latest recommended seed by the Oklahoma State University
Agronomy Department.

T7.10 |RRIGATION HEAD REPAIR/REPLACEMENT. Government owned irrigation heads shall
be repaired or replaced as necessary to maintain a completely operative condition.

T7.11 PIPING REPLACEMENT, with fittings 1/2" to 3" inclusive. ABS pipe is not to be used
or reused if removed from existing system. All new pipe and fittings shall be PVC schedule 40,
Class 200. All ditches shalil be cushioned with two inches of masonry grade sand. All pipe shall be
covered with four inches of masonry grade sand before backfilling. Backfill shall consist of
approved treated top sail to within four inches of finish grade. Finished grade shall be obtained with
replaced turf and top dressing. : ‘

T7.12 GATE VALVE REPAIR, or replacement, 3/4" to 3" inclusive. Valve shall be repaired to
a compietely operative (like new) condition or replaced with a new vaive when necessary and
ordered by the COR. Backfill and finished grading shail be accomplished in accordance with that
specified in Section C, paragraph 12.

T7.13 SNOW AND ICE REMOVAL. During winter months the Contractor shall remove all snow
and ice from sidewalks, which may accumulate during the day. Snow and ice removal crews must
be on the grounds no later than 3:00 a.m. for removal of snow and ice that forms or accumulates
during the night. Walkways and building entrances shall be cleared by no later than 6:00 a.m.
Rubber blades shall be used on snowplows. The wheel spacing on snowplows shall not exceed
the width of the sidewalk. The Contractor shall spread masonry sand on the areas of sidewalks
that are dangerously slick using a sand spreader for even distribution. The Contractor shall supply
and spread a sufficient amaount of calcium chloride or approved equal, to the Aeronautical Center
sidewalks as required to keep walks and entrances free of ice. Additional chemical application
shall be provided as required. The crews shall remain on the grounds unti} 4:30 p.m. or as
approved by the COR. De-icing material must not kill grass or harm concrete.
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T7.14 BLIZZARD RECOVERY.

T7.14.1 When ordered by the COR, the Contractor shall remove snow and ice from
parking lots, paved storage areas, docks, drives, and other designated areas as required for the
operation of the Aeronautical Center. The Contractor shall make available and operate equipment
as necessary to accomplish snow removal. The FAA will provide the Contractor with a Blizzard
Recovery Plan, which will show the priority of operations. The pian will be in written form and will
include a drawing with sequences of actions required. This plan may be changed due to operations
. consideration. ‘

T7.14.2 The Contractor shall provide a truck and self-powered utility spreader equal to
Model "P" Highway Equipment Company as part of the hot sand application. The hot sand will be
spread by the unit using a controlled variable width.

T7.15 SNOW FENCE. Contractor shall install, remove and repair Government-furnished snow
fence as required for snow drift control in parking and other areas of the Aeronautical Center.
Locations for instailation of the fence will be furnished at the appropriate time by the COR.
Government-furnished material will consist of sufficient snow fence in 50-foot lengths and 6 feet,
1.12 pound/foot steel posts. Material such as tie wire, braces, anchors and guy wire necessary fo
support and hold fence up right in 75 mile per hour winds shall also be furnished by the
Government. The Contractor shall pick up the Government-furnished material from Government
controlled storage areas and replace material after all requirements are complete. Fence shall be
installed in straight lines in a neat workmanlike manner.

T7.16 GROUNDS CLEAN UP.

T7.16.1 The Contractor shall keep all exterior areas of the Aeronautical Center clean and
free from wastepaper and other litter at all times. This shall include removing tree leaves and other
litter from exterior basement stairwells (inciuding boiler room entrances} and the Multi-Purpose
- inner courtyard. Drains shall be free of trash and operative at all times. Weeds and grass shall be
removed and not permitted to grow in cracks, joints, and holes of all paved areas at the
Aeronautical Center. A soil sterilent is not acceptable for this purpose because it may damage
trees, grass, and other plants.

T7.16.2  All discarded wooden shipping pallets shall be picked up. Daily emptying of
the trash containers located and policing all areas at the Aeronautical Center is included.

T7.16.3 Remove bird droppings, mud, dirt, or any other litter from sidewalks as
necessary. Remove tree limbs and any other plant growth as necessary to maintain free, safe
passage on sidewalks and building entrances and to facilitate safe vision for drivers of vehicles at
street intersections and parking lot access and interior passage at ail times. All tree limbs, grass
trimmings, and other debris generated by performance of grounds maintenance work shail be
removed and hauled by the Contractor off the Aeronautical Center property. Inspection and work
by the Contractor on the grounds clean up service shall be performed daily, Monday through
Friday.
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T7.17 CLEAN STORM SEWER CATCH BASINS. The Contractor shall remove all trash and
other debris from inside storm sewer and drainage catch basins when required for proper flow and
requested by the COR.

T7.18 TREES, replacement as needed. The Contractor shali replace trees that are damaged by
wind or naturat causes, damaged by unknown causes such as unreported vehicular contact or
vandalism that need to be removed because of age or excessive size or other reason.

T7.19 SHRUBS, replacement as needed. The Contractor shall repiace shrubs for any of the
reasons stated above. Planting shail be done in accordance with the best acceptable methods and
the Contractor shall be responsible for the continued life, growth and healith of each new shrub.

T7.20 VERTICUTTING, fine cut areas. Verticutting is to be performed on the fine cut areas
when requested by the COR. Work shall be done during a period after the first of January and prior
to the first of June unless otherwise directed or approved by the COR. Verticutting equipment shall
be designed for the intended purpose. Complete verticutting operation shall consist of a minimum
of two passes over entire area with verticutting equipment. Each pass shall be perpendicular to the
other. The entire area shall be swept clean of all thatch, trash, and debris following each pass of
the verticutting equipment.

T7.21 MMAC Perimeter Security Fencing. The contractor shall inspect and make all repairs to
perimeter security fencing. Al security fencing shall be maintained in accordance with FAA Order
1600.69, Appendix 6. Security fence lines with graveled areas to prevent wash outs shall be kept
free of all vegetation, debris and trash. The contractor shall ensure that the 20-foot clean zone is
maintained free of all trees, shrubs, debris, and trash and mowed by either fine or rough cutting.
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TECHNICAL EXHIBIT 8

T8. MODIFICATION - WORK ORDER REQUEST (AC FORM 6900-2)

T8.1 WORK ORDER REQUEST. The Contractor will be issued Work Order Request (AC Form
6900-2) for modifications to buildings, equipment, facilities, and systems at the Aeronautical ‘
Center. Prior to issue to the Contractor, the work order will be issued a number that will be used
to identify and control the work. The work required will be outlined, along with standards,
specifications, and drawings, to identify the quality and scope of work. An estimate of the labor
and materials will be provided prior to the work order being issued. The scope of work cannot be
changed unless approved by a FMS, in which case the labor estimate will be adjusted for the
change. No modification work is to be performed by the Contractor unless covered by a valid
work order.

T8.1.1 All modification work orders issued shall contain, by an attachment to the work
order, total hours by craft to be utilized for each function in the Contractor's performance of a
work order. These hours will be an estimate by skiils (mechanical, electrical, carpentry, paint,
and miscellaneous labor) utilizing the Means Man-hours Standards estimating publications as a
baseline minimum estimate when applicable. Estimates will be made by qualified estimators
based on their own experience and expertise, and taking into consideration special conditions
and other factors that must be included to make a reasonable man-hour estimate in conjunction
with the Means Man-hours Standards publications. All materials lists for each work order shall
also be attached.

T8.1.2 Reference estimate books: Means Man-hour Standards System, and books
published by R. 8. Means Company.

T8.2 MATERIALS. Government-furnished materials will be issued at different locations at the
Aeronautical Center. The Contractor shall transport the materials to the work site. After the work
order is completed, the Contractor shall return all excess materials to the Government, and the
excess shall be placed at different locations at the Aeronautical Center as directed by the FMS.

T8.3 START AND COMPLETION TIMES. Unless otherwise noted on the work order, the
Contractor shall start work on a work order to complete the onsite work by 1630 on the
completion date specified on the work order.

T8.4 WORK ORDER INFORMATION BY CONTRACTOR. The Contractor shall return the
ariginal work order request form within three (3) workdays after the onsite work is completed with
the following listed information:

Total craft hours used, broken down by each craft.
Complete listing of materials used.

Excess materials to go to storage.

Date and time onsite work completed.

coop
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e. Any special information regarding the work or problems encountered.

All entries on the original work order request form made by the Contractor shall be in ink
and shall be signed by the Contractor's employee making the entry. No erasures shall be made
on the work order request form. Any necessary corrections shall be made by drawing a line
through the incorrect entry. In the event the Gontractor does not comply with this paragraph, the
Contractor's performance of the work will be considered unsatisfactory. The information provided
by the Contractor is utilized to charge cost centers for work order projects.

T8.5 SUPPORT WORK ORDER. See Attachment 1 to Technical Exhibit 8.
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1. DATE 2. ORDER NO.

[
WORK ORDER rcw.JEST
{Read Instructions on Back)
L ORIGINATING ORGANIZATION
FROM: (Organization requesting RTG. SYMBE. 3. PHONE NO. AMP-300
waork, ,
TO: Operations & Maintenance / INTERNAL
Dlvision, AMP-300
THRU: AMP-1 CONCURRENCE
4, LOCATION OF WORK (Building, Room no., etc.) RTG SYMBOL
AMP-300
5. SERVICES REGQUESTED (Describe in detail. Aftach sketch when necessary) INITIALS/SIG.

DATE

RTG SYMBOL
AMP-300
INITIALS/SIG

DATE

RTG SYMBOL

INITIALS/SIG

DATE

6. JUSTIFICATION

RTG SYMBOL

l TNITIALS/SIG,

DATE

RTG SYMBOL

INITIALS/SIG.

DATE TYPED NAME OF ORGANIZATION SIGNATURE DATE
il CONTROL & INSPECTION BRANCH
ESTIMATED COST 7. REMARKS
8. LABQR 5
9. MATERIALS
10. OTHER
11. OTHER 13. COMPLETION DATE 1S PENDING RECEIPT
OF MATERIALS [_|
12, . 13a. ESTIMATED COMPLETION DATE
TOTAL | §
14. COST CODE | 15. 16. RECOMMENDED ACTION 17. ECONOMY ACT [ |
[ ] APPROVAL [ ] DISAFPROVAL | NON-ECONOMY ACT []
DATE TYPED NAME SIGNATURE
m. PLANT ENGINEERING DIVISION
18. TOTAL PROJECT 15. FOR ENGINEER ESTIMATE, STUDY, OR PROJECT
{__] APPROVED  [___] DISAPPROVED [_] APPROVED [ ] DISAPPROVED
| DATE TYPED NAME SIGNATURE

86002 (8-94) (0052-00-570-4001)



TECHNICAL EXHIBIT 9

T9. OPERATIONAL WORK ORDER

T9.1 THE CONTRACTOR WILL BE ISSUED AN OPERATIONAL WORK ORDER for the
maintenance and repair of buildings, equipment, facilities, and systems at the Aeronautical
Center. Prior o issue to the Contractor, the work order will be issued a number that will be used
to identify and control the work/work order. The work required will be outlined, along with
standards, specifications, drawings, and sketches to denote the quality and scope of work when
applicable. The project shall be completed by the date listed on the work order. in some cases a
P-1 project will require work to start immediately. The scope of work of the work order cannot be
changed uniess approved by the FMS. No maintenance and repair work is to be performed by
the Contractor unless covered by a valid work order. When the work called for is completed, the
original work order shall be returned to the FMS.

T9.1.1 All operational work orders issued will contain, by an attachment to the work order,
total hours by craft to be utilized for each function in the Contractor's performance of the work.
These hours will be estimated by skills (mechanical, electrical, carpentry, paint, and
miscellaneous labor) utilizing the Means Man-hours Standards estimating publications as a
baseline minimum estimate when applicable. Estimates will be made by qualified estimators
based on their own experience and expertise, and taking into consideration special conditions
and other factors that must be included to make a reasonable man-hour estimate in conjunction
with the Means Man-hours Standards publications. All materials lists for each work order shall
also be attached. '

T9.2 MATERIALS. Government furnished materials will be issued at different locations at the
Aeronautical Center. The Contractor shall transport the materials to the work site. After the work
order is completed, the Contractor shall return the excess to storage at various locations as
directed by the FMS.

T9.3 - START AND COMPLETION TIMES. Unless otherwise noted on the work order, the
Contractor shall start work on an Operational Work Order to complete the onsite work by 1630
hours on the completion date specified on the work order.

T9.4 WORK ORDER INFORMATION BY CONTRACTOR. The Contractor shall return the
original work order request form within 3 workdays after the onsite work is completed with the
following listed information:

Total craft hours used, broken down by each craft.

Complete listing of materials used.

Excess materials to go to storage.

Date and time onsite work completed. :

Any special information regarding the work or problems encountered.

oo oD
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All entries on the original work order request form made by the Contractor shall be in ink
and shall be signed by the Contractor's employee making the entry. No erasures shall be made
on the work order request form. Any necessary corrections shall be made by drawing a line
through the incorrect entry. in the event the Contractor does not comply with this paragraph, the
Contractor's performance of the work order will be considered unsatisfactory. The information
provided by the Contractor is utilized to charge cost centers for work order projects.

T9.5 OPERATIONAL WORK ORDER. See Attachment 1 to Technical Exhibit 9.
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TECHNICAL EXHIBIT 10

T10. TROUBLE CALL WORK ORDER

T10.1 THE CONTRACTOR WILL BE ISSUED A TROUBLE CALL WORK ORDER for the
repair and adjustment of fixtures, buildings, equipment, systems, and facilities at the Aeronautical
Center. Prior to issue to the Contractor, the work order will be issued a number that will be used
to identify and control the work/work order.

T10.2 MATERIALS. Government furnished materials will be issued at different locations. The
Contractor will transport the material to the work site. After the work order is completed, all

excess material shall be placed in storage at different locations by the Contractor as directed by
the FMS.

T10.3 TIME OF WORK. Unless otherwise noted on the work order, work shall be performed
from 0800 to 1630 hours, Monday through Saturday. No work will be done on Federal holidays,
except in emergencies as determined by the FMS. If the trouble call work order is noted as a P-
1, work shall continue until the problem is corrected or no further work can be done.

T10.4 START AND COMPLETION TIMES. Unless otherwise noted on the work order, the
Contractor shall complete work on a trouble call within two workdays. The first day of issue from
the Government will not count as part of the work order time line. Trouble call work orders noted
as P-1 shall be started without any delay even if other work must be stopped.

T10.5 WORK ORDER INFORMATION BY CONTRACTOR. Within 1 workday after the work
order is completed, the Contractor shall return the original work order request form with the
following listed information:

Total craft hours used, broken down by each craft.

Complete listing of materials used.

Excess materials to go to storage.

Date and time onsite work completed.

Any special information or problems the Contractor encountered.

oo o

All entries on the original work order request form made by the Contractor shall be in ink
and shall be signed by the Contractor's employee making the entry. No erasures shall be made
on the work order request form. Any necessary corrections shall be made by drawing a line
through the incorrect entry and the correct entry made above or beside the incorrect entry. In the
event the Contractor does not comply with this paragraph, the Contractor's performance of the
work will be considered unsatisfactory. The information provided by the Contractor is utilized to
charge cost centers for each work order project. All information recorded will be done in a clear,
concise and legible manor.
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T10.6 TROUBLE CALL WORK ORDERS. if materials are required to perform the trouble call
work order that cannot be issued onsite, the FMS shall be advised without delay. An operational
work order can be issued and materials can be obtained by the government or the Contractor as
directed. Start and stop times of work due to need for materials wili be noted on the work order.

T10.7 TROUBLE CALL WORK ORDER (COMPUTER GENERATED). See Attachment 1 to
Technical Exhibit 10.
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TECHNICAL EXHIBIT 11

T11. CONTINGENCY PLANS

T11.1  The Contractor shall provide support to the Aeronautical Center operations for the
"Federal Aviation Administration (FAA) Emergency Readiness Plan." This includes drills and
exercises of the plan.

T11.2 The "FAA Emergency Readiness Plan" is in support of the Department of Transportation
(DOT) and Department of Defense (DOD) in time of war, national emergencies, and major
disasters. The Contractor's responsibilities in support of this plan are listed.

T11.2.1 Provide four personnel to augment the Aeronautical Center Emergency
Operating Facility. A Facility Management Specialist (FMS) will serve as a member of the
Emergency Operating Facility Staff, and act as the liaison between the staff and the Contractor.

T11.2.2 Provide six personnel to serve as the Emergency Readiness Light-Duty
Rescue Team.

T11.2.3 Provide a supervisor for 24-hour coverage to provide over-sight of Contractor's
employees. Such individual shall be familiar with the FAA Emergency Readiness Levels.

T11.2.4 Provide personnel to conduct utility and building equipment shutdown and
startup during and after an emergency.

T11.2.5 Inthe event of a bomb threat, the Contractor shall provide personnel to search
all Contractor assigned space inciuding offices, shops, storage areas, compounds, equipment/
boiler rooms, pipe chases, areas of responsibility in the FAALC Warehouse building, and other
areas identified by the COR.
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TECHNICAL EXHIBIT 12

T12. REPORTS

T12.1 The Contractor shaill make reports as required to provide information on the work
performed on each piece of equipment, including materials, employee hours, and parts required.
This will normally be done on the work order form, but may be requested on special projects,
equipment or critical incidents.

T12.2 The Contractor shall provide complete mileage/hour readings on all vehicles
provided by the Government. This report shall be made each month.

T12.3 The Contractor is required to make daily and special reports on equipment, condition or
status as required to support FAA operations.

T12.4 A complete report shall be furnished for all individuais performing work for the Contractor
at the MMAC under this contract. The listing shall be by name, classification, project on which
work performed, if work order - the work order number and number of hours worked, starting
times and ending times of work during the 24 hours.

T12.5 The Contractor shall provide a daily status report on all individual craft and muiti-craft
support work orders by work order number, estimated man-hours, man-hours used, scheduted
completion date, status of work orders, and necessary comments.

T12.6  The Contractor shall provide a weekly status report on all operational work orders by
work order number, building, brief description of task, issued date, status of work order,
scheduled completion date and necessary comments.

T12.7 The Contractor shall provide a daily status report on ail trouble call work arders by work
order number, building, brief description of task, requestor, status of work order and necessary
comments. '

T12.8 The Contractor shall provide a Water Treatment Report on all treated systems weekly to
the FMS. '
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TECHNICAL EXHIBIT 13

T13. CENTRAL CONTROL AND MONITORING SYSTEM (CCMS)

T13.1 SCOPE OF WORK. The Contractor shall provide necessary management, supervision,
labor, material, tools and test equipment to accomplish the following with regard to the CCMS
and auxiliary systems defined herein:

Inspection

Calibration

Scheduled maintenance

Non-destructive base line testing

Repairs

Onsite operations

Scheduled tours

Logging

Computerized reporting

Modifications, additions and changes to the hardware and software of the system.

T TTamoano

- T13.1 All CCMS and controlled systems shall be operated at the highest level of
efficiency possible within the equipment limits.

T13.2 OPERATION. A twenty-four hour, seven day a week operator shali be on duty in the
CCMS control room that is qualified to start, stop, adjust, call-up data and information under
CCMS control, understand HVAC operations and abie to contact onsite surveillance operator and
direct them to check problems reflected by the CCMS. Take required action against unsafe
conditions, detect equipment failures or malfunctions and provide comfort conditions during ail
building occupancy hours. HVAC systems shall be operated to maximize energy conservation
while maintaining building comfort.

T13.2.1 Whenever controlled space temperature during scheduled run time hours rises
above 78° F., operate building cooling systems to maintain temperatures between 70° F. and 78°
F. Lower temperatures are permissible when obtained without utilizing cooling systems. Areas
are not to go above 85° F. during unoccupied times. When controlied space temperatures during
scheduled run times drop below 70° F., operate building heating systems to maintain those
temperatures between 70° F. and 78° F., and not less than 60° F. during unoccupied times.
Adjustments to these settings may be necessary as special environmental requirements dictate,
or as otherwise directed by the FMS.

T13.2.2 Maximum outside air is to be used instead of the building cooling system to cool
the buildings.

T13.3 REPAIRS. Effect prompt repairs when any CCMS device fails.
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T13.4 CONTROL CENTER OPERATIONS. The CCMS operator shall be the contact point for
trouble calls when the trouble cail desk in the Base Maintenance Building is not staffed.

T13.4.1 The CCMS operator shall conduct computer reviews and printouts of all
controlled and monitored equipment in accordance with the building operating manuais, and
provide logs, CLFs and pertinent information to cognizant FMS personnet for review.

T13.5 NON-DESTRUCTIVE BASE LINE TESTING. The Contractor shall perform diagnostic
software checks and troubleshooting to computers, printers, CRTSs, micro-processors, lines,
cables, equipment and other CCMS systems in accordance with the manufacturer's
recommendations or as directed by the COR. When published guides to diagnastics are not
available, the Contractor shalf formulate and stbmit a plan to the COR for approvai that shall
accomplish the same results.

T13.5.1 All temperature control devices on CCMS shali be checked along with other
control devices for proper operations and calibration.

T13.6 CCMS MALFUNCTIONS. Any time any part of the CCMS is not operational oris
malfunctioning, the facts as to systems down, time went down, when repairs will be effected, and
impact on HVAC/Environmental systems, shall be reported to the FMS.

T13.7 CCMS CONTROL ROOM. The CCMS control room shall be kept in good order and kept
clean. No materials or substances will be allowed in the area that might effect any CCMS
equipment. ‘

T13.8 CCMS TELEPHONE. A Government on-base telephone will be provided in the CCMS
control room. This phone shall be utilized for coordination of operations. When emergency off-
base calls are required, they must be made through the MMAC Operations Center.

T13.9 GCMS RADIO. A radio station will be in the CCMS control room that can contact the
Security Guards and the surveillance operator. This radio shall be utilized for coordination of
operation. :

T13.10 CCMS EQUIPMENT. The Contractor shall operate, maintain and repair all CCMS
equipment, including but not limited to controls, controlled devices, auxiliary equipment, HVYAC
{Environmental computer controls and monitoring systems.

T.13.11 SCHEDULED CCMS MAINTENANCE. Scheduled maintenance procedures shall be
executed and documented for building controls, onsite monitoring points and building
automation. :

T13.12 CCMS SYSTEM. Johnson Control METASYS System.

T13.12.1 Software/Hardware.
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MIKE MONRONEY AERONAUTICAIL CENTER
COST PLUS AWARD FEE GUIDE

1. PURPOSE

This cost plus award fee (CPAF) guide is published to indicate the CEAF
process. It should serve as an ald to Performance Evaluation Boards and other
evaluators who are intimately involved in the monitoring and reporting
process. Specifically, this guide will serve the following purposes:

a. It provides a consistent approach to the evaluation of CPAF support
contracts at the Mike Monroney Aeronautical Center (MMAC).

b. It provides guidance for the negotiation of award fee provisions in
CPAF contracts.

n

o. It will save time in the establishment of evaluation criteria by the

Performance Evaluation Board and in developing procedures and
organization.

d. It can serve as a Performance Evaluation Plan.

e. It can serve as a source document for process information within the.

Government as well as to the general public.

2. ORGANIZATION

An organizational structure will be established for the evaluation of each
CPAF contractor’s performance. It will include a Performance Evaluation Board
{PEB), a Fee Determination Official (FDQO), a Responsible Official, a
Contracting Officer, Business and Technical Evaluation Coordinators, and
Monitors. Functions are detailed hereinafter.

3. EVALUATION CONCEPT

a. The evaluation process contemplates: (1) Informal periodic evaluations
and discussions with the contractor at the Business and Technical
Evaluation Coordimator level; (2) periodiec (usually monthly) summaries
with representatives of the Corporate Office; and (3) periodic
(quarterly or semiannually) formal evaluations and award fee
recommendations by the PEB.

b. Each contract will be evaluated in four major areas: (1) Performance of
Work; (2) Project Management; (3) Business Management; and {(4) Cost
Control. Enclosure one is a list of suggested evaluation criteria.

This list is not binding on PEBs; it provides a baseline, or point of
departure, for the establishment of criteria which should be defined
by each PEB in terms applicable to the pertinent contract.



Performance Evaluation Boards will assign weight to the three major
areas. Performance will be evaluated as indicated in Table 1. A
performance adjective grade of “good” correspends tc what is normally
expected of a contractor. It is the “standard” from which other
grades originate. Other grades correspond to deviations form the
standard in the directions of either better or worse performance.

Most criteria by their nature, must be evaluated subjectively (by
specific adjective rating). However, the four criteria applying to
“Performance of Work” (i.e., timeliness, gquality, manpower
utilization, and materials utilization) and “Cost Control” lend
themselves to objective (quantitative) evaluation through formulas.

Business and Technical Evaluation Coordinators will be responsible for
the administration of the business and technical aspects of evaluation.
They will collect and compile data from monitors in their respective
areas and transform it into formats suitable for periodie discussions
with the contractor and periodic reports and presentations to the PER.

The PEB will consider material presented and reported by evaluation
coordinators. It will make such adjustments as it deems appropriate
and recommend an award fee to the FDO who will make the formal award.

GRADING AND SCORING METHODS

The purpose of any grading or scoring method is to translate evaluation
findings into recommended award fee amounts or ranges. While these
methods provide a basis for the development of award fee
recommendations, they do not substitute for judgment in the award fee
determination process; a process that cannot be reduced to any
mathematical formula or quantifying device. Grading and scoring
methods are intended only to help the FDO in deciding the magnitude of
award fee earned; they are evaluation aids, not ends in themselves.
Some general considerations in the development of a grading and

scoring methodology are as follows:

(1} Keep it as clear and simple as possible. In particular, avoid
the kind of unnecessary complexity that can result from a force
fitting of specially tailored evaluation factors to a
“standard” grading table or scoring formula.

(2) Maximum fee should be attainable by the contractor. To be a
credible and effective motivator, an award fee contract should
provide the contractor with a reasonable opportunity to earn
the maximum award fee available. A reasonable opportunity
generally does not mean absoclute perfection in all possible
performance areas.

{3} At the same time, performance normally should not be rewarded if
judged at or below the level anticipated in the establishment
of the base fee amount.



5.

=

A grading table is a quantifying device for assigning numerical grades:
to various levels of performance. An award fee conversion chart also is
a quantifying device, designed to convert numerical grades to
percentages of available award fee. Table 1 is an example of a grading
table. Table 2 is an example of a related award fee conversion chart.

SUGGESTED PROCEDURE

The PEB will -

(1) Assign relative importance weights to “Performance of Work,”
“"Project Management,” and “Business Management.” These weights,
should be classified “Sensitive” and should not be divulged to
the contractor.

(2) Request Coordinators, working with Monitors, to prepare evaluation
plans. Each Coordinator and Monitor should use a total of 100
points as illustrated in Table 1.

(3} The PEB should encourage the use of meaningful guantitative
evaluation techniques such as charts, formulas, and
statistical samplings.

The Contracting Officer and Business Evaluation Coordinator will -

(1) Prepare a business evaluation plan in which the evaluation factors
should be defined.

(2) Assign weights to subdivisions of Buainess Management. These
weights are subject to the review and approval of the DEB.

The Responsible Official and Technical Evaluation Coordinator will -

{1} Frepare a technical evaluation plan in which subdivision of
"Performance of Work and “Project Managemenit” are defined.

(2} Assign weights to subdivisions of the technical areas. These
weights are subject to the review and approval of the PEB.

The PEB will -

(1) Review the technical evaluation plan, the business evaluation
plan, and the proposed weight assigmments to subdivisions of the
major evaluation factors.

(2) Issue the Performance Evaluation Plan. This plan will include the
technical evaluation and business evaluation segments supplemented
by operating procedures of the PEB.

(3) Notify the contractor, through the Contracting Officer, of the
evaluation criteria to be used by the PEB. Relative weights of
the evaluation factors should not be revealed to the contractor.



Monitors will -

{1}

(2}

(3}

Prepare pericdic reports (see Enclosure 2 for a suggested format)
showing for each assigned criteria, an “adjective rating” and
“remarks” indicating strong or weak points in performance.

Prepare similar reports periodically {as indicated by the PEB
e.g., quarterly or semiannually) covering the evaluation
period in question.

Submit reports to the Evaluation Coordinators.

Evaluation Coordinators will -

(1)
{2}

(3}

{4)

Receive Monitor’s reports.

Compile data into work sheets. Table 1 “Grading Table” will be an
aid in computations.

Periodically discuss progress with the contractor (as directed by
the PEB) indicating the evaluation, inecluding straong and weak
points. .

Prepare and submit {as directed by the PEB) periodic presentations
and written reports to the PEB for its use in formally evaluating
the contractor’s performance and recommending award fees ta the
FDO.

The PEB will -

{1)

{2)

(3)

(4)

(5)

{6)
{7)

(8)

Consider the reports and presentations submitted by the Evaluation
Coordinators.

At the PEB's discretion, invite the contractor to present a brief
performance self-analysis to the PEB for consideration.

Make such adjustments tec the Coordinator’s findings as are deemed
appropriate.

Notify the contractor of the PEB's evaluation and of a time at
which the PER will comnsider additional material, if any, to be

submitted by the contractor.

Consider such additional material as may be submitted by the
contractor.

Compute the award fee to be recommended.

Prepare an award fee “Findings and Determination” for the
signature of the FDO (See Enclosure 3 for a format) .

Submit (by Chairperson) the Findings and Determination to the
FDO.



h. The FDO will -

[y

Accept or modify and execute the award fee Findings and Determination.

i. The PEB will -

(1) Transmit the award fee Findings and Determination teo the
Contracting Officer for distribution and appropriate
contractual action.

(2} Transmit all official records of its proceedings, including
Evaluation Coordinator Reports, to the Contracting Officer for
storage on final completion of the contract.

3. The Contracting Officer will -
(1) Take appropriate contractual action.
{2} Transmit a notice of fee award to the contractor.
(3} Distribute award information to other interested organizatiocnal
elements.
(4} Store officiai records of the PEB's proceedings after final

contract completion.

k. Improvements in communication have resulted from the day-to-day
monitoring and the periodic evaluations at the variocus levels. Enclosure 4
depicts the various formal chamnnels open for such communication.



TABLE 1

GRADING TABLE

Adjective Range of
Performance Performance
Grade Description Points

Superior . The contractor’s performance exceeds standard. 96 - 100

by a substantial margin. The monitor can cite
few areas for improvement, zll of which are
minor.

Excellent The contractor’s performance exceeds standard 86 - B85
Although there may be several areas for
improvement, these are more than offset by
better performance in other areas. .

Good The contractor's performance is standard. 76 - BS
Areas for improvement are approximately offset
by better performance in other areas.

Fair The contractor'’s performance is less than 66 - 75
standard. Although theres are areas of
good-or-better performance, these are more
than offset by lower rated performance in
'other areas.

Poor The contractor’s performance is less than 60 - 65
standard by a substantial margin. The monitor
can cite many areas for improvement which are
not offget by better performance in cother areas.
Less satisfactory performance would be

unacceptahble.
Unsatis- The contractor’s performance is below minimum Below 60
Factory* acceptable standards. Results are lnadequate :

and requires prompt remedial actlon
Significant deficiencies.

*Any factor/subfactor receiving a grade of unsatisfactory will be assigned
zerco performance points for purposes of calculating the award fee amount.



TABLE 2

AWARD FEE CONVERSION CHART

This chart is for use in converting weighted performance points
into percentage of the available award fee pool.

Weighted Performance Points Percentage of Available Award Fee
100 100.0 Percent
99 100.0
Superior 98 100.0
g7 100.0
. 96 100.0
95 897.5
24 95.0
93 92.5
92 90.0
Excellent 91 B7.5
g0 85.0
89 82.5
88 BO.O
87 77.5
86 75.0
85 72.5
B4 : 70.0
83 67.5
82 65.0
Geood 81 _ 62.5
BO 60.0
79 57.5
78 55.0
77 52.5
76 . 50.0
75 47.5
74 45.0
73 42.5
) 72 40.0
Fair 71 , 37.5
70 35.0
69 32.5
&8 i0.0
67 27.5
66 25.0
65 22.5
64 20.0
83 . 17.5
62 15.0
Poor 61 12.5
60 10.0
Unsatis- Below &0 : 0.0

factory



Enclosure 1

EVALUATION CRITERTIA

1. PERFORMANCE OF WORK

a. Timeliness/Responsiveness
b. Quality of Work produced
¢. Manpower utilization
d. Materials utilization

2. PROJECT MANAGEMENT

a. Management performance
b. Staffing
c¢. Subcontractor utilization and management

3. BUSINESS MANAGEMENT

a. Business operations
{1} Overall management
{2} Property control
(3) Reports and procedures
{4} Contract compliance
(58) Security

b. Procurement
(1) Purchasing and subcontracting
(2) Acquisition Preference Program

c. Personnel
(1) Personnel administration
(2} Labor relations
(3) Equal employment opportunity

4. COST CONTROL

The contractor’s contreol of cost is important and will be evaluated and
reported to the Performance Evaluation Board. Rating in this area will
not be assigned relative importance weights as in the other three areas
but will cause an adjustment (increase and decrease) in the rating
derived from the other areas.



CPAF SUPPORT CONTRACT
MONITOR’ S REPORT

Enclosurs 2

Contract: Monitor’s Name:
Date:
ADJECTIVE
CRITERIA WEIGHT GRADE REMARKS




Enclosure 3

DEPARTMENT OF TRANSPORTATION
FEDERAL AVIATION ADMINISTRATION
MIKE MONRONEY AERONAUTICAL CENTER

AWARD FEE FINDINGS AND DETERMINATION

FINDINGS

Contract (state contract number } with (state name of contractor) is a

cost-plus-award-fee (CPAF) type contract for {describe services performed)

The contract established the maximum (state evaluation period) award fee of
§(state maximum available fee for the period)

Evaluation of the contractor’s performance for the peried (state start date)

through (state ending date) has been completed and forwarded to the
Performance Evaluation Board for review. Using the CPAF guide established in
the contract, the Business and Technical Evaluation Coordinators have
recommended a grade of (state adjective grade with corresponding numeral)
and an award fee in the amount.of ${enter recommended amount)

The Performance Evaluation Board has reviewed the evaluation submitted by the
Business and Technical Evaluation Coordinators and recommends an award fee in
the amount of 3 to be awarded the contractor for the
period stated above.

Chairperson, Performance Evaluation Board Date

DETERMINATION

Based on the above findings, I hereby determine the contractor is entitled to
an award fee in the amount of $ for the stated period.

Fee Determination Official Date
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REGISTER OF WAGE DETERMINATIONS UNDER U.S. DEPARTMENT OF LABOR

THE SERVICE CONTRACT ACT ' EMPLOYMENT STANDARDS ADMINISTRATION
By direction of the Secretary of Labor WAGE AND HOUR DIVISION
. WASHINGTON, D.C. 20210
L2 £ 25
— D
Wage Determination No.: 1986-0773
William W. Gross Division of Revision No.: 16
Director Wage Determinations Date of Last Revision: 08/24/2000

State: Oklahoma

Area: Okiahoma Counties of Alfalfa, Beaver, Beckham, Blaine, Caddo, Canadian, Carter, Cimarron,
Cleveland, Comanche, Cotton, Custer, Dewey, Ellis, Garfield, Garvin, Grady, Grant, Greer, Harmon, Harper,
Jackson, Jefferson, Johnston, Kingfisher, Kiowa, Lincain, Logan, Love, Major, Marshal, McClain, Murray,
Oklahoma, Payne, Ponictoc, Pottawatomie, Roger Mills, Seminole, Stephens, Texas, Tillman, Washita,
Woods, Woodward

“ Fringe Benefits Required Follow the Occupational Listing ™

QOCCUPATION TITLE MINIMUM WAGE RATE
Elevator Repairer (1,2,3,4.5) 20.585
Elevator Repairer Helper (1,2,3,4,5) 14.41
Elevator Repairer Helper, Probationary . 10.29

" A newly hired employee may be classified as a probationary helper if, over an aggregate period of nat more
than nine months, he/she has not more than six months experience in the industry. A month shall be
deemed worked when the probationary employee has completed 100 hours in a month.

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:

HOLIDAYS: A minimum of seven paid halidays per year: New Year's Day, Memorial Day, Independence Day,
Labor Day, Thanksgiving Day, the Day after Tharksgiving Day, and Christmas Day. (A contractor may

substitute for any of the named holidays another day off with pay in accordance with a plan communicated to
the employees involved.) (See 26 CFR 4.174)

THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE FOLLOWING
BENEFITS (as numbered):.

1) HEALTH & WELFARE: $4.325 per hour for ail hours worked.

2) VACATION: Annual vacation pay is accrued as foliows: After 6 months but less than 5 years of service in
the industry, 6 percent of regular hourly rate for all hours worked, not to exceed 120 hours pay, more than 5
years of service in the industry, 8 percent of regular hourly rate for all hours worked, at least 160 hours
vacation ﬁay. Maximum hours of vacation pay are applicabie to an employee who works 1750 hours or more
but less than 2000 hours in the year.

3) PENSION: $2.46 per hour for all hours worked.

4) EDUCATIONAL FUND: $.15 per hour for all hours worked.

5) Work Preservation Fund (Elevator): $ 0.050 per hour.
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REGISTER OF WAGE DETERMINATIONS UNDER U.S. DEPARTMENT OF LABOR
 THE SERVICE CONTRACT ACT EMPLOYMENT STANDARDS ADMINISTRATION
By direction of the Secretary of Labor WAGE AND HOUR DIVISION
WASHINGTON, D.C. 20210
L2 £35S
— A
Wage Determination No.: 2001-0105
William W. Gross Division of Revision No.: 1 .
Director Wage Determinations Date of Last Revision: 04/24/200

State: Oklahaoma
Area: Oklahoma County of Oklahoma

Employed on FAA contract for operations and maintenance services:

Collective Bargaining Agreement between Four Winds Services, Inc. and Plumbers & Pipefitters Local Union
344, effective December 1, 2000 through December 1, 2004.

In accordance with Sections 2(a) and 4(c) of the Service Contract Act, as amended, employees employed by
the contractor(s) in performing services covered by the Collective Bargaining Agreement(s}) are to be paid
wage rates and fringe benefits set forth in the current collective bargaining agreement and modified extension

agreement(s).
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GENERAL DECISION 0OK010034 06/22/01 OKR34
General Decision Number OK010034

Superseded General Decision No. OK000034
State: Oklahoma

Construction Type:
BUILDING

County({ies):
OKLAHOMA,

BUILDING CONSTRUCTION PROJECTS, Excluding incidental utility
work, (does not include residential construction consisting of
single family homes and apartments up to and including 4 stories
sewage and water treatment plants or the construction, alteratio
and repair of any facility engaged in manufacturing)

Modification Number Publication Date
0 03/02/2001
1 06/01/2001
2 06/22/2001
COUNTY (ies) :
OKLAHOMA,

ASBEQOS4E 07/16/1999 )
Rates Fringes
ASBESTOS/INSULATOR WORKERS 19.77 6£.49

SCOPE OF WORK:
Includes application of all insulation materials, protective
coverings and finishings to all types of mechanical systems.

BROKQQO5A 06/01/2001

Rates Fringes
BRICKLAYERS 19.91 5.50
ELEC1141H 05/30/2001

Rates Fringes
ELECTRICIANS 20.89 14.25%+2.50
ELEVO063A Q4/01/2000

_ Rates Fringes

ELEVATOR CONSTRUCTORS:
Mechanic 20.585 £.985+a

FOQOTNOTE;

a. Paid Holidays: New Year's Day;, Memorial Day; July 4th; Labor
Day; Thanksgiving Day; Friday after Thanksgiving Day; Christ
mas Day., Vacation Pay Credit: Employer contributes 8% of the
basic hourly rate for employees with 5 years or more of

service or 6% of the basic hourly rate for employees with 6
months to S5 years of service.

http://neptune.fedworld.gov/cgi-bin/waisgate?waisdocid=9575318567+0+0+0& waisaction=re... 8/15/01
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ENGI0Ge27W 06/01/1999

Rates Fringes-
POWER EQUIPMENT OPERATORS:
Bobcat 17.70 5.90
Cherry Picker 18.20 5.80
Cement Mixers:
1B Cu. Ft. and Over 17.70 5.90
Less than 1B Cu. Ft. 14,95 5.90
All Crane Type Eguipment with
at least 300 ft. of boom and
over (including jib) _ 159.95 5.80
All Crane Type Equipment with
at least 200 ft. of boom and
less than 300 ft. of boom
[including jib) 19.20 5.90
All Crane Type Equipment with
at least 100 f£t. and less than
200 ft. of boom (including 3jib);
All Tower Cranes; Crane Equipment
(as rated by mfg.) 3 cu. yd. and
over}; Guy derrick; Whirley 18.70 5.90
Cranes with less than 100 ft. of
boom with jib and Cranes (as
rated by mfg.} less than 3 cu.;
Overhead Monorail type crane 18.240 5.90
Oiler 14.45 5.50
IRONDO48D 06/01/2000
Rates Fringes
IRONWORKERS, Reinforcing 17.50 7.57
PAINOBO7F 06/15/1999
Rates Fringes
PAINTERS:
Paperhanger 15.15 3.00
Roller 14.15 3.00
Spray 14.65 3.00
PLASOBO9E 07/01/1994
Rates Fringes
CEMENT MASONS 14,68 .65
PLUMO344G 07/01/2000
Rates Fringes
PLUMBERS & PIPEFITTERS
. {Including HVAC Work) 20.70 6.80

http://neptune.fedworld.gov/cgi-bin/waisgate?waisdocid=95753 1856 7+0+0+0&waisaction=re... 8/15/01
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ROOF0143A 06/01/2001

‘ Rates Fringes
ROOFERS 15.75 3.75
SHEED124G 07/01/2000
) . Rates Fringes
SHEET METAL WORKERS
{Including HVAC Work) 20.98 5.99
SU00K1008A 09/07/1995
Rates Fringes
CARPENTERS (Excluding Drywall

hanging & Acoustical Installation) 11.50
DRYWALI, FINISHER 12.83 2.53
DRYWALL HANGING {Including

Acoustical Installation &

Metal Stud/Lath in Connection

with Drywall Hanging 11.29 .10
GLAZIER 12,17
INSULATOR, batt 12.85 3.30
IRONWORKERS - STRUCTURAL (Excluding

Metal Building Erection) 12.03
LABORERS:

Common 7.37

Brick Tender B8.69

Plaster Tender ' 9.30 1.31
LATHERS 15.06 2.15
METAL BUILDING ERECTOR 9.12
PAINTER:

Brush 12.50 2.53
PLASTERERS 15.69 ]
POWER EQUIPMENT OPERATORS:

Asphalt Laydown Machine 9.00

Backhoes 14.046 3.4%9

Bulldozers o 14.40 2.58

Forklifts 12.15 3.53

Graders 12.60 2.57

Hole Diggers 14,40 2.00

Loaders 11.36 2.40

Rollers 11.72 2.05
SOFT FLOOR LAYER . 15.10 1.52
SPRINKLER FITTERS 15.87 5.58
TILE SETTER . . 14.61

WELDERS - Receive rate prescribed- for craft performing operation
to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
{29 CFR 5.5{a) (1) (v)).

In the listing above, the "SUO" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations

L4} e
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indicate unions whose rates have been determined to be
prevailing,

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
a survey underlying a wage determination

* @ Wage and Hour Division letter setting forth a
position on a wage determination matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including reguests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.,) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. 8. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.} If the answer to the guestion in 1.) is yes, then an
interested party {(those affected by the action) can reguest
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
J.5. Department of Labor

200 Censtituticon Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.,) that the
requestor considers relevant to the issue,

3.} If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION

j g
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H.16 REQUIREMENT FOR SCREENING OF CONTRACTOR PERSONNEL (June 2001} CLA.1262

ATTACHMENT 6
Screening Standards-CONTRACTOR

1. Record of conviction for illegal use or possession of intoxicants;

2. Record of conviction for illegal use, possession, or sale of controlled
substances or marijuana;

3. Record of conviction of criminal behavior relating to immoral conduct, such
as child molestation, rape, sexual assault, incest, bestiality, indecent
exposure, lewd acts, ete.;

4. Record of conviction of criminal behavior relating to dishonesty, such as
theft, larceny, burglary, robbery, forgery, extortion, counterfeiting, blackmail,
fraud, conversion, sale, or possession of stolen property, embezzlement, etc.;

5. Record of conviction for criminally disruptive or violent behavior, such as
assault, battery, kidnapping, abduction, murder, rape, arson, vandalism,
voluntary manslaughter, child abuse, etc.;

6. Record of conviction for illegal use, possession, manufacture, or sale of
firearms or explosives.

7. Viclation of Hatch Act restrictions (5 U.S.C. Chapter 73},
mutilation/destruction of public records, striking against the Government,
deszertion from the military, disregard for debts, engaging in riots or ecivil
disorders, or a pattern of unemployability based upon misconduct or delinquency
as reflected in employment history.



H.16 REQUIREMENT FOR SCREENING OF CONTRACTOR PERSONNEL (June 2001) CLA.1262

ATTACHEMENT 7
*ADJUDICATIVE STANDARDS: ISSUES
CLA 1262 (June 2001)

Major issues or conduct which standing alone would be disqualifying under
guitability, for any positicn is a conviction record within the past 9 years,
particularly for issues 1, 2, 4, 5, 6, or 8. In addition, a pattern is defimed
as two or more convictions or a combination of two or more issues of any or all
of the items listed below.

1. Issues related to use or possession of intoxicants:
Pattern of excessive use as reflected in (1) conviction record; (2) job
performance; (3) employment history; (4} inability to function responsibly;
{5) medical treatment; and (6) health.

2. Issues related to illegal use/possession of controlled substances or
marijuana:
Pattern of excessive use as reflected in (1) conviction record; (2} job
performance; (3) employment history; (4} inability to function responsibly;
(5) medical treatment; (6) health; (7) manufacturing; (8} addiction; (9)
importing/trafficking; and (10) cultivating for sale.

3. Issues related to financial responsibility:
Pattern of irresponsibility as reflected in (1) credit history; (2) disregard
for debts; (3) abuse of fiduclary trust; and (4} continuing, major, wvalid
liabilities.

4, TIssues related to immoral conduct:
Pattern of misconduct as reflected in (1) conviction record; (2) medical
treatment; (3) public koowledge; (4) child molestation; {5) sexual assault
statutory rape; (6) incest; and (7) bestiality.

5. Issues related to honesty:
Pattern of dishonesty as reflected in (1) disregard for truth; {2} conviction
records; (3) abuse of trust; (4) employment recorxrds; (5) blackmail; (&)
counterfeiting; (7) extortion; {8) armed robhery; and (5} intentional false
statement or deception or fraud in examination or appointment.

6. Issues related to disruptive or violent behavior:
Pattern of violence as reflected in {1) conviction record; (2)
disregard for life or property; (3) civil actions; (4) employment record; (5)
medical record; (6) aggravated assault; (7) assault with a deadly weapon; (8)
assault with intent to commit rape; (%) kidnapping/abduction; {(10) murder;
{11} rape; {12) arson; (13) threat or assault upomn a public official; (12)
voluntary manslaughter; and (15} child abuse.

7. Issues related to termination or forced resignation:

Patternm of unemployability based om misconduct or delinquency as
reflected in employment history.

B. Issues related to firearms/weapons:

Improper/illegal sale or transportation of firearm or explosive; manufacture
of firearms or explosives.

9. Miscellaneous issues:
Hatch Act violation; (2) mutilation/destruction of public records; (3}
engaging in riots or civil disorders; ({(4) striking against Government; and
{5) desertiomn. ’
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REGISTER OF WAGE DETERMINATIONS UNDER U.S. DEPARTMENT OF LABOR
THE SERVICE CONTRACT ACT EMPLOYMENT STANDARDS ADMINISTRATION
By direction of the Secretary of Labor WAGE AND HOUR DIVISION
WASHINGTCN, D.C. 20210
L2 425
—
_ Wage Determination No.: 1984-2432
William W. Gross Division of Revision No.. 13
Director - Wage Determinations Date of Last Revision: 05/15/2001

State: Oklahoma

Area: Okiahoma Counties-of Alfgifa, Atoka, Beckham, Bigine, Bryan, Caddo, Canadian, Carter, Cleveland,
Coal, Custer, Dewey, Ellis, Garfield, Garvin, Grady, Grant, Harper, Hughes, Johnston, Kingfisher, Lincoln,
Logan, Love, Major, Marshall, McClain, Murray, Noble, Qklahoma, Payne, Pontotoc, Pottawatomie, Roger
Mitls, Seminote, Washita, Woods, Woodward :

** Fringe Benefits Required Follow the Occupational Listing **

OCCUPATION TITLE MINIMUM WAGE RATE
Administratlve Support and Clerical Cccupations

Accounting Clerk | ' e 8.28
Accounting Clerk il : 10.18
Accounting Clerk ill 13.06
Accounting Clerk IV 17.486
Court Reporter 14.17
Dispatcher, Motor Vehicle: ] 13.46
Document Preparation Clerk 10.00
Duplicating Machine Operator 10.00
Film/Tape Librarian . 9.88
General Clerk | ' 8.70
General Clerk (I . . 943
General Clerk {ll To11.84
General Clerk {V 17.20
Housing' Referral Assistant ' : 16,69
Key Entry Operator | . : 8.81
Key Entry Operator {i 8.89
Messenger {Courier) 8.48
Order Cierk | . 9.30
Order Clerk I} 12.86
Personnel Assistant (Employment) | 10.54
Personnel Assistant (Employment) li 11.60
Personnel Assistant (Employment) N 14.34
Personnet Assistant (Employment) IV . 16.63 -
Praduction. Control Clerk 15.50
Rental Clerk ' . 10.35
Scheduler, Maintenance 11.55
Secretary | ' 11.55
Secretary i _ ' 14.40
Secretary 11l 16.69

Secretary IV 18,76
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Secretary V 19.86
Service Order Dispatcher 10.80
Stenographer | 10.12
Stenographer i 11.36
Supply Technician 18.76
Survey Worker (Interviewer) 12.32
Switchboard Operator-Receptionist 9.16
Test Examiner 14.40
Test Proctor 14.40
Travel Clerk 8.10
Travel Clerk I 9.56
Travel Clerk Il 10.01
Word Processor | 8.10
Word Processor Il 9.70
Word Processor lll 10.53

Automatic Data Processing Occupations

Computer Data Librarian 8.07
Computer Operator t 9.52
Computer Operator # 11.72
Computer Operator ill 158.71
Computer Operator IV 17.00
Computer Operator V 18.84
Computer Programmer | (1) 18.12
Computer Programmer 1l (1) 20.78
Computer Programmer il (1} 25.71
Computer Programmer tV (1) 27.62
Computer Systems Analystl (1) 21.80
Computer Systems Analyst Il (1) 24 40
Computer Systems Analyst HlI (1) 27.62
Peripheral Equipment Operator 10.67
Automotive Service Occupations
Automotive Body Repairer, Fiberglass 15.64
Automotive Glass Installer 14.08
Automotive Worker 14,08
Electrician, Automotive 14.86
Mobile Equipment Servicer 12.54
Motor Equipment Metal Mechanic 15.64
Motor Equipment Metal Worker 14.08
Motor Vehicte Mechanic 15.64
Motor Vehicle Mechanic Helper 11.75
Motor Vehicle Upholstery Worker 13.31
Motor Vehicle Wrecker 14.08
Painter, Automotive 14.86
Radiator Repair Specialist 14.08
Tire Repairer 1212

Transmission Repair Specialist 15.64
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Food Preparation and Service Occupations

Baker 9.04
Cook | 7.51
Cook lI 9.04
Dishwasher 6.60
Food Service Worker 6.50
Meat Cutter 11.21
Waiter/Waitress 6.75

Furniture Maintenance and Repair Occupations

Electrostatic Spray Painter 14,86
Furniture Handler 10.38
Furniture Refinisher 14.86
Furniture Refinisher Helper 11.75
Furniture Repairer, Minor 13.31
Upholsterer 14.86
General Services and Support Occupations
Cleaner, Vehicles 7.33
Elevator Operator 7.98
Gardener 10.30
House Keeping Aid | 6.61
House Keeping Aid Hl 8.22
Janitor 8.22
Laborer, Grounds Maintenance 8.66
Maid or Houseman 6.61
Pest Controller 11.28
Refuse Collector 7.32
Tractor Operator 9.66
Window Cleaner 8.71

Health Occupations

Dental Assistant 10.93
Emergency Medical Technician (EMT)/Pararnedic/Ambulance Driver 11.19
Licensed PracticalNurse | 9.24
Licensed Practicat Nurse If 10.38
Licensed Practical Nurse Il 11.62
Medical Assistant 9.93
Medical Laboratory Technician 10.88
Medical Record Clerk . 11.24
Medical Record Technician 13.54
Nursing Assistant | 7.10
Nursing Assistant | 7.98
Nursing Assistant 8.71
Nursing Assistant {V 9.77
Pharmacy Technician 12.19
Phlebotomist 10.38

Registered Nurse | 16.11
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Registered Nurse ||

Registered Nurse Il, Specialist
Registered Nurse il

Registered Nurse Iil, Anesthetist
Registerad Nurse [V

Information and Arfs Occupations

Audlovisual Librarian
Exhibits Specialist |
Exhibits Specialist |l
Exhiblts Specialist I
lllustrator |
Nlustrator 1
llustrator Hi
Librarian

Library Téehniclan
Photographer |
Phaotagrapher il
Photographer: il
Phatographer iV
Photagrapher V

Laundry, Dry Gloaning, Pressing.and Refated Occupations.

Assembler
Counter Attendant
Dry Clsaner
Finisher, Flatwork, Machinz
Presser, Hand
Presser, Machine, Drycleamng
Presser, Machine, Shirts
Presser, Machine, Wearing Apparel, Laundry
Sewing Machine Operator

- Tailor
Washer, Machine

Machine Too! Operation and Repair Occupations

Machine-Tool Operator (Toolroom)
Tool and Die Maker

Material Handling and Packing Occupations

Forkiift Operator

‘Fuel Distribution: Systern Operator

Material Gaordinator

Material Expediter

Material Handling Laborer

Order Filler

Production Line Worker {Food Processing)
_ 8hipping Packer

‘Shipping/Receiving: Clerk

Page:4.0f 10

18.71
18.71
23:.84
23.84
28.58

16.49
17.00.
18.79
23.48
17:00
1878
23.48
16.48
11.07
10.98
13.53
16.34
20.40
23.41

7,03
7.03
859
7.03
7.03
7.03
7.03
7.03
922
9.84
7.69.

14.86
2020

11.53
14.02
14.54
14.64
10.85

11.74

1146
11.78
11.78
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Stock Clerk {Shelf Stocker; Store Worker (1)

Store Worker |
Tools and Parts Attendant
Warehouse Specialist

ISSUE DATE: 05/15/2001

Mechanics and Maintenance and Repair Occupations

Alircraft Mechanic

Alrcraft Mechanic Helper

Alrcraft Quality Gontrol Inspector
Aircraft Servicer

Aircraft Worker

Appliance Mechanic

Bicycle Repairer

Cable Splicer

Carpenter; Maintenance

Carpet Layer

Electrician, Maintenance

Electronics Technician, Maintenance [
Electrenics Technician, Maintenance Il
Electronics Technician, Maintenance i)
Fabric Worker

Fire Alarm System Mechanic

Fire Extinguisher Repairer

Fuel Distribution System Mechanic
General Maintenance Worker

Heating, Refrigeration and Alr Conditioning Mechanic

Heavy Equipment Mechanic
Heavy Equipment Operator
tnstrument Mechanic

Laborer

Locksmith

Machinery Maintenance Mechanic
Machinist, Maintenance
Maintenance Trades. Helper
Millwright

Office Appliance Repairer
Painter, Aircraft .

Painter, Maintenance

Pipefitter, Malntenance

Plumber, Maintenance
Preudratlic Systems Mechanic
Rigger

Scale Mechanic:

Sheet-Metal Warker, Maintenance
Smisll Engine Mechanic
Telecommunication Mechanic |
Telecommunication Mechanic ||
Telephone Lineman

Welder, Combination, Maintenance

Page 5 of 10

12,62
10.44
11.53.
11.63

15.64
11.75
16.44
13.31
14.08
14.86
1242
17.99
14.95
14.08
16.40
13.01
19.57
21,95
13,31
15.64
12.54
15.84
14.08
15.64
15.84
16.82
17.02
9.04
14,86
16.70
15.64
11.75
16.24
14.86
14.86
14.86
16.36

18,73

16.64
15.64
14.08
15.64
14.08
19.01
19.93
19.01
15.64
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Well Driller 15.64
Woodcraft Worker 15,64
Woodwaorker _ 12.54

Miscellaneous Occupations

Animal Caretaker 8.37
Carnival Equipment Operator 8:65
Carnival Equipment Repairer 923
Carmival Worker 6.72
Caghier 6.86
Desk Clerk B4
Embalmer 16.57
Lifeguard 8.02
Mortician ' 16.57
Park Attendant (Alde) . 1.3z
Photofinishing Warker (Pholo Lab Tech., Darkroom Tech) 9.09
Recreation Specialist 11.65
Recycling Worker . 8.64
Sales Clerk 8:00
Sehool Crossing Guard (Crosswalk Attendant) ' 8.37
Sport Official 9.02
Survey Party Chief (Chief of Parly) 16.23
Surveying Alde 8.12
Surveylng Technician (instr. Person/Surveyor Asst./instr.) 13.08.
Swimming Pool Operator 10.40
Vending Machine Attendant 864
Vending Machine Repairer . 10.40'
Vending Machine Repalrer Helper 8.40:
Personal Needs Occupations
Child Care Attendant 8.41
Child Care Center Clerk 12.08
Chore Aid 6.38
Homemaker ' 14.22
Plant and System Operation Occupations
Boiler Tender 17.89
Sewage Plant Operator 14.86
Stationary Engineer 19,78
Ventilation Equipment Tender 11.75
Water Treatment Plant Operator ' 14.86
Protective Service Qccupations
Alarm Monitor 11.01
Corrections Officer 16.07
‘Court Security Officer 16.07.
Detention Officer 16.07
Firefighter 16.23

Guard 1 : ' 832
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Guard if T 221
Police Officer 16.91

" Stevedoring/Longshoremen Occupations
Blocker.and Bracer 15.79
Hateh Tender 13.73:
Line Handler 13.73
Stevedore.| 14.94
Stevedere 16.687

Technical.Occupations

Alr Traffic Contral Specialist, Center (2) 27.00¢
Alr Traffic Control Speciallst, Station (2) 18.62
Air Trafiic Control Specialist, Terminal (2) 20,50
Archeologicat Technician | 13,73
Archeological Technician §l 16.36.
Archealogical Techniclan il 18.02
Cartographic Technician 19.12
Civil Engineering Technician 18.18
Computer Based Training (CBT) Specialist/ Instructor 25.02
Drafter [ 1247
Drafter I . 14.05.
Drafter tl ‘ 18.53:
Drafter IV . 2163
Engineering Technician | 14.37
Engineering Technictan i 18.00
Engineering Technician Il 19.78
Engineering Technician IV _ 2562
Engineering Téchnlcian V ' 29,57
Engineering Technician VI _ 33.93
Environmental Technician © O 17.08
Flight Simutatorfinstructor (Pilat) 26.55
Graphic Artist . 18.92
Instructor : 19.76
Laboratory Technician 12.23
Mathematical Techniclan 18.80
Paralegal/Legal Assistant | ' 12.51
Paralegal/Legal Assistant |} 16.30
Paralegal/Legal Assistant [i) 18,84
Paralegal/l.egal Assistant [V 24.13
Photooptics Technician 18.84
Technical Writer 20:46
Unexpladed (UXO) Safety Escort - 17.48
Unexploded (LIXO) Sweep Personnel 17.16
Unexploded Ordnance (UXO0) Technician | 1746
Unexploded Ordnance (UX0) Technician H 20,76
Unexploded Ortdnance (UXO) . Technician fI 24.88
Woeather Observer, Combined Upper Air and Suiface Programs (3) 15,80 -

Waather Ohserver, Senior (3) _ 18.30
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Weather Observer, Upper Air (3) 15.90
_ Transportation/ Mobile Equipment Operation Occupations.
Bus Driver 11.40
Parking and Lot Attendant 8.00
Shuitie Bus Driver 10.08
Taxi Driver 9.49
Truckdriver, Heavy Truck 14.00
Truckdriver, Light Truck 10.09
Truckdriver, Medium Truck 11.40
Truckdriver, Tractor-Trailer 14.00

ALL QCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:

HEALTH & WELFARE: Life, accident, and health insurance plans, sick leave, pension plans, civic and
personal leave, Severance pay, and savings and thrift plans. Mihimum employer contributions costing an
avetr?é;et of $2.58 per-hour computed on the basis of all:hours worked by service employees:employed on the
contrac

VACATION:. 2 weeks paid vacation after 1 year of service with a contractor or successor; 3 weeks after 10
years, and 4.after-15 years. Length of service includes the whole span of contintious service with the present
contractor or successor, wherever employed, and with the predecessor contractors in-the performance of
simitar work &t the same Federal facility. (Reg. 28 CFR-4.173)

" HOLIDAYS: A minimurm often paid: holidays per year: New-Year's Day, Martin Luther King Jr.'s Birthday,
Washington's Birthday, Memorial Day, Independence: D&y, Labior Day, Columbus Day, Velerans' Day,
Thanksglving Day, -and Christmas Day. (A contractar.may substitute for-any. of the named holidays another
day off with pay in accordarice with a pian communicated to the:employees involved.) (See:29:CFR 4.174)-

THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE FOLLOWING
BENEFITS (2s numbered);

1) Does notapply t¢ employees employed In a bona fide executivé, administrative,.or. profassional capacity
as defined and-delineated in 29 GFR 541. (See CFR 41 58)

2) APPLICABLE TQ AIR TRAFFIC CONTROLLERS:GNLY - NIGHT DIFFERENTIAL: An employes is
entitled to pay ‘far'ali._wbrkji:erfonm'ad befween the hours of 8:00 P:M. and 6:00 A:M. at the rata of basic pay
plus a night pay differential amounting ta 10 parcent of the rate of basic pay.

3) WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: If you work at night as partof 2 regular tour of
duty, you will.earm a night differential and recelve an additional 10% of basic pay.for any hours-worked
bétween 6pm and 8am. If you are a full-time employed:{40 hours a. week) and*Sunday Is pairt of your
regularly scheduled workweek, you are. paid at Pro.u_r rate of basic.pay plus a Sunday premium.of 25% of your
basic rate for each-tiour of Sunday work which s not avertime {i.&. occaslonal werk: on Sunday.oltside the
normal tour-of duty is'considered overtime wark). ' '

HAZARDOUS PAY.DIFFERENTIAL: An:8 percent differential is applicable to employees employed in a
position that reprasents a high degree of hazard when-working with or in close. proximity to ordinance,
explosives, and incendiary materials. This Includes work such as screening, blending; dying, mixing, and
préssing of sensitive ardance, explosives, and pyrotechnic compesitions:such as lead azide, black powder
and photoflash-powder. . All dry-house activities involving.propellants or explosives. Demilitarization,
medification; rendvation, demoliticn, and maintenance operédtions on sensitive drdnance; explosives and
incendiary materials. All aperations:involving regrading-and. cleaning of artillery: ranges,

A 4 percent differential is applicable-to employees:employed In-a-position that represents alow degree of
hazard when working with, or in close proximity to ordance,.(er-employees possibly adjacent-to) explosives:
and incendiary-materials which involves potertfal injury such as laceration of hands, face; or ams of the
employee engaged:in theoperation, iritation of the skin, miner bums and the like; minimal damageto
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immediate or adjacent work area or equipment being used, All operations involving, unloading, storage, and
hauiing of ordanee, explosive, and incendiary ordnance material other than small arms ammunition, These
differentials are only applicable to work that has been specifically designated by the agensy for erdance,
explosives, and incendiary material differential pay.

** UNIFORM ALLOWANCE **

if employees are reguired to wear uniforms in-the performance of this contract {either b{l the terms of the
Gavernment contract, by the employer, by the state or local law, ete.), the cost of furnishing such uniforms
and maintaining (by iaundering or dry cleaning) sueh uniforms is an expense that may nat be berné by an
employee where such cost reduces the hourly Tate: below that reguired by the wage determination. The
Deparimment of Labor will accept payment in accordance with the following standards as compliance:

The contractor or subcontractor is required to furmish all employees with an adequate number of uniforms
without cost or to reimburse employees for the actual cast of the uniforms. In addition, where uniform
cleaning and maintenance is made the responsibility-of the employee, all contractors and subcontractars
subject to this waf?e determination shall (in the-absence of a bona fide collective bargaining agreement
providing for a différent amount, er the furnishing of contrary affirmative proof as to the-actual cost), reimburse
all employees for such cleaning and maintenance at a rate of $3.35 per week (or $.67 gents per day).
However, in those instances where the uniforms-fumnished are made of "wash and wear™ materials, may be
routinely washed and dried with other personal garments, and do not require any special treatment such as
dry cleaning, daily washing, or commercial laundering in order to mest the cleanliness or-appearance
standards set by the terms of the Government contract, by the contractor, by law, or by the nature of the
work, there is no requirement that.employees be reimbursed for uniform maintenance costs.

**NOTES APPLYING TO THIS WAGE DETERMINATION **
Source of Occupational Title and Descriptions:

The duties of emipleyees under job tilles listed are those described In the "Service Contract Act Directory of
Gecupations, Fourth Edition, January 1993, as amended by the Third Supplement, dated March 1897,
unless otherwise indicated. This publication may be-obtained from the Superintendent'of Documents, at 202-
783-3238, or by writing to the Superintendentof Documents, U.S. Government Printing Office, Washington,
D.C. 20402. Copies of specific job descriptions may alse be abtained from the appropriate contracting officer.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form
1444 (SF 1444))

Conformance Process:

The contracting officer shall require that any class of service employee which is not listed herein and which is-
to-be emplayed under the contract (|,e., the work to be performed is not performed by any classification listed
In the wage determination), be classified by the contractor so as to provide a reasonable relationship (i.e.,
approprizte-level of skill comparison) batween such unlisted classifications and the classifications listed in

the wage determination. Such conformed classes of employees shall be paid the monetary wages and
furnished the fringe benefits as are'determined. Such conforming process shall be initiated by the contractor
prior to the performance of contract work by such unlisted class(es) of emplayees. The conformed
classification, wage rate, and/or fringe benefits shall be retroactive to the commencement date of the
contract. {See Section 4.6 (C)(vi)} When multiple wage determinations are included in a contract, a separate
SF 1444 should be prepared for each wage determination to-which a class(es) is to.be conformed.

‘The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed occupation{s) and computes a
proposed rate(s).

2) After contract award, the contractor prepares a written report listing in order proposed classification title{s),
a Federal grade eguivalency JFGE)_for‘each:prcpased-c!assiﬁcation(s), Job description(s}, and ratlonale for = -
proposed wage rate(s), inciuding information regarding the agreement or disagreement of the authorized
representative of the employees involved, or where there is no authorized representative, the employees
themselves. This report should be submitted ta the contracting officerno later than 30'days after such
unlisted class({es) of employees performs.any contract work,

3) The dontractlng afficer reviews the proposed action and promptly submiits a repart of the action, together
with the agency's recommendatiens:and pertinent information including the:position of the-contractor and the
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employees, to the Wage and Hour Division, Employment Standards Administration, U.S. Department of
Labar, for review. (Ses section 4.6(b)(2) of Regulations 28 CFR Part 4).

" 4)Within 30 days of receipt, the Wage and Hour Division approves, modifies, or disapproves the:action via

transmittat to the agency contracting officer, or notifies the-contracting officer that additional time.will be
required to process the reguest.

5)The:contracting officer transmits the Wage and Hour decislon to-the contractor.

) The contractor informs the affected effiployeés.

Information required by the Regulations must be submitted:on SF 1444 ¢f bond paper.

When preparing a confarmance request, the "Service Contract Act Directory of Occupations® (the Directory)
should be used to compare jab definitions 1o insure that duties requested. are not performed by a
classification already listed in the wage determination. Remember, it is.hot the job title, butthe required

tasks that determine whether a class is included in an.established wage determination. Conformances may
not bé used to arificially split; cambine, or subdivide classifications listed in the wage determination.



DEPARTMENT OF TRANSPORTATION
CONTRACTOR'S RELEASE

CONTRACT NO. CONTRACTOR (Name and Addrass)

SUM OF DOLLARS

In cansideration of the sum stated above, which has been paid or Is to be paid to the Contractor, or his assignee, the Contractor, upon payment of the
sald by the UNITED STATES OF AMERICA (hereinafter called the Govemment), does remise, refease, and discharge the Govemment, its officers,
agents, and employees, of and from all liabilities, obligations, claims, and demands whatsaever under or arising from the said contract, except:

1. Speclfied claims in stated amounts or in estimated amounts where the amounts ara not susceptible of exact statement by the Contractor, as
follows:

2. Claims, tagether with reasonable expenses incidental thereto, based upon the [labilities of the Cantractor to third parties arising out of the
perfarmance of this contract, which are not known to the Contractor on the date of the execution of this release and of which the Cantractor gives
notice in writing to the Contracting Officer within the period specified in the sald contract, and

3. Clalms for reimbursement of costs (other than expenses of the Contractor by reason of his indemnification of the Government against patent
itability}, Including reasonable expenses incidental thereto, incurred by the Contractor under any provisions of the said contract relating to parties.

The Contractor agrees, in connection with patent matiers and with claims which are not released as set forth above, that he wili comply with all
provisians of the said contract, including without limitations those provisions relating to notification to the Contracting Officer and refating to the defense
ar prosecution of [Itigation. : :

IN WITNESS WHEREQF, this release has been executed this __ dayof ___, 19_,
BY
TITLE
NOTE: In the case of a corporation, witnesses are not required but the certification below must be completed.
CERTIFICATE

I, . certify that | am the

secretary of the corporation named as Contractor in the foregoing release;
that wha signed said release on behaif of the Contractor was then

of said corporation; that said release was duly signed for
and in behalf of said corporation by authority of its governing body and is within the scope of its corporate powers.

(CORPORATE SEAL)

QOMB Cantrol No. 2120-0595 - (DOT F4220.4) FAA Template No. 43 (8/97)






